
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 110 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : STATE ROAD 66 
     CALL ORDER   : 110                     CONTRACT ID : R -24745-A                   COUNTIES : WARRICK 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :  250  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $ 18,092,817.52     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $ 19,366,000.00     107.0369% 
   3   35-0999231     HUNT PAVING COMPANY, INC.                                              $ 19,557,049.75     108.0928% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 120 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   702,667.33                                                  ROUTE : 
     CALL ORDER   : 120                     CONTRACT ID : R -25022-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9971021 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1690004     NORTHERN INDIANA CONSTRUCTION                                          $    666,275.28     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    786,657.83     118.0679% 
   3   35-1817530     PIONEER ASSOCIATES, INC.                                               $    882,851.49     132.5055% 
   4   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    948,207.68     142.3147% 
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-0918397              |(3) 35-1817530     
                                          |NORTHERN INDIANA CONSTRUCTIO|RIETH RILEY CONSTRUCTION    |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   12225.00000      12225.00|   15000.00000      15000.00|   11340.00000       11340.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1557.00000      14013.00|    2000.00000      18000.00|    1570.00000       14130.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   33687.00000      33687.00|   38000.00000      38000.00|   34910.00000       34910.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 111-04715               417.900  CYS |      34.15000      14271.29|       6.00000       2507.40|      10.00000        4179.00 
  STOCKPILED MATERIAL, , TOPSOIL, SALVAGED|                            |                            | 
0005 201-52370                        LUMP|   17740.00000      17740.00|    7500.00000       7500.00|   41860.00000       41860.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-01406                 1.000  EACH|    1250.00000       1250.00|     500.00000        500.00|    2500.00000        2500.00 
  SAMPLING AND TESTING ANALYSIS           |                            |                            | 
0007 203-02000               486.200  CYS |      10.45000       5080.79|      10.06000       4891.17|      29.60000       14391.52 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070              2355.300  CYS |      17.95000      42277.64|      14.51000      34175.40|      21.50000       50638.95 
  BORROW                                  |                            |                            | 
0009 203-04523                        LUMP|    4105.00000       4105.00|    1000.00000       1000.00|   54218.20000       54218.20 
  DEWATERING , STONE SEAWALL CONSTRUCTION |                            |                            | 
0010 205-06933                 2.000  EACH|      60.00000        120.00|      60.00000        120.00|      60.00000         120.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0011 205-06937              1864.000  LFT |       1.40000       2609.60|       1.40000       2609.60|       1.40000        2609.60 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51215                32.800  CYS |     118.00000       3870.40|     100.00000       3280.00|      61.00000        2000.80 
  EXCAVATION, X                           |                            |                            | 
0013 206-51220               131.700  CYS |     138.80000      18279.96|      50.00000       6585.00|      17.00000        2238.90 
  EXCAVATION, WET                         |                            |                            | 
0014 206-51225                36.300  CYS |       9.60000        348.48|      25.00000        907.50|      13.00000         471.90 
  EXCAVATION, DRY                         |                            |                            | 
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                                                                                                                   PAGE : 120 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   702,667.33                                                  ROUTE : 
     CALL ORDER   : 120                     CONTRACT ID : R -25022-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-0918397              |(3) 35-1817530     
                                          |NORTHERN INDIANA CONSTRUCTIO|RIETH RILEY CONSTRUCTION    |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 206-51230                65.000  CYS |      17.20000       1118.00|      25.00000       1625.00|      13.00000         845.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0016 210-04181                 1.000  EACH|     525.00000        525.00|    1000.00000       1000.00|     693.00000         693.00 
  BICYCLE RACK                            |                            |                            | 
0017 210-06192                44.100  LFT |     185.00000       8158.50|     175.00000       7717.50|     388.00000       17110.80 
  WALL , DECORATIVE                       |                            |                            | 
0018 211-06467                60.000  CYS |      42.60000       2556.00|      45.00000       2700.00|      37.00000        2220.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0019 211-07454                34.100  CYS |      47.25000       1611.23|      40.00000       1364.00|      37.00000        1261.70 
  STRUCTURE BACKFILL                      |                            |                            | 
0020 301-07448               471.000  TON |      28.35000      13352.85|      28.00000      13188.00|      22.00000       10362.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0021 303-06959                60.000  TON |      27.20000       1632.00|      60.00000       3600.00|      26.00000        1560.00 
  AGGREGATE , COARSE                      |                            |                            | 
0022 303-07662                 8.300  TON |    1234.00000      10242.20|     500.00000       4150.00|     775.00000        6432.50 
  STONE , SEAWALL CONSTRUCTION            |                            |                            | 
0023 303-94433               134.000  CYS |      32.66000       4376.44|      30.00000       4020.00|      44.00000        5896.00 
  AGGREGATE, 12                           |                            |                            | 
0024 402-07432                 4.000  TON |     300.00000       1200.00|      75.00000        300.00|     250.00000        1000.00 
  HMA TYPE A, SURFACE                     |                            |                            | 
0025 402-07435                 8.000  TON |     230.00000       1840.00|      75.00000        600.00|     180.00000        1440.00 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0026 604-03643               231.900  SYS |      75.05000      17404.10|      69.00000      16001.10|      68.00000       15769.20 
  BRICK PAVERS                            |                            |                            | 
0027 604-06070                56.600  SYS |      40.75000       2306.45|      40.00000       2264.00|      75.00000        4245.00 
  SIDEWALK, CONCRETE , 8 IN.              |                            |                            | 
0028 604-91531              1514.900  SYS |      29.38000      44507.76|      30.00000      45447.00|      36.00000       54536.40 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0029 605-06125               582.700  LFT |      19.10000      11129.57|      25.00000      14567.50|      32.00000       18646.40 
  CURB, CONCRETE, MODIFIED                |                            |                            | 
0030 611-03671                 3.000  EACH|    1144.00000       3432.00|    1090.00000       3270.00|    1496.00000        4488.00 
  TRASH RECEPTACLE                        |                            |                            | 
0031 616-02320               629.900  SYS |       3.77000       2374.72|       3.00000       1889.70|       3.00000        1889.70 
  GEOTEXTILES                             |                            |                            | 
0032 616-05688               107.300  TON |      42.40000       4549.52|      36.00000       3862.80|      38.00000        4077.40 
  RIPRAP, CLASS 1                         |                            |                            | 
0033 616-06811                30.000  CYS |     177.70000       5331.00|     170.00000       5100.00|     241.20000        7236.00 
  RIPRAP , GROUTED FIELDSTONE             |                            |                            | 
0034 616-07656               200.000  TON |      36.10000       7220.00|      50.00000      10000.00|      31.20000        6240.00 
  RIPRAP , FIELDSTONE                     |                            |                            | 
0035 621-06559              2805.700  SYS |       0.36000       1010.05|       0.36000       1010.05|       0.36000        1010.05 
  MULCHED SEEDING, R                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   702,667.33                                                  ROUTE : 
     CALL ORDER   : 120                     CONTRACT ID : R -25022-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-0918397              |(3) 35-1817530     
                                          |NORTHERN INDIANA CONSTRUCTIO|RIETH RILEY CONSTRUCTION    |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 621-06570               672.700  CYS |      15.10000      10157.77|      14.00000       9417.80|      35.00000       23544.50 
  TOP SOIL                                |                            |                            | 
0037 621-06574               922.300  SYS |       3.94000       3633.86|       3.94000       3633.86|       3.94000        3633.86 
  SODDING                                 |                            |                            | 
0038 621-07657               350.300  SYS |       2.72000        952.82|       2.72000        952.82|       2.72000         952.82 
  FIBER MAT, COCONUT                      |                            |                            | 
0039 621-98038                32.900  CYS |      58.00000       1908.20|      58.00000       1908.20|      58.00000        1908.20 
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            | 
0040 622-05639                12.000  EACH|      79.50000        954.00|      79.50000        954.00|      79.50000         954.00 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                            |                            | 
  IN.                                     |                            |                            | 
0041 622-05640                39.000  EACH|      30.25000       1179.75|      30.25000       1179.75|      30.25000        1179.75 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                            |                            | 
  IN.                                     |                            |                            | 
0042 622-05649                 2.000  EACH|     252.00000        504.00|     252.00000        504.00|     252.00000         504.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 1.25 TO 2 IN.                      |                            |                            | 
0043 622-05651                 9.000  EACH|     445.00000       4005.00|     445.00000       4005.00|     445.00000        4005.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 2.5 TO 3.5 IN.                     |                            |                            | 
0044 622-05654               114.000  EACH|      11.00000       1254.00|      11.00000       1254.00|      11.00000        1254.00 
  PLANT, PERENNIAL                        |                            |                            | 
0045 701-01849               285.000  LFT |      36.50000      10402.50|      60.00000      17100.00|      73.00000       20805.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.312 IN., 14 IN.                       |                            |                            | 
0046 702-51005                43.400  CYS |     600.00000      26040.00|     600.00000      26040.00|     780.00000       33852.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0047 703-51030              4515.000  LBS |       0.95000       4289.25|       0.70000       3160.50|       0.60000        2709.00 
  REINFORCING STEEL                       |                            |                            | 
0048 711-05101                99.600  LFT |       5.65000        562.74|       5.65000        562.74|       5.65000         562.74 
  EDGING , STEEL                          |                            |                            | 
0049 712-03017                 6.000  EACH|    1282.00000       7692.00|     770.00000       4620.00|    2043.00000       12258.00 
  PARK BENCH                              |                            |                            | 
0050 712-07204                 1.000  EACH|  107645.00000     107645.00|  196639.34000     196639.34|  158920.00000      158920.00 
  PREFABRICATED BRIDGE, STR. NO. 1        |                            |                            | 
0051 712-07204                 1.000  EACH|   74276.06000      74276.06|  139344.30000     139344.30|  120940.00000      120940.00 
  PREFABRICATED BRIDGE, STR. NO. 2        |                            |                            | 
0052 714-44240                48.000  CYS |     600.00000      28800.00|     600.00000      28800.00|     680.00000       32640.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0053 715-04612                78.700  LFT |       6.40000        503.68|       4.00000        314.80|      18.00000        1416.60 
  PIPE , PVC, PERFORATED, 6 IN.           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   702,667.33                                                  ROUTE : 
     CALL ORDER   : 120                     CONTRACT ID : R -25022-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1690004              |(2) 35-0918397              |(3) 35-1817530     
                                          |NORTHERN INDIANA CONSTRUCTIO|RIETH RILEY CONSTRUCTION    |PIONEER ASSOCIATES, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 715-05168                89.000  LFT |      37.90000       3373.10|      34.00000       3026.00|      39.00000        3471.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0055 715-05407               206.000  LFT |       4.95000       1019.70|       7.00000       1442.00|      15.00000        3090.00 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0056 715-05998                53.000  LFT |      24.60000       1303.80|      25.00000       1325.00|      20.00000        1060.00 
  PIPE, TYPE 3, CIRCULAR, 8 IN.           |                            |                            | 
0057 715-91361                 8.000  LFT |       8.50000         68.00|       9.00000         72.00|      40.00000         320.00 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0058 720-04666                 1.000  EACH|    1085.00000       1085.00|     900.00000        900.00|    1096.00000        1096.00 
  CATCH BASIN , E8                        |                            |                            | 
0059 720-04682                 1.000  EACH|     616.00000        616.00|    1500.00000       1500.00|     548.00000         548.00 
  INLET , YARD                            |                            |                            | 
0060 805-06595              1765.000  LFT |       2.70000       4765.50|       6.10000      10766.50|       0.10000         176.50 
  CONDUIT, PVC, 2 IN.                     |                            |                            | 
0061 805-95568               100.000  LFT |       7.50000        750.00|       7.30000        730.00|       7.30000         730.00 
  CONDUIT, PVC, 4 IN.                     |                            |                            | 
0062 807-02193                22.000  EACH|     550.00000      12100.00|     400.00000       8800.00|     400.00000        8800.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                            |                            | 
  8 FT.                                   |                            |                            | 
0063 807-02194                 1.000  EACH|    2200.00000       2200.00|    2850.00000       2850.00|    2850.00000        2850.00 
  SERVICE POINT, II, MODIFIED             |                            |                            | 
0064 807-04651              1945.000  LFT |       4.40000       8558.00|       2.50000       4862.50|       2.50000        4862.50 
  WIRE , 3, NO. 2 GND, 1, NO. 6 GND       |                            |                            | 
0065 807-04654                22.000  EACH|    1360.00000      29920.00|    1420.00000      31240.00|    1420.00000       31240.00 
  LIGHT POLE                              |                            |                            | 
     SECTION TOTALS                       |             $    666,275.28|             $    786,657.83|                $    882,851.49 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    666,275.28|             $    786,657.83|                $    882,851.49 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   702,667.33                                                  ROUTE : 
     CALL ORDER   : 120                     CONTRACT ID : R -25022-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ENHANCEMENT, BIKE/PEDESTRIAN FACILITY                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   19965.95000      19965.95|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    2553.96000      22985.64|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   51118.10000      51118.10|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 111-04715               417.900  CYS |       6.03000       2519.94|                            | 
  STOCKPILED MATERIAL, , TOPSOIL, SALVAGED|                            |                            | 
0005 201-52370                        LUMP|    8333.52000       8333.52|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-01406                 1.000  EACH|     200.00000        200.00|                            | 
  SAMPLING AND TESTING ANALYSIS           |                            |                            | 
0007 203-02000               486.200  CYS |      15.36000       7468.03|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070              2355.300  CYS |      23.36000      55019.81|                            | 
  BORROW                                  |                            |                            | 
0009 203-04523                        LUMP|   45749.74000      45749.74|                            | 
  DEWATERING , STONE SEAWALL CONSTRUCTION |                            |                            | 
0010 205-06933                 2.000  EACH|      60.00000        120.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0011 205-06937              1864.000  LFT |       1.40000       2609.60|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0012 206-51215                32.800  CYS |      20.28000        665.18|                            | 
  EXCAVATION, X                           |                            |                            | 
0013 206-51220               131.700  CYS |      30.37000       3999.73|                            | 
  EXCAVATION, WET                         |                            |                            | 
0014 206-51225                36.300  CYS |      26.76000        971.39|                            | 
  EXCAVATION, DRY                         |                            |                            | 
0015 206-51230                65.000  CYS |      14.28000        928.20|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0016 210-04181                 1.000  EACH|     557.35000        557.35|                            | 
  BICYCLE RACK                            |                            |                            | 
0017 210-06192                44.100  LFT |     310.61000      13697.90|                            | 
  WALL , DECORATIVE                       |                            |                            | 
0018 211-06467                60.000  CYS |      44.81000       2688.60|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0019 211-07454                34.100  CYS |      23.59000        804.42|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0020 301-07448               471.000  TON |      37.49000      17657.79|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   702,667.33                                                  ROUTE : 
     CALL ORDER   : 120                     CONTRACT ID : R -25022-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 303-06959                60.000  TON |      21.51000       1290.60|                            | 
  AGGREGATE , COARSE                      |                            |                            | 
0022 303-07662                 8.300  TON |    1096.11000       9097.71|                            | 
  STONE , SEAWALL CONSTRUCTION            |                            |                            | 
0023 303-94433               134.000  CYS |      42.79000       5733.86|                            | 
  AGGREGATE, 12                           |                            |                            | 
0024 402-07432                 4.000  TON |     250.00000       1000.00|                            | 
  HMA TYPE A, SURFACE                     |                            |                            | 
0025 402-07435                 8.000  TON |     180.00000       1440.00|                            | 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0026 604-03643               231.900  SYS |     163.18000      37841.44|                            | 
  BRICK PAVERS                            |                            |                            | 
0027 604-06070                56.600  SYS |      37.73000       2135.52|                            | 
  SIDEWALK, CONCRETE , 8 IN.              |                            |                            | 
0028 604-91531              1514.900  SYS |      25.38000      38448.16|                            | 
  SIDEWALK, CONCRETE, 4 IN.               |                            |                            | 
0029 605-06125               582.700  LFT |      34.76000      20254.65|                            | 
  CURB, CONCRETE, MODIFIED                |                            |                            | 
0030 611-03671                 3.000  EACH|    1890.77000       5672.31|                            | 
  TRASH RECEPTACLE                        |                            |                            | 
0031 616-02320               629.900  SYS |       2.56000       1612.54|                            | 
  GEOTEXTILES                             |                            |                            | 
0032 616-05688               107.300  TON |      66.42000       7126.87|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0033 616-06811                30.000  CYS |     156.24000       4687.20|                            | 
  RIPRAP , GROUTED FIELDSTONE             |                            |                            | 
0034 616-07656               200.000  TON |      81.67000      16334.00|                            | 
  RIPRAP , FIELDSTONE                     |                            |                            | 
0035 621-06559              2805.700  SYS |       0.36000       1010.05|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0036 621-06570               672.700  CYS |      16.23000      10917.92|                            | 
  TOP SOIL                                |                            |                            | 
0037 621-06574               922.300  SYS |       3.94000       3633.86|                            | 
  SODDING                                 |                            |                            | 
0038 621-07657               350.300  SYS |       2.72000        952.82|                            | 
  FIBER MAT, COCONUT                      |                            |                            | 
0039 621-98038                32.900  CYS |      58.00000       1908.20|                            | 
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            | 
0040 622-05639                12.000  EACH|      79.50000        954.00|                            | 
  PLANT, DECIDUOUS SHRUB, OVER 18 TO 24   |                            |                            | 
  IN.                                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 120 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   702,667.33                                                  ROUTE : 
     CALL ORDER   : 120                     CONTRACT ID : R -25022-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 622-05640                39.000  EACH|      30.25000       1179.75|                            | 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                            |                            | 
  IN.                                     |                            |                            | 
0042 622-05649                 2.000  EACH|     252.00000        504.00|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 1.25 TO 2 IN.                      |                            |                            | 
0043 622-05651                 9.000  EACH|     445.00000       4005.00|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 2.5 TO 3.5 IN.                     |                            |                            | 
0044 622-05654               114.000  EACH|      11.00000       1254.00|                            | 
  PLANT, PERENNIAL                        |                            |                            | 
0045 701-01849               285.000  LFT |      65.61000      18698.85|                            | 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  0.312 IN., 14 IN.                       |                            |                            | 
0046 702-51005                43.400  CYS |    1190.36000      51661.62|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0047 703-51030              4515.000  LBS |       0.76000       3431.40|                            | 
  REINFORCING STEEL                       |                            |                            | 
0048 711-05101                99.600  LFT |       5.65000        562.74|                            | 
  EDGING , STEEL                          |                            |                            | 
0049 712-03017                 6.000  EACH|    1436.83000       8620.98|                            | 
  PARK BENCH                              |                            |                            | 
0050 712-07204                 1.000  EACH|  146720.95000     146720.95|                            | 
  PREFABRICATED BRIDGE, STR. NO. 1        |                            |                            | 
0051 712-07204                 1.000  EACH|   94409.00000      94409.00|                            | 
  PREFABRICATED BRIDGE, STR. NO. 2        |                            |                            | 
0052 714-44240                48.000  CYS |    2467.19000     118425.12|                            | 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0053 715-04612                78.700  LFT |       9.64000        758.67|                            | 
  PIPE , PVC, PERFORATED, 6 IN.           |                            |                            | 
0054 715-05168                89.000  LFT |      28.87000       2569.43|                            | 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0055 715-05407               206.000  LFT |      12.67000       2610.02|                            | 
  PIPE, END BENT DRAIN, 6 IN.             |                            |                            | 
0056 715-05998                53.000  LFT |      21.64000       1146.92|                            | 
  PIPE, TYPE 3, CIRCULAR, 8 IN.           |                            |                            | 
0057 715-91361                 8.000  LFT |       7.22000         57.76|                            | 
  PIPE, PVC, 6 IN.                        |                            |                            | 
0058 720-04666                 1.000  EACH|    1522.35000       1522.35|                            | 
  CATCH BASIN , E8                        |                            |                            | 
0059 720-04682                 1.000  EACH|     707.52000        707.52|                            | 
  INLET , YARD                            |                            |                            | 
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                                                                                                                   PAGE : 120 -8 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   702,667.33                                                  ROUTE : 
     CALL ORDER   : 120                     CONTRACT ID : R -25022-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1582109              |                            |                 
                                          |KANKAKEE VALLEY CONSTRUCTION|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 805-06595              1765.000  LFT |       6.10000      10766.50|                            | 
  CONDUIT, PVC, 2 IN.                     |                            |                            | 
0061 805-95568               100.000  LFT |       7.30000        730.00|                            | 
  CONDUIT, PVC, 4 IN.                     |                            |                            | 
0062 807-02193                22.000  EACH|     400.00000       8800.00|                            | 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                            |                            | 
  8 FT.                                   |                            |                            | 
0063 807-02194                 1.000  EACH|    2850.00000       2850.00|                            | 
  SERVICE POINT, II, MODIFIED             |                            |                            | 
0064 807-04651              1945.000  LFT |       2.50000       4862.50|                            | 
  WIRE , 3, NO. 2 GND, 1, NO. 6 GND       |                            |                            | 
0065 807-04654                22.000  EACH|    1420.00000      31240.00|                            | 
  LIGHT POLE                              |                            |                            | 
     SECTION TOTALS                       |             $    948,207.68|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    948,207.68|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 130 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,072,794.85                                                ROUTE : 
     CALL ORDER   : 130                     CONTRACT ID : R -25542-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9984052 
                                                                                                  2911005 
                                                                                                  2911005 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   37-1352855     SIERRA BRAVO, INC.                                                     $ 12,188,424.18     100.0000% 
   2   35-1875662     CRIDER & CRIDER, INC.                                                  $ 16,586,444.17     136.0835% 
   3   35-1698047     GRADEX, INC.                                                           $ 16,974,919.48     139.2708% 
==================================================================================================================================== 
                                          |(1) 37-1352855              |(2) 35-1875662              |(3) 35-1698047     
                                          |SIERRA BRAVO, INC.          |CRIDER & CRIDER, INC.       |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION, NEW BRIDGE CONSTRUCTION, GRADING,             
               TRAFFIC SIGNAL MODERNIZATION                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|  152766.00000     152766.00|  140000.00000     140000.00|  120000.00000      120000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07040                22.000  MOS |    1263.37000      27794.14|    1800.00000      39600.00|    2000.00000       44000.00 
  FIELD OFFICE, C                         |                            |                            | 
0003 108-01614                        LUMP|    7500.00000       7500.00|   14000.00000      14000.00|   15000.00000       15000.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  607188.00000     607188.00|  820000.00000     820000.00|  848700.00000      848700.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 201-52370                        LUMP|  121436.28000     121436.28|  165000.00000     165000.00|  169700.00000      169700.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0006 202-60820              8360.000  m2  |       1.76000      14713.60|       3.00000      25080.00|       1.80000       15048.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0007 202-78515                        LUMP|    1510.30000       1510.30|    1500.00000       1500.00|    1600.00000        1600.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0008 203-02000            104763.000  m3  |       4.03000     422194.89|       5.30000     555243.90|       3.65000      382384.95 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070           1135501.000  m3  |       3.82000    4337613.82|       8.00000    9084008.00|       8.14000     9242978.14 
  BORROW                                  |                            |                            | 
0010 203-07608             50000.000  m3  |       3.04000     152000.00|       3.50000     175000.00|       2.78000      139000.00 
  HVFA (IN PLACE)                         |                            |                            | 
0011 203-07609              2400.000  m3  |       5.80000      13920.00|       5.00000      12000.00|       8.80000       21120.00 
  ENCASEMENT MATERIAL                     |                            |                            | 
0012 204-02290                26.000  EACH|    1894.23000      49249.98|    2000.00000      52000.00|    1100.00000       28600.00 
  SETTLEMENT PLATE                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,072,794.85                                                ROUTE : 
     CALL ORDER   : 130                     CONTRACT ID : R -25542-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-1352855              |(2) 35-1875662              |(3) 35-1698047     
                                          |SIERRA BRAVO, INC.          |CRIDER & CRIDER, INC.       |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 204-02295                 4.000  EACH|    3150.00000      12600.00|    2750.00000      11000.00|    4200.00000       16800.00 
  PIEZOMETER                              |                            |                            | 
0014 205-06930                46.000  Mg  |     147.48000       6784.08|      33.00000       1518.00|      32.00000        1472.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0015 205-06931               755.000  Mg  |      40.21000      30358.55|      23.00000      17365.00|      22.00000       16610.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0016 205-06933                18.000  EACH|      83.09000       1495.62|      65.00000       1170.00|      62.50000        1125.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0017 205-06936               220.000  Mg  |      25.50000       5610.00|      31.00000       6820.00|      23.00000        5060.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0018 205-06937               388.000  m   |       7.44000       2886.72|       5.00000       1940.00|       4.66000        1808.08 
  TEMPORARY SILT FENCE                    |                            |                            | 
0019 205-06938              1590.000  m   |      27.14000      43152.60|      34.00000      54060.00|      30.00000       47700.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0020 207-07498             18300.000  m2  |       3.67000      67161.00|       4.00000      73200.00|       4.22000       77226.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0021 211-02050             15597.000  m3  |      15.22000     237386.34|      16.00000     249552.00|      11.80000      184044.60 
  B BORROW                                |                            |                            | 
0022 211-07454             32902.000  m3  |      19.10000     628428.20|      20.00000     658040.00|      12.50000      411275.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 213-52830               153.500  m3  |     103.44000      15878.04|      85.00000      13047.50|     133.00000       20415.50 
  FLOWABLE MORTAR                         |                            |                            | 
0024 214-07203              5485.000  m2  |       8.12000      44538.20|       8.00000      43880.00|       5.30000       29070.50 
  GEOGRID, II                             |                            |                            | 
0025 303-01180              5300.000  Mg  |      20.82000     110346.00|      22.00000     116600.00|      13.00000       68900.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0026 401-07334              3000.000  Mg  |      74.97000     224910.00|      78.00000     234000.00|      77.00000      231000.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0027 401-07403              3350.000  Mg  |      58.23000     195070.50|      60.00000     201000.00|      59.80000      200330.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0028 401-07408             11560.000  Mg  |      46.69000     539736.40|      50.00000     578000.00|      47.98000      554648.80 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0029 401-07430              1820.000  Mg  |      45.78000      83319.60|      49.00000      89180.00|      47.00000       85540.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0030 402-07432               150.000  Mg  |      99.03000      14854.50|     100.00000      15000.00|     102.00000       15300.00 
  HMA TYPE A, SURFACE                     |                            |                            | 
0031 402-07440               190.000  Mg  |      59.02000      11213.80|      60.00000      11400.00|      61.00000       11590.00 
  HMA TYPE A, BASE                        |                            |                            | 
0032 405-05517                 9.000  Mg  |     586.06000       5274.54|     600.00000       5400.00|     600.00000        5400.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05520                25.000  Mg  |     251.19000       6279.75|     270.00000       6750.00|     255.00000        6375.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,072,794.85                                                ROUTE : 
     CALL ORDER   : 130                     CONTRACT ID : R -25542-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-1352855              |(2) 35-1875662              |(3) 35-1698047     
                                          |SIERRA BRAVO, INC.          |CRIDER & CRIDER, INC.       |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 602-06729                28.000  EACH|       9.17000        256.76|      10.00000        280.00|      10.40000         291.20 
  BARRIER DELINEATOR                      |                            |                            | 
0035 603-06040              2833.000  m   |      13.24000      37508.92|      13.50000      38245.50|      13.62000       38585.46 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0036 603-06045               746.000  m   |      25.31000      18881.26|      26.00000      19396.00|      26.73000       19940.58 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0037 610-07486               350.000  Mg  |      80.68000      28238.00|      83.00000      29050.00|      83.00000       29050.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0038 615-06490                18.000  EACH|     112.05000       2016.90|     115.00000       2070.00|     135.00000        2430.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0039 615-06505                10.000  EACH|     463.46000       4634.60|     475.00000       4750.00|     458.00000        4580.00 
  MONUMENT, B                             |                            |                            | 
0040 615-06510                 7.000  EACH|     432.91000       3030.37|     450.00000       3150.00|     354.00000        2478.00 
  MONUMENT, C                             |                            |                            | 
0041 616-02320              3400.000  m2  |       2.29000       7786.00|       2.50000       8500.00|       1.16000        3944.00 
  GEOTEXTILES                             |                            |                            | 
0042 616-05688               190.000  Mg  |      20.96000       3982.40|      24.00000       4560.00|      31.00000        5890.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0043 616-05689               363.000  Mg  |      26.76000       9713.88|      23.50000       8530.50|      29.00000       10527.00 
  RIPRAP, CLASS 2                         |                            |                            | 
0044 616-06400              2392.000  m2  |      31.17000      74558.64|      18.00000      43056.00|      14.30000       34205.60 
  RIPRAP, DUMPED                          |                            |                            | 
0045 616-06405              1038.000  Mg  |      68.99000      71611.62|      20.00000      20760.00|      22.60000       23458.80 
  RIPRAP, REVETMENT                       |                            |                            | 
0046 616-06451               778.000  Mg  |      16.90000      13148.20|      20.00000      15560.00|      25.00000       19450.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0047 621-01004                 6.000  EACH|     865.81000       5194.86|     800.00000       4800.00|     800.00000        4800.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0048 621-06545                34.300  Mg  |     259.74000       8909.08|     115.00000       3944.50|     114.40000        3923.92 
  FERTILIZER                              |                            |                            | 
0049 621-06553              3945.000  kg  |      10.95000      43197.75|       7.50000      29587.50|       7.54000       29745.30 
  SEED MIXTURE, R                         |                            |                            | 
0050 621-06555               340.000  kg  |      20.37000       6925.80|      18.00000       6120.00|      17.97000        6109.80 
  SEED MIXTURE, P                         |                            |                            | 
0051 621-06557              2335.000  kg  |       4.94000      11534.90|       3.50000       8172.50|       3.49000        8149.15 
  SEED MIXTURE, T                         |                            |                            | 
0052 621-06565               160.000  Mg  |     244.46000      39113.60|     410.00000      65600.00|     405.60000       64896.00 
  MULCHING MATERIAL                       |                            |                            | 
0053 621-06567               390.000  kL  |       0.51000        198.90|       1.00000        390.00|       0.57000         222.30 
  WATER                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,072,794.85                                                ROUTE : 
     CALL ORDER   : 130                     CONTRACT ID : R -25542-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-1352855              |(2) 35-1875662              |(3) 35-1698047     
                                          |SIERRA BRAVO, INC.          |CRIDER & CRIDER, INC.       |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 621-06574             21620.000  m2  |       3.41000      73724.20|       3.30000      71346.00|       3.27000       70697.40 
  SODDING                                 |                            |                            | 
0055 701-06011                 8.000  EACH|     507.30000       4058.40|     525.00000       4200.00|    4000.00000       32000.00 
  DYNAMIC PILE LOAD TEST                  |                            |                            | 
0056 701-06012                 8.000  EACH|     253.65000       2029.20|     265.00000       2120.00|    1500.00000       12000.00 
  TEST PILE, RESTRIKE                     |                            |                            | 
0057 701-06027                 8.000  EACH|    1217.52000       9740.16|    1250.00000      10000.00|    1500.00000       12000.00 
  TEST PILE                               |                            |                            | 
0058 701-51195               620.000  m   |      81.17000      50325.40|      85.00000      52700.00|     140.00000       86800.00 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0059 701-91792                40.000  EACH|     202.92000       8116.80|     210.00000       8400.00|     182.00000        7280.00 
  PILE TIP, STEEL H                       |                            |                            | 
0060 701-92043                30.000  m   |     913.14000      27394.20|    1000.00000      30000.00|     780.00000       23400.00 
  CORED HOLE IN ROCK, 457 mm              |                            |                            | 
0061 701-95780               440.000  m   |      91.31000      40176.40|     100.00000      44000.00|     140.00000       61600.00 
  PILE, STEEL H, HP 310 X 110             |                            |                            | 
0062 702-51863                91.000  EACH|      17.14000       1559.74|      16.00000       1456.00|       7.80000         709.80 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0063 702-92857               312.000  m3  |     456.57000     142449.84|     475.00000     148200.00|     291.00000       90792.00 
  CONCRETE, C, SUBSTRUCTURE               |                            |                            | 
0064 702-93722                15.520  m3  |    1143.90000      17753.33|     700.00000      10864.00|     415.00000        6440.80 
  CONCRETE, C                             |                            |                            | 
0065 702-94656                 5.000  m3  |     507.30000       2536.50|     525.00000       2625.00|     312.00000        1560.00 
  CONCRETE, B                             |                            |                            | 
0066 703-03622               224.000  EACH|      12.18000       2728.32|      13.00000       2912.00|      12.00000        2688.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            | 
   MODIFIED                               |                            |                            | 
0067 703-06028              1068.000  kg  |       1.66000       1772.88|       1.75000       1869.00|       1.50000        1602.00 
  REINFORCING BARS                        |                            |                            | 
0068 703-06029             75628.000  kg  |       1.42000     107391.76|       1.50000     113442.00|       1.46000      110416.88 
  REINFORCING BARS, EPOXY COATED          |                            |                            | 
0069 704-51002               346.000  m3  |     456.57000     157973.22|     475.00000     164350.00|     452.00000      156392.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0070 706-51020                54.000  m3  |     405.84000      21915.36|     420.00000      22680.00|     395.00000       21330.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0071 707-05985               269.450  m   |     456.57000     123022.79|     475.00000     127988.75|     483.00000      130144.35 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM, IV,|                            |                            | 
   1372 mm X 508 mm                       |                            |                            | 
0072 707-05995               265.950  m   |     532.67000     141663.59|     550.00000     146272.50|     494.00000      131379.30 
  STRUCTURAL MEMBERS, CONCRETE BULB-T     |                            |                            | 
  BEAM, 1829 mm X 1524 mm                 |                            |                            | 
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     ENGINEER'S ESTIMATE: $  19,072,794.85                                                ROUTE : 
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                                          |(1) 37-1352855              |(2) 35-1875662              |(3) 35-1698047     
                                          |SIERRA BRAVO, INC.          |CRIDER & CRIDER, INC.       |GRADEX, INC.                 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 709-51821                        LUMP|    5864.39000       5864.39|    7000.00000       7000.00|    6000.00000        6000.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0074 709-51821                        LUMP|    4687.45000       4687.45|    5000.00000       5000.00|    4800.00000        4800.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0075 714-01366                28.000  m   |    2069.49000      57945.72|    1500.00000      42000.00|    1278.00000       35784.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 3000 mm x 1200 mm             |                            |                            | 
0076 714-01634               160.000  m   |    1246.97000     199515.20|    1150.00000     184000.00|     963.00000      154080.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 2100 mm x 1200 mm             |                            |                            | 
0077 715-02399                 4.000  EACH|    1845.96000       7383.84|    2100.00000       8400.00|    1700.00000        6800.00 
  SAFETY METAL END SECTION, 4:1, 1050 mm  |                            |                            | 
0078 715-02407                 8.000  EACH|    2535.67000      20285.36|    2500.00000      20000.00|    2900.00000       23200.00 
  SAFETY METAL END SECTION, 4:1, 1200 mm  |                            |                            | 
0079 715-02629                 2.000  EACH|     666.77000       1333.54|     600.00000       1200.00|     645.00000        1290.00 
  SAFETY METAL END SECTION, 6:1, 450 mm   |                            |                            | 
0080 715-03475                 1.000  EACH|     491.77000        491.77|     500.00000        500.00|     350.00000         350.00 
  SAFETY METAL END SECTION, 4:1, 375 mm   |                            |                            | 
0081 715-03584                 2.000  EACH|     591.77000       1183.54|     525.00000       1050.00|     380.00000         760.00 
  SAFETY METAL END SECTION, 4:1, 450 mm   |                            |                            | 
0082 715-04611                 1.000  EACH|     336.77000        336.77|     320.00000        320.00|     350.00000         350.00 
  SAFETY METAL END SECTION, 4:1, 300 mm   |                            |                            | 
0083 715-04799                 2.000  EACH|    3426.30000       6852.60|    3200.00000       6400.00|    4300.00000        8600.00 
  SAFETY METAL END SECTION, 4:1, 1500 mm  |                            |                            | 
  X 950 mm (MIN. AREA 1.2 m2)             |                            |                            | 
0084 715-05019               102.000  m   |     186.41000      19013.82|     200.00000      20400.00|     180.00000       18360.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0085 715-05048              2173.000  m   |       9.00000      19557.00|       8.00000      17384.00|       9.37000       20361.01 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0086 715-05049                30.000  m   |      16.40000        492.00|      63.00000       1890.00|      22.00000         660.00 
  PIPE, TYPE 4, CIRCULAR, 200 mm          |                            |                            | 
0087 715-05051                30.000  m   |      17.90000        537.00|      65.00000       1950.00|      25.00000         750.00 
  PIPE, TYPE 4, CIRCULAR, 250 mm          |                            |                            | 
0088 715-05053               217.000  m   |      30.00000       6510.00|      40.00000       8680.00|      50.50000       10958.50 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0089 715-05118                 1.000  m   |     341.77000        341.77|     400.00000        400.00|     322.00000         322.00 
  PIPE, TYPE 1, CIRCULAR, 300 mm          |                            |                            | 
0090 715-05119               631.500  m   |      99.33000      62726.90|      75.00000      47362.50|      87.00000       54940.50 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0091 715-05121                35.500  m   |     119.51000       4242.61|     115.00000       4082.50|      94.75000        3363.63 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
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0092 715-05125                 3.000  m   |     188.92000        566.76|     240.00000        720.00|     355.00000        1065.00 
  PIPE, TYPE 1, CIRCULAR, 750 mm          |                            |                            | 
0093 715-05171                54.500  m   |      99.56000       5426.02|      85.00000       4632.50|      94.75000        5163.88 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0094 715-05178                35.500  m   |     218.10000       7742.55|     225.00000       7987.50|     217.00000        7703.50 
  PIPE, TYPE 3, CIRCULAR, 1050 mm         |                            |                            | 
0095 715-05203                30.000  m   |       9.00000        270.00|      60.00000       1800.00|      22.00000         660.00 
  PIPE, TYPE 4, CIRCULAR, 100 mm          |                            |                            | 
0096 715-05245                90.000  m   |     432.67000      38940.30|     330.00000      29700.00|     424.00000       38160.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.20  |                            |                            | 
  m2                                      |                            |                            | 
0097 715-05249                33.500  m   |     668.61000      22398.44|     610.00000      20435.00|     617.00000       20669.50 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.68  |                            |                            | 
  m2                                      |                            |                            | 
0099 715-07071                 3.000  EACH|    1294.62000       3883.86|    1200.00000       3600.00|    1125.00000        3375.00 
  SAFETY METAL END SECTION, 4:1, 750 mm   |                            |                            | 
0100 715-07103                 2.000  EACH|    4451.30000       8902.60|    4100.00000       8200.00|    5025.00000       10050.00 
  SAFETY METAL END SECTION, 6:1, MIN.     |                            |                            | 
  AREA 1.20 m2                            |                            |                            | 
0101 715-07668                 2.000  EACH|    5060.68000      10121.36|    4600.00000       9200.00|    5555.00000       11110.00 
  SAFETY METAL END SECTION, 4:1, MIN.     |                            |                            | 
  AREA 1.68 m2                            |                            |                            | 
0102 715-44240                 0.300  m3  |    1129.17000        338.75|    1000.00000        300.00|    1150.00000         345.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0103 715-46005                10.000  EACH|     405.92000       4059.20|     290.00000       2900.00|     275.00000        2750.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0104 715-46010                 4.000  EACH|     691.77000       2767.08|     300.00000       1200.00|     295.00000        1180.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0105 715-46040                 6.000  EACH|    1104.28000       6625.68|     700.00000       4200.00|     700.00000        4200.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0106 716-07631                26.000  m   |     768.28000      19975.28|     650.00000      16900.00|     709.28000       18441.28 
  PIPE INSTALLATION, TRENCHLESS, 375 mm   |                            |                            | 
0107 716-07634                51.000  m   |     960.08000      48964.08|     665.00000      33915.00|     939.12000       47895.12 
  PIPE INSTALLATION, TRENCHLESS, 750 mm   |                            |                            | 
0108 716-07637               182.000  m   |    6051.62000    1101394.84|    1300.00000     236600.00|    6132.88000     1116184.16 
  PIPE INSTALLATION, TRENCHLESS, 1200 mm  |                            |                            | 
0109 718-06528                17.000  EACH|     966.87000      16436.79|     560.00000       9520.00|     650.00000       11050.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0110 718-06532              1000.000  m   |       5.48000       5480.00|       3.00000       3000.00|       3.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0111 718-52610               422.000  m3  |      40.62000      17141.64|      46.00000      19412.00|      35.00000       14770.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
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0112 718-99153              3984.000  m2  |       1.60000       6374.40|       1.00000       3984.00|       0.75000        2988.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0113 720-45025                 2.000  EACH|    1593.54000       3187.08|    3100.00000       6200.00|    5090.00000       10180.00 
  INLET, D6                               |                            |                            | 
0114 720-45065                11.000  EACH|    2400.24000      26402.64|    2100.00000      23100.00|    2145.00000       23595.00 
  INLET, N12                              |                            |                            | 
0115 720-95310                 1.000  EACH|    2010.31000       2010.31|    4300.00000       4300.00|    2350.00000        2350.00 
  INLET, P12A, MODIFIED                   |                            |                            | 
0116 731-93945              3298.500  m2  |     138.49000     456809.27|     140.00000     461790.00|     130.00000      428805.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0117 731-93946              3298.500  m2  |      41.09000     135535.37|      42.00000     138537.00|      68.00000      224298.00 
  WALL ERECTION                           |                            |                            | 
0118 731-93947               427.400  m   |      60.88000      26020.11|      65.00000      27781.00|      47.00000       20087.80 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0119 732-06623                60.000  EACH|     355.11000      21306.60|     370.00000      22200.00|     750.00000       45000.00 
  SLEEVE , 460 mm DIA., PVC               |                            |                            | 
0121 801-01093                 4.000  EACH|    1809.43000       7237.72|    1900.00000       7600.00|    1820.00000        7280.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0122 801-03290                 2.000  EACH|     282.94000        565.88|     250.00000        500.00|     234.00000         468.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0123 801-04308                12.000  EACH|     292.94000       3515.28|     285.00000       3420.00|     280.80000        3369.60 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0124 801-06199                 6.000  EACH|     162.98000        977.88|     165.00000        990.00|     166.40000         998.40 
  ROAD CLOSURE SIGN ASSEMBLY, PERMANENT   |                            |                            | 
0125 801-06203              2590.000  m   |       0.41000       1061.90|       0.50000       1295.00|       0.42000        1087.80 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0126 801-06204               195.000  m   |       1.22000        237.90|       1.25000        243.75|       1.25000         243.75 
  TEMPORARY PAVEMENT MARKING, 125 mm      |                            |                            | 
0127 801-06207              9560.000  m   |       3.39000      32408.40|       3.00000      28680.00|       2.89000       27628.40 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0128 801-06208               195.000  m   |       6.38000       1244.10|       5.50000       1072.50|       5.41000        1054.95 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  125 mm                                  |                            |                            | 
0129 801-06216                56.000  m   |       3.57000        199.92|       3.70000        207.20|       3.64000         203.84 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  600 mm                                  |                            |                            | 
0130 801-06218                56.000  m   |      18.33000       1026.48|      19.00000       1064.00|      18.72000        1048.32 
  TEMPORARY TRANSVERSE PAVEMENT MARKING,  |                            |                            | 
  REMOVABLE, 600 mm                       |                            |                            | 
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0131 801-06640                62.000  EACH|     208.34000      12917.08|     190.00000      11780.00|     186.16000       11541.92 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0132 801-06645                25.000  EACH|      62.81000       1570.25|      32.00000        800.00|      31.20000         780.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0133 801-06710               150.000  DAY |      21.95000       3292.50|      12.00000       1800.00|      11.44000        1716.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0134 801-06775                        LUMP|   30120.36000      30120.36|  140000.00000     140000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0135 801-07118               385.000  m   |      28.45000      10953.25|      26.00000      10010.00|      25.48000        9809.80 
  BARRICADE, III-A                        |                            |                            | 
0136 801-07119               225.000  m   |      35.03000       7881.75|      29.00000       6525.00|      28.44000        6399.00 
  BARRICADE, III-B                        |                            |                            | 
0137 801-07120                90.000  m   |      74.15000       6673.50|     100.00000       9000.00|      66.56000        5990.40 
  BARRICADE, III, PERMANENT               |                            |                            | 
0138 801-09133                 2.000  EACH|   13001.25000      26002.50|   13000.00000      26000.00|   13000.00000       26000.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0139 802-04893                 8.000  EACH|     159.58000       1276.64|     165.00000       1320.00|     163.28000        1306.24 
  REFERENCE POST                          |                            |                            | 
0140 802-05701                44.740  m   |      52.15000       2333.19|      53.00000       2371.22|      53.25000        2382.41 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0141 802-05702                15.200  m   |      31.40000        477.28|      32.00000        486.40|      32.24000         490.05 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0142 802-76025                 3.710  m2  |     189.18000        701.86|     200.00000        742.00|     193.44000         717.66 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0143 802-76035                 6.650  m2  |     209.52000       1393.31|     215.00000       1429.75|     214.24000        1424.70 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0144 805-01815                 2.000  EACH|    1451.27000       2902.54|    1500.00000       3000.00|    1482.00000        2964.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0145 805-01842                 7.000  EACH|     512.68000       3588.76|     530.00000       3710.00|     523.12000        3661.84 
  HANDHOLE, SIGNAL                        |                            |                            | 
0146 805-01844               740.000  m   |      24.53000      18152.20|      25.00000      18500.00|      25.04000       18529.60 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0147 805-02202                12.000  EACH|     633.19000       7598.28|     650.00000       7800.00|     646.88000        7762.56 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            | 
0148 805-78100                 1.000  EACH|    8199.58000       8199.58|    8400.00000       8400.00|    8372.00000        8372.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
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0149 805-78205                 6.000  EACH|     370.81000       2224.86|     380.00000       2280.00|     378.56000        2271.36 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0150 805-78215                 2.000  EACH|     370.81000        741.62|     380.00000        760.00|     378.56000         757.12 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0151 805-78230                 2.000  EACH|     570.04000       1140.08|     590.00000       1180.00|     582.40000        1164.80 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0152 805-78415                 1.000  EACH|    1924.75000       1924.75|    2000.00000       2000.00|    1965.60000        1965.60 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0153 805-78420                 2.000  EACH|     167.52000        335.04|     170.00000        340.00|     171.60000         343.20 
  DISCONNECT HANGER                       |                            |                            | 
0154 805-78445                 1.000  EACH|     355.82000        355.82|     360.00000        360.00|     364.00000         364.00 
  SIGNAL SERVICE                          |                            |                            | 
0155 805-78467                25.000  m   |       3.48000         87.00|       3.50000         87.50|       3.56000          89.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0156 805-78470              3130.000  m   |       0.71000       2222.30|       0.75000       2347.50|       0.73000        2284.90 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0157 805-78485               200.000  m   |       2.25000        450.00|       2.30000        460.00|       2.30000         460.00 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0158 805-78490               230.000  m   |       2.59000        595.70|       2.70000        621.00|       2.64000         607.20 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0159 805-78510              1500.000  m   |       1.91000       2865.00|       2.00000       3000.00|       1.96000        2940.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0160 805-78795               940.000  m   |      15.25000      14335.00|      16.00000      15040.00|      15.60000       14664.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0161 805-78925                 1.000  EACH|     711.62000        711.62|     735.00000        735.00|     726.96000         726.96 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0162 805-81060                 2.000  EACH|    2784.48000       5568.96|    2870.00000       5740.00|    2843.36000        5686.72 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0163 805-92504                 5.000  EACH|     261.85000       1309.25|     270.00000       1350.00|     267.28000        1336.40 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0164 808-06701               209.000  m   |       1.27000        265.43|       1.30000        271.70|       1.30000         271.70 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0165 808-06703               730.000  m   |       1.25000        912.50|       1.30000        949.00|       1.28000         934.40 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0166 808-06705               195.000  m   |       2.51000        489.45|       2.60000        507.00|       2.56000         499.20 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 130 -10 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  19,072,794.85                                                ROUTE : 
     CALL ORDER   : 130                     CONTRACT ID : R -25542-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-1352855              |(2) 35-1875662              |(3) 35-1698047     
                                          |SIERRA BRAVO, INC.          |CRIDER & CRIDER, INC.       |GRADEX, INC.                 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0167 808-06713              4530.000  m   |       0.23000       1041.90|       0.25000       1132.50|       0.24000        1087.20 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0168 808-06714              4220.000  m   |       0.23000        970.60|       0.25000       1055.00|       0.24000        1012.80 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0169 808-75272                70.000  m   |      12.73000        891.10|      13.00000        910.00|      13.00000         910.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 600 mm   |                            |                            | 
0170 808-75297                60.000  m   |      12.73000        763.80|      13.00000        780.00|      13.00000         780.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0171 808-75320                16.000  EACH|      47.87000        765.92|      50.00000        800.00|      48.88000         782.08 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0172 808-75325                 8.000  EACH|      70.28000        562.24|      75.00000        600.00|      71.76000         574.08 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0173 808-75996                37.000  EACH|       9.54000        352.98|      10.00000        370.00|      28.08000        1038.96 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0174 808-75998                37.000  EACH|      27.50000       1017.50|      28.00000       1036.00|      74.31000        2749.47 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0175 718-06531                10.000  EACH|     848.52000       8485.20|     525.00000       5250.00|     245.00000        2450.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0176 105-06657                22.000  MOS |     100.00000       2200.00|     150.00000       3300.00|     200.00000        4400.00 
  PHONE, CELLULAR , RADIO                 |                            |                            | 
     SECTION TOTALS                       |             $ 12,188,424.18|             $ 16,586,444.17|                $ 16,974,919.48 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $ 12,188,424.18|             $ 16,586,444.17|                $ 16,974,919.48 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 140 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,440.00                                                  ROUTE : I-80 
     CALL ORDER   : 140                     CONTRACT ID : R -25810-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME : 05/01/06  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0801159 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1473652     SLUSSER'S GREEN THUMB, INC.                                            $    388,705.90     100.0000% 
   2   34-1572955     DEITERING LANDSCAPING, INC.                                            $    514,818.00     132.4440% 
==================================================================================================================================== 
                                          |(1) 35-1473652              |(2) 34-1572955              |                 
                                          |SLUSSER'S GREEN THUMB, INC. |DEITERING LANDSCAPING, INC. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   LANDSCAPING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   46950.00000      46950.00|   30000.00000      30000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|   34000.00000      34000.00|   15000.00000      15000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 621-06567             20000.000  MG  |       1.00000      20000.00|       1.00000      20000.00| 
  WATER                                   |                            |                            | 
0004 621-06570                88.000  CYS |      78.50000       6908.00|      60.00000       5280.00| 
  TOP SOIL                                |                            |                            | 
0005 621-52391                22.000  LBS |      30.15000        663.30|       5.00000        110.00| 
  SEED MIXTURE, GRASS NO MOW              |                            |                            | 
0006 621-92968                28.000  LBS |    2230.00000      62440.00|     200.00000       5600.00| 
  SEED MIXTURE, WILD FLOWER , ANNUALS     |                            |                            | 
0007 621-92968               351.000  LBS |     365.60000     128325.60|     790.00000     277290.00| 
  SEED MIXTURE, WILD FLOWER , DP AND DD   |                            |                            | 
  MIXES                                   |                            |                            | 
0008 622-02564                        LUMP|    3042.00000       3042.00|    5000.00000       5000.00| 
  LANDSCAPING MAINTENANCE TRAINING        |                            |                            | 
0009 622-05626                59.000  EACH|     300.00000      17700.00|     550.00000      32450.00| 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            | 
  BROAD UPRIGHT, OVER 72 TO 96 IN.        |                            |                            | 
0010 622-05640              1467.000  EACH|      30.00000      44010.00|      54.00000      79218.00| 
  PLANT, DECIDUOUS SHRUB, OVER 24 TO 36   |                            |                            | 
  IN.                                     |                            |                            | 
0011 622-05648               197.000  EACH|     100.00000      19700.00|     210.00000      41370.00| 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  1.25 IN. OR UNDER                       |                            |                            | 
0012 801-06775                        LUMP|    3167.00000       3167.00|    2000.00000       2000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 802-04893                60.000  EACH|      30.00000       1800.00|      25.00000       1500.00| 
  REFERENCE POST 152mm STEEL U CHANNEL    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 140 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   684,440.00                                                  ROUTE : I-80 
     CALL ORDER   : 140                     CONTRACT ID : R -25810-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1473652              |(2) 34-1572955              |                 
                                          |SLUSSER'S GREEN THUMB, INC. |DEITERING LANDSCAPING, INC. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    388,705.90|             $    514,818.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    388,705.90|             $    514,818.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 150 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,934,392.61                                                  ROUTE : SR 9 
     CALL ORDER   : 150                     CONTRACT ID : R -26033-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 06/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 179000G 
                                                                                                  179000I 
                                                                                                  179000J 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  5,352,086.71     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  6,271,600.00     117.1804% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW BRIDGE CONSTRUCTION - STR NO 9-48-8488, PRECAST THREE            
               SIDED                                                        
                                          |                            |                            | 
0001 105-06845                        LUMP|  100000.00000     100000.00|  100000.00000     100000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    2500.00000      30000.00|    3000.00000      36000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  265000.00000     265000.00|  740001.59000     740001.59| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  150000.00000     150000.00|  200000.00000     200000.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02240              5600.000  m2  |      10.00000      56000.00|      25.00000     140000.00| 
  PAVEMENT, REMOVE                        |                            |                            | 
0007 202-02271               103.000  EACH|     275.00000      28325.00|     210.00000      21630.00| 
  HEADWALL, REMOVE                        |                            |                            | 
0008 202-02278               500.000  m   |      28.00000      14000.00|      26.00000      13000.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0009 202-60820             11022.000  m2  |       1.75000      19288.50|       1.70000      18737.40| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 202-60822             35371.000  m2  |       2.25000      79584.75|       1.70000      60130.70| 
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            | 
  CONCRETE                                |                            |                            | 
0011 202-74035                14.000  EACH|      30.00000        420.00|      26.00000        364.00| 
  SIGN, REMOVE                            |                            |                            | 
0012 202-74075                 1.000  EACH|    5000.00000       5000.00|    3200.00000       3200.00| 
  OVERHEAD SIGN STRUCTURE, MONOTUBE,      |                            |                            | 
  REMOVE                                  |                            |                            | 
0013 202-86946                19.000  EACH|     425.00000       8075.00|     150.00000       2850.00| 
  HANDHOLE, REMOVE                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 150 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,934,392.61                                                  ROUTE : SR 9 
     CALL ORDER   : 150                     CONTRACT ID : R -26033-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 202-91385                 8.000  EACH|     600.00000       4800.00|     580.00000       4640.00| 
  INLET, REMOVE                           |                            |                            | 
0015 202-93995                 7.000  EACH|     350.00000       2450.00|     580.00000       4060.00| 
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            | 
0016 202-93999                 7.000  EACH|     325.00000       2275.00|     280.00000       1960.00| 
  SIGNAL POLE, REMOVE                     |                            |                            | 
0017 202-94810                 4.000  EACH|     150.00000        600.00|     170.00000        680.00| 
  CURB TURNOUT, REMOVE                    |                            |                            | 
0018 202-96133               670.000  m   |      50.00000      33500.00|      50.00000      33500.00| 
  PIPE, REMOVE                            |                            |                            | 
0019 203-02000              5600.000  m3  |      40.00000     224000.00|      50.00000     280000.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0020 203-02070             13514.000  m3  |       0.10000       1351.40|       0.01000        135.14| 
  BORROW                                  |                            |                            | 
0021 203-91878              3350.000  m   |      27.50000      92125.00|       0.01000         33.50| 
  LINEAR DITCH GRADING                    |                            |                            | 
0022 205-02224              2022.000  m   |       5.00000      10110.00|       4.20000       8492.40| 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  PERIMETER PROTECTION                    |                            |                            | 
0023 205-06932               717.000  m   |      25.00000      17925.00|      22.00000      15774.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0024 207-07498             76150.000  m2  |       0.10000       7615.00|       0.01000        761.50| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0026 211-02060             14900.000  m3  |       1.00000      14900.00|      24.00000     357600.00| 
  B BORROW FOR STRUCTURE BACKFILL         |                            |                            | 
0027 303-52308              8500.000  Mg  |       5.00000      42500.00|      20.00000     170000.00| 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0028 401-06264                        LUMP|    7500.00000       7500.00|    6600.00000       6600.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0029 401-07334              6500.000  Mg  |      55.00000     357500.00|      55.00000     357500.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0030 401-07403              9058.350  Mg  |      50.00000     452917.50|      54.00000     489150.90| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0031 401-07418              9421.950  Mg  |      52.50000     494652.38|      44.00000     414565.80| 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0032 402-07432              1716.250  Mg  |      55.00000      94393.75|      55.00000      94393.75| 
  HMA TYPE A, SURFACE                     |                            |                            | 
0033 402-07435              1821.000  Mg  |      44.00000      80124.00|      44.00000      80124.00| 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0034 402-07440              1910.547  Mg  |      65.00000     124185.56|      44.00000      84064.07| 
  HMA TYPE A, BASE                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,934,392.61                                                  ROUTE : SR 9 
     CALL ORDER   : 150                     CONTRACT ID : R -26033-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 405-05518             45000.000  m2  |       0.10000       4500.00|       0.50000      22500.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0036 406-05521             90000.000  m2  |       0.10000       9000.00|       0.05000       4500.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0037 601-04746                 3.000  EACH|    5000.00000      15000.00|    4600.00000      13800.00| 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0038 601-06037                 2.000  EACH|     750.00000       1500.00|     630.00000       1260.00| 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0040 601-99105               104.000  m   |      52.00000       5408.00|      48.00000       4992.00| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0041 602-06646               750.000  m   |      75.00000      56250.00|      60.00000      45000.00| 
  TEMPORARY CONCRETE BARRIER              |                            |                            | 
0042 603-06065               356.000  m   |      50.00000      17800.00|      49.00000      17444.00| 
  FENCE, CHAIN LINK, RESET                |                            |                            | 
0043 605-02493              2000.300  m2  |      70.00000     140021.00|      76.00000     152022.80| 
  CURB ISLAND, CONCRETE                   |                            |                            | 
0044 605-06120              3600.000  m   |      42.00000     151200.00|      36.00000     129600.00| 
  CURB, CONCRETE                          |                            |                            | 
0045 605-94082                 3.000  EACH|     600.00000       1800.00|    1200.00000       3600.00| 
  CURB TURNOUT, CONCRETE                  |                            |                            | 
0046 611-03392                 4.000  EACH|    5000.00000      20000.00|   11000.00000      44000.00| 
  TEMPORARY CROSSOVER, A MODIFIED         |                            |                            | 
0047 611-95023                65.000  EACH|       1.00000         65.00|     130.00000       8450.00| 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0048 611-95289               840.000  m2  |      60.00000      50400.00|      55.00000      46200.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  250 mm                                  |                            |                            | 
0049 615-06490               124.000  EACH|     150.00000      18600.00|     110.00000      13640.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0050 615-06500                 1.000  EACH|     500.00000        500.00|     430.00000        430.00| 
  MONUMENT, A                             |                            |                            | 
0051 616-02320              2300.000  m2  |       3.00000       6900.00|       3.40000       7820.00| 
  GEOTEXTILES                             |                            |                            | 
0052 616-06405              2550.000  Mg  |      40.00000     102000.00|      27.00000      68850.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0053 621-06574             24561.000  m2  |       4.00000      98244.00|       3.20000      78595.20| 
  SODDING                                 |                            |                            | 
0054 715-02187                40.000  EACH|     200.00000       8000.00|     500.00000      20000.00| 
  WATER VALVE BOX, ADJUST                 |                            |                            | 
0055 715-04612                 7.000  m   |     700.00000       4900.00|     800.00000       5600.00| 
  PIPE , RCHEP, CLASS HE-I                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,934,392.61                                                  ROUTE : SR 9 
     CALL ORDER   : 150                     CONTRACT ID : R -26033-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0057 715-26764                 1.000  EACH|    4000.00000       4000.00|    5000.00000       5000.00| 
  GRATED BOX END SECTION, II, 10:1, 450 mm|                            |                            | 
0058 715-41050              1617.500  m   |     125.00000     202187.50|     100.00000     161750.00| 
  PIPE, REINFORCED CONCRETE, III, 375 mm  |                            |                            | 
0059 715-41055                 6.000  m   |     200.00000       1200.00|     340.00000       2040.00| 
  PIPE, REINFORCED CONCRETE, III, 450 mm  |                            |                            | 
0060 715-41085                38.000  m   |     300.00000      11400.00|     200.00000       7600.00| 
  PIPE, REINFORCED CONCRETE, III, 900 mm  |                            |                            | 
0062 715-46005                67.000  EACH|     250.00000      16750.00|     250.00000      16750.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0063 715-46010                 1.000  EACH|     350.00000        350.00|     300.00000        300.00| 
  PIPE END SECTION, 450 mm                |                            |                            | 
0064 715-46040                 1.000  EACH|     800.00000        800.00|     820.00000        820.00| 
  PIPE END SECTION, 900 mm                |                            |                            | 
0065 715-90588                 8.000  m   |     110.00000        880.00|     200.00000       1600.00| 
  PIPE, RELAID, 300 mm                    |                            |                            | 
0066 715-96273                        LUMP|    2000.00000       2000.00|    7700.00000       7700.00| 
  HEADWALL, RECONSTRUCT                   |                            |                            | 
0068 715-97686                61.000  EACH|    4000.00000     244000.00|    5000.00000     305000.00| 
  GRATED BOX END SECTION, II, 10:1, 375 mm|                            |                            | 
0069 715-97693                 1.000  EACH|   10000.00000      10000.00|   12000.00000      12000.00| 
  GRATED BOX END SECTION, II, 10:1, 900 mm|                            |                            | 
0070 720-44000                46.000  EACH|     425.00000      19550.00|     500.00000      23000.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0071 720-45030                 1.000  EACH|    2200.00000       2200.00|    1400.00000       1400.00| 
  INLET, E7                               |                            |                            | 
0072 720-45035                14.000  EACH|    2000.00000      28000.00|    1500.00000      21000.00| 
  INLET, F7                               |                            |                            | 
0073 720-45040                 1.000  EACH|    3200.00000       3200.00|    2000.00000       2000.00| 
  INLET, G7                               |                            |                            | 
0074 720-45065                 4.000  EACH|    3300.00000      13200.00|    2800.00000      11200.00| 
  INLET, N12                              |                            |                            | 
0075 720-45410                 1.000  EACH|    3000.00000       3000.00|    2400.00000       2400.00| 
  MANHOLE, C4                             |                            |                            | 
0076 720-45415                 1.000  EACH|    5000.00000       5000.00|    4000.00000       4000.00| 
  MANHOLE, D4                             |                            |                            | 
0077 720-98174                11.000  EACH|    2500.00000      27500.00|    2000.00000      22000.00| 
  INLET, B15                              |                            |                            | 
0078 720-98555                11.000  EACH|    2600.00000      28600.00|    2000.00000      22000.00| 
  INLET, C15                              |                            |                            | 
0079 723-07593                42.000  m   |    7300.00000     306600.00|    6300.00000     264600.00| 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 3150 mm                               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,934,392.61                                                  ROUTE : SR 9 
     CALL ORDER   : 150                     CONTRACT ID : R -26033-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 732-04994                12.000  EACH|     175.00000       2100.00|    1100.00000      13200.00| 
  METER , WATER, ADJUST                   |                            |                            | 
0081 801-06640                88.000  EACH|     150.00000      13200.00|     115.00000      10120.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0082 801-06710               360.000  DAY |      25.00000       9000.00|      14.00000       5040.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0083 801-06775                        LUMP|  195000.00000     195000.00|  220000.00000     220000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0084 801-07118               255.600  m   |      60.00000      15336.00|      50.00000      12780.00| 
  BARRICADE, III-A                        |                            |                            | 
0085 801-95997              3000.000  m   |       0.60000       1800.00|       0.47000       1410.00| 
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            | 
  YELLOW, 100 mm                          |                            |                            | 
0086 801-96000              3000.000  m   |       0.60000       1800.00|       0.47000       1410.00| 
  TEMPORARY PAVEMENT MARKING, SOLID,      |                            |                            | 
  WHITE, 100 mm                           |                            |                            | 
0087 802-05701               340.250  m   |      30.00000      10207.50|      26.00000       8846.50| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0088 802-76025                33.264  m2  |     225.00000       7484.40|     200.00000       6652.80| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0089 802-76035                49.680  m2  |     175.00000       8694.00|     150.00000       7452.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0092 805-01815                 7.000  EACH|    2000.00000      14000.00|    1700.00000      11900.00| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0094 805-01822                10.000  EACH|     375.00000       3750.00|     320.00000       3200.00| 
  SPAN, CATENARY AND TETHER, INSTALL      |                            |                            | 
0095 805-01836               548.545  m   |       3.75000       2057.04|       3.20000       1755.34| 
  SIGNAL CABLE, 2C 16GA., SHIELDED, LEAD  |                            |                            | 
  IN                                      |                            |                            | 
0096 805-01843                19.000  EACH|     275.00000       5225.00|     210.00000       3990.00| 
  SIGNAL HANDHOLE ADJUST TO GRADE         |                            |                            | 
0097 805-02327                30.000  EACH|     225.00000       6750.00|     180.00000       5400.00| 
  SIGNAL DETECTOR HOUSING, ADJUST TO GRADE|                            |                            | 
0098 805-02437                 1.000  EACH|    2500.00000       2500.00|    1600.00000       1600.00| 
  CONTROLLER, RELOCATE AND REWIRE         |                            |                            | 
0099 805-78205                17.000  EACH|     700.00000      11900.00|     420.00000       7140.00| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,934,392.61                                                  ROUTE : SR 9 
     CALL ORDER   : 150                     CONTRACT ID : R -26033-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0100 805-78230                13.000  EACH|    1000.00000      13000.00|     680.00000       8840.00| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0101 805-78485               935.659  m   |       4.50000       4210.47|       4.20000       3929.77| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0102 805-78490               892.282  m   |       5.00000       4461.41|       4.60000       4104.50| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0104 805-81032                 7.000  EACH|    5000.00000      35000.00|    3300.00000      23100.00| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0108 808-06701              6400.000  m   |       0.01000         64.00|       0.02000        128.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0109 808-06705              7700.000  m   |       0.01000         77.00|       0.02000        154.00| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 200  |                            |                            | 
  mm                                      |                            |                            | 
0110 808-75245              6300.000  m   |       2.25000      14175.00|       2.10000      13230.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0111 808-75297               331.463  m   |      15.00000       4971.95|      11.00000       3646.09| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0112 808-75320                58.000  EACH|      75.00000       4350.00|      53.00000       3074.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0113 808-75325                38.000  EACH|     175.00000       6650.00|     140.00000       5320.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0114 808-75340                 4.000  EACH|     500.00000       2000.00|     370.00000       1480.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0115 808-75996               265.000  EACH|      12.00000       3180.00|       6.00000       1590.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0116 808-75998               265.000  EACH|      30.00000       7950.00|      23.00000       6095.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0117 203-51223               649.730  m3  |      20.00000      12994.60|      25.00000      16243.25| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0118 206-93520               175.000  m2  |     225.00000      39375.00|     210.00000      36750.00| 
  TEMPORARY SHEET PILING                  |                            |                            | 
0119 305-05204              7793.000  Mg  |      40.00000     311720.00|      55.00000     428615.00| 
  HMA FOR PATCHING                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 5,934,392.61                                                  ROUTE : SR 9 
     CALL ORDER   : 150                     CONTRACT ID : R -26033-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0120 714-06660                65.700  m2  |     900.00000      59130.00|     360.00000      23652.00| 
  WINGWALL                                |                            |                            | 
0121 805-78470              4200.000  m   |       0.50000       2100.00|       0.37000       1554.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0122 805-78795              2200.000  m   |       7.50000      16500.00|       5.80000      12760.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0123 805-94682                45.000  EACH|     200.00000       9000.00|     110.00000       4950.00| 
  LOOP TESTING                            |                            |                            | 
0124 714-02930                 2.000  EACH|    2000.00000       4000.00|    7700.00000      15400.00| 
  HEADWALL                                |                            |                            | 
0125 202-06541                65.000  EACH|     175.00000      11375.00|      65.00000       4225.00| 
  REMOVE MAILBOX                          |                            |                            | 
0126 611-06497                65.000  EACH|     175.00000      11375.00|     130.00000       8450.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
     SECTION TOTALS                       |             $  5,352,086.71|             $  6,271,600.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  5,352,086.71|             $  6,271,600.00| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   276,333.01                                                  ROUTE : I-65 
     CALL ORDER   : 170                     CONTRACT ID : R -26278-A                   COUNTIES : MARION 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/31/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0653298 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   02-0657824     F D JACOBI SODDING SERVICE INC.                                        $    179,019.99     100.0000% 
   2   35-1990156     EARTH IMAGES, INC.                                                     $    198,793.16     111.0452% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $    225,381.33     125.8972% 
   4   34-1572955     DEITERING LANDSCAPING, INC.                                            $    288,721.75     161.2790% 
==================================================================================================================================== 
                                          |(1) 02-0657824              |(2) 35-1990156              |(3) 35-1817574     
                                          |F D JACOBI SODDING SERVICE I|EARTH IMAGES, INC.          |YARDBERRY LANDSCAPE          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   LANDSCAPING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    3965.00000       3965.00|    3000.00000       3000.00|    3000.00000        3000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|     900.00000        900.00|    1315.00000       1315.00|   10732.44000       10732.44 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 621-92968                14.130  kg  |     102.55000       1449.03|     180.00000       2543.40|     776.29000       10968.97 
  SEED MIXTURE, WILD FLOWER 1             |                            |                            | 
0004 621-92968                50.380  kg  |     224.85000      11327.94|     253.00000      12746.14|     412.69000       20791.32 
  SEED MIXTURE, WILD FLOWER 2             |                            |                            | 
0005 621-92968                43.110  kg  |     167.85000       7236.01|     112.00000       4828.32|     441.19000       19019.70 
  SEED MIXTURE, WILD FLOWER 3             |                            |                            | 
0006 621-92968                16.420  kg  |     137.25000       2253.65|     265.00000       4351.30|     595.00000        9769.90 
  SEED MIXTURE, WILD FLOWER WET DITCH     |                            |                            | 
0007 621-98038               114.400  m3  |      56.90000       6509.36|      90.00000      10296.00|      65.00000        7436.00 
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            | 
0008 622-05626                65.000  EACH|     450.00000      29250.00|     355.00000      23075.00|     425.00000       27625.00 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            | 
  BROAD UPRIGHT, OVER 1800 TO 2400 mm     |                            |                            | 
0009 622-05640               694.000  EACH|      88.50000      61419.00|     126.00000      87444.00|      62.00000       43028.00 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            | 
  mm                                      |                            |                            | 
0010 622-05645                40.000  EACH|     290.00000      11600.00|     199.00000       7960.00|     250.00000       10000.00 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            | 
  1800 TO 2400 mm                         |                            |                            | 
0011 622-05649                51.000  EACH|     220.00000      11220.00|     182.00000       9282.00|     320.00000       16320.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            | 
  32 TO 50 mm                             |                            |                            | 
0012 622-05650                99.000  EACH|     310.00000      30690.00|     308.00000      30492.00|     450.00000       44550.00 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 50 TO 63 mm                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   276,333.01                                                  ROUTE : I-65 
     CALL ORDER   : 170                     CONTRACT ID : R -26278-A                   COUNTIES : MARION 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 02-0657824              |(2) 35-1990156              |(3) 35-1817574     
                                          |F D JACOBI SODDING SERVICE I|EARTH IMAGES, INC.          |YARDBERRY LANDSCAPE          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 622-52436                10.000  EACH|      36.00000        360.00|      26.00000        260.00|      28.00000         280.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0014 802-04893                30.000  EACH|      28.00000        840.00|      40.00000       1200.00|      62.00000        1860.00 
  REFERENCE POST                          |                            |                            | 
     SECTION TOTALS                       |             $    179,019.99|             $    198,793.16|                $    225,381.33 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    179,019.99|             $    198,793.16|                $    225,381.33 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 170 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   276,333.01                                                  ROUTE : I-65 
     CALL ORDER   : 170                     CONTRACT ID : R -26278-A                   COUNTIES : MARION 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 34-1572955              |                            |                 
                                          |DEITERING LANDSCAPING, INC. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   LANDSCAPING                                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   15000.00000      15000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|   11500.00000      11500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 621-92968                14.130  kg  |     250.00000       3532.50|                            | 
  SEED MIXTURE, WILD FLOWER 1             |                            |                            | 
0004 621-92968                50.380  kg  |     825.00000      41563.50|                            | 
  SEED MIXTURE, WILD FLOWER 2             |                            |                            | 
0005 621-92968                43.110  kg  |     825.00000      35565.75|                            | 
  SEED MIXTURE, WILD FLOWER 3             |                            |                            | 
0006 621-92968                16.420  kg  |     250.00000       4105.00|                            | 
  SEED MIXTURE, WILD FLOWER WET DITCH     |                            |                            | 
0007 621-98038               114.400  m3  |      65.00000       7436.00|                            | 
  MULCH, HARDWOOD SHREDDED BARK           |                            |                            | 
0008 622-05626                65.000  EACH|     650.00000      42250.00|                            | 
  PLANT, CONIFEROUS EVERGREEN, CONE,      |                            |                            | 
  BROAD UPRIGHT, OVER 1800 TO 2400 mm     |                            |                            | 
0009 622-05640               694.000  EACH|      76.00000      52744.00|                            | 
  PLANT, DECIDUOUS SHRUB, OVER 600 TO 900 |                            |                            | 
  mm                                      |                            |                            | 
0010 622-05645                40.000  EACH|     375.00000      15000.00|                            | 
  PLANT, DECIDUOUS TREE, MULTI-STEM, OVER |                            |                            | 
  1800 TO 2400 mm                         |                            |                            | 
0011 622-05649                51.000  EACH|     275.00000      14025.00|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM OVER |                            |                            | 
  32 TO 50 mm                             |                            |                            | 
0012 622-05650                99.000  EACH|     450.00000      44550.00|                            | 
  PLANT, DECIDUOUS TREE, SINGLE STEM,     |                            |                            | 
  OVER 50 TO 63 mm                        |                            |                            | 
0013 622-52436                10.000  EACH|      25.00000        250.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0014 802-04893                30.000  EACH|      40.00000       1200.00|                            | 
  REFERENCE POST                          |                            |                            | 
     SECTION TOTALS                       |             $    288,721.75|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    288,721.75|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,765,201.90                                                  ROUTE : 19 
     CALL ORDER   : 180                     CONTRACT ID : R -26306-A                   COUNTIES : HAMILTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/22/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4729002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                  $  2,243,771.15     100.0000% 
   2   35-1609544     SCHUTT-LOOKABILL CO                                                    $  2,413,608.82     107.5692% 
   3   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  2,595,790.45     115.6887% 
   4   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $  2,812,879.61     125.3639% 
   5   35-1128289     BEATY CONSTRUCTION, INC.                                               $  2,836,994.00     126.4386% 
==================================================================================================================================== 
                                          |(1) 35-1875662              |(2) 35-1609544              |(3) 35-1618530     
                                          |CRIDER & CRIDER, INC.       |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   50000.00000      50000.00|   44810.13000      44810.13|   45000.00000       45000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    1750.00000      21000.00|    1365.98000      16391.76|    1300.00000       15600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  130000.00000     130000.00|  120680.45000     120680.45|  130000.00000      130000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   25000.00000      25000.00|   44534.88000      44534.88|   30000.00000       30000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02236              2546.000  m2  |       2.00000       5092.00|       3.06000       7790.76|       3.00000        7638.00 
  SURFACE, REMOVE                         |                            |                            | 
0006 202-02240              2077.000  m2  |       4.00000       8308.00|      10.02000      20811.54|       5.25000       10904.25 
  PAVEMENT, REMOVE                        |                            |                            | 
0007 202-02241               476.000  m   |       7.00000       3332.00|      11.64000       5540.64|       6.50000        3094.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02272                87.000  m   |      25.00000       2175.00|      22.27000       1937.49|      10.00000         870.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0009 202-60820               155.000  m2  |       5.00000        775.00|       6.45000        999.75|      11.00000        1705.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 203-02000              9636.000  m3  |      15.00000     144540.00|      16.42000     158223.12|      10.00000       96360.00 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070             17058.000  m3  |      10.00000     170580.00|       7.74000     132028.92|      12.00000      204696.00 
  BORROW                                  |                            |                            | 
0012 203-02235              2546.000  m2  |       1.25000       3182.50|       1.95000       4964.70|       5.00000       12730.00 
  BREAKING PAVEMENT                       |                            |                            | 
0013 204-02290                 4.000  EACH|    1000.00000       4000.00|    2783.43000      11133.72|    1000.00000        4000.00 
  SETTLEMENT PLATE                        |                            |                            | 
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0014 205-03371                50.000  m3  |      20.00000       1000.00|      22.27000       1113.50|      15.00000         750.00 
  SEDIMENT REMOVE                         |                            |                            | 
0015 205-06931                37.700  Mg  |      30.00000       1131.00|      27.83000       1049.19|      45.00000        1696.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0016 205-06933                 4.000  EACH|      45.00000        180.00|      61.24000        244.96|      75.00000         300.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0017 205-06934                14.000  Mg  |     575.00000       8050.00|     588.97000       8245.58|     475.00000        6650.00 
  TEMPORARY MULCHING                      |                            |                            | 
0018 205-06936                47.000  Mg  |      25.00000       1175.00|      27.83000       1308.01|      30.00000        1410.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0019 205-06937              1181.000  m   |       4.50000       5314.50|       4.55000       5373.55|       5.00000        5905.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0020 205-06938                51.000  m   |      45.00000       2295.00|      16.70000        851.70|      90.00000        4590.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0021 207-07498              4273.000  m2  |       2.00000       8546.00|       6.01000      25680.73|       7.00000       29911.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0022 211-07454              6190.000  m3  |      17.00000     105230.00|      21.15000     130918.50|      30.00000      185700.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 301-07448              3002.000  Mg  |      17.00000      51034.00|      21.55000      64693.10|      20.00000       60040.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0024 302-06464                31.000  m3  |      40.00000       1240.00|      31.28000        969.68|      90.00000        2790.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0025 401-06264                        LUMP|    1500.00000       1500.00|    1224.71000       1224.71|    1100.00000        1100.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0026 401-07322               302.000  Mg  |      45.00000      13590.00|      54.56000      16477.12|      50.00000       15100.00 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0027 401-07328               769.000  Mg  |      50.00000      38450.00|      54.56000      41956.64|      51.00000       39219.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0028 401-07392               496.000  Mg  |      37.00000      18352.00|      40.08000      19879.68|      37.00000       18352.00 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0029 401-07398              1277.000  Mg  |      40.00000      51080.00|      40.08000      51182.16|      37.00000       47249.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07408              4055.000  Mg  |      35.00000     141925.00|      36.74000     148980.70|      34.00000      137870.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0031 401-07429              1504.000  Mg  |      40.00000      60160.00|      38.97000      58610.88|      36.00000       54144.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0032 405-05517                 7.000  Mg  |     350.00000       2450.00|     325.10000       2275.70|       0.25000           1.75 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05520                12.000  Mg  |     200.00000       2400.00|     205.97000       2471.64|     190.00000        2280.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0034 601-01128                 2.000  EACH|    1100.00000       2200.00|    1130.07000       2260.14|    1100.00000        2200.00 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
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0035 601-02103                11.000  m   |      47.00000        517.00|      48.32000        531.52|      44.00000         484.00 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
0036 601-94689                 2.000  EACH|    2000.00000       4000.00|    2115.41000       4230.82|    2000.00000        4000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0037 601-99105               518.000  m   |      30.00000      15540.00|      31.90000      16524.20|      29.00000       15022.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0038 602-06729                 2.000  EACH|      55.00000        110.00|       7.79000         15.58|       8.00000          16.00 
  BARRIER DELINEATOR                      |                            |                            | 
0039 603-06045               301.000  m   |      35.00000      10535.00|      36.24000      10908.24|      36.00000       10836.00 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0040 605-06140               427.000  m   |      40.00000      17080.00|      46.30000      19770.10|      37.00000       15799.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0041 605-06145               233.000  m   |      44.00000      10252.00|      61.92000      14427.36|      37.00000        8621.00 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0042 610-06259               133.000  m2  |      85.00000      11305.00|      64.34000       8557.22|      80.00000       10640.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0043 610-07487               734.000  Mg  |      42.00000      30828.00|      63.46000      46579.64|      58.00000       42572.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0044 611-06497                 2.000  EACH|     175.00000        350.00|     178.14000        356.28|     160.00000         320.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0045 615-06490                25.000  EACH|     115.00000       2875.00|     115.79000       2894.75|     110.00000        2750.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0046 615-06505                 7.000  EACH|     440.00000       3080.00|     451.34000       3159.38|     410.00000        2870.00 
  MONUMENT, B                             |                            |                            | 
0047 615-06510                 2.000  EACH|     440.00000        880.00|     450.44000        900.88|     410.00000         820.00 
  MONUMENT, C                             |                            |                            | 
0048 616-02320               288.000  m2  |       3.00000        864.00|       2.23000        642.24|       2.50000         720.00 
  GEOTEXTILES                             |                            |                            | 
0049 616-06405               227.000  Mg  |      30.00000       6810.00|      33.40000       7581.80|      27.00000        6129.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 621-01004                 3.000  EACH|     625.00000       1875.00|     501.02000       1503.06|     365.00000        1095.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0051 621-02770              3500.000  m2  |       1.60000       5600.00|       1.62000       5670.00|       1.40000        4900.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0052 621-06545                 1.400  Mg  |     250.00000        350.00|     252.74000        353.84|     400.00000         560.00 
  FERTILIZER                              |                            |                            | 
0053 621-06548                 9.000  kg  |      60.00000        540.00|      61.24000        551.16|      72.00000         648.00 
  SEED MIXTURE, CV                        |                            |                            | 
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0054 621-06554               139.000  kg  |       5.30000        736.70|       5.37000        746.43|       6.00000         834.00 
  SEED MIXTURE, U                         |                            |                            | 
0055 621-06557               229.000  kg  |       3.50000        801.50|       3.54000        810.66|       3.30000         755.70 
  SEED MIXTURE, T                         |                            |                            | 
0056 621-06565                 2.000  Mg  |     750.00000       1500.00|     757.09000       1514.18|     475.00000         950.00 
  MULCHING MATERIAL                       |                            |                            | 
0057 621-06567                46.000  kL  |       0.60000         27.60|       0.61000         28.06|       0.50000          23.00 
  WATER                                   |                            |                            | 
0058 621-06570              1102.000  m3  |      10.00000      11020.00|      10.02000      11042.04|      20.00000       22040.00 
  TOP SOIL                                |                            |                            | 
0059 621-06574              2582.000  m2  |       3.50000       9037.00|       3.30000       8520.60|       3.10000        8004.20 
  SODDING                                 |                            |                            | 
0060 702-51863                56.000  EACH|      13.00000        728.00|      11.66000        652.96|      10.00000         560.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0061 702-94656               904.400  m3  |     220.00000     198968.00|     303.03000     274060.33|     300.00000      271320.00 
  CONCRETE, B                             |                            |                            | 
0062 703-06029               662.000  kg  |       2.15000       1423.30|       1.36000        900.32|       2.00000        1324.00 
  REINFORCING BARS, EPOXY COATED          |                            |                            | 
0063 703-51030             96569.000  kg  |       1.45000     140025.05|       1.11000     107191.59|       1.60000      154510.40 
  REINFORCING STEEL                       |                            |                            | 
0064 706-51020                 2.400  m3  |    1500.00000       3600.00|    1123.89000       2697.34|     900.00000        2160.00 
  CONCRETE, C, RAILING                    |                            |                            | 
0065 706-91664                 8.800  m   |     600.00000       5280.00|     534.42000       4702.90|     500.00000        4400.00 
  PIPE RAILING                            |                            |                            | 
0066 709-51821                        LUMP|    1000.00000       1000.00|     188.73000        188.73|    1250.00000        1250.00 
  SURFACE SEAL                            |                            |                            | 
0067 714-44240              1071.800  m3  |     435.00000     466233.00|     364.24000     390392.43|     585.00000      627003.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0068 715-05048              1369.000  m   |      10.00000      13690.00|      13.36000      18289.84|       9.70000       13279.30 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0069 715-05053                88.000  m   |      30.00000       2640.00|      55.67000       4898.96|      90.00000        7920.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0070 715-05149               178.000  m   |     105.00000      18690.00|     105.21000      18727.38|      60.00000       10680.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0071 715-05151               124.000  m   |      75.00000       9300.00|     121.36000      15048.64|      60.00000        7440.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0072 715-05152                70.000  m   |      85.00000       5950.00|     134.72000       9430.40|      60.00000        4200.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0073 715-05154                39.000  m   |      95.00000       3705.00|     169.23000       6599.97|     130.00000        5070.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0074 715-05407               559.000  m   |      15.00000       8385.00|      21.24000      11873.16|       6.00000        3354.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
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0075 715-46000                 2.000  EACH|     250.00000        500.00|     334.01000        668.02|     300.00000         600.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0076 715-46005                 1.000  EACH|     320.00000        320.00|     445.35000        445.35|     300.00000         300.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0077 715-46020                 2.000  EACH|     410.00000        820.00|     556.69000       1113.38|     300.00000         600.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0078 718-06528                 5.000  EACH|     400.00000       2000.00|     779.36000       3896.80|     750.00000        3750.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0079 718-06531                 1.000  EACH|     300.00000        300.00|     695.86000        695.86|     750.00000         750.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0080 718-06532              1000.000  m   |       3.00000       3000.00|       3.34000       3340.00|       3.00000        3000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0081 718-52610               317.000  m3  |      35.00000      11095.00|      41.75000      13234.75|      55.00000       17435.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0082 718-99153              3612.000  m2  |       1.50000       5418.00|       1.16000       4189.92|       1.50000        5418.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0083 720-07301                 3.000  EACH|    2700.00000       8100.00|    4125.04000      12375.12|    2000.00000        6000.00 
  INLET TYPE HA                           |                            |                            | 
0084 720-44000                 7.000  EACH|     500.00000       3500.00|     668.02000       4676.14|     300.00000        2100.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0085 720-44296                 1.000  EACH|     500.00000        500.00|     556.69000        556.69|     400.00000         400.00 
  CAP INLET                               |                            |                            | 
0086 720-45030                 1.000  EACH|    1500.00000       1500.00|    1670.06000       1670.06|    1500.00000        1500.00 
  INLET, E7                               |                            |                            | 
0087 720-45035                 2.000  EACH|    1600.00000       3200.00|    1725.73000       3451.46|    1500.00000        3000.00 
  INLET, F7                               |                            |                            | 
0088 720-45235                 1.000  EACH|    1700.00000       1700.00|    1781.40000       1781.40|    1500.00000        1500.00 
  CATCH BASIN, E7                         |                            |                            | 
0089 720-45410                 7.000  EACH|    1600.00000      11200.00|    2171.08000      15197.56|    2000.00000       14000.00 
  MANHOLE, C4                             |                            |                            | 
0090 720-45605                21.000  m   |     500.00000      10500.00|     890.70000      18704.70|     600.00000       12600.00 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0091 720-98174                 7.000  EACH|    1400.00000       9800.00|    2226.74000      15587.18|    2000.00000       14000.00 
  INLET, B15                              |                            |                            | 
0092 720-98555                 2.000  EACH|    1400.00000       2800.00|    2338.08000       4676.16|    2000.00000        4000.00 
  INLET, C15                              |                            |                            | 
0093 728-98377                        LUMP|     539.00000        539.00|     294.50000        294.50|    1500.00000        1500.00 
  MASONRY COATING                         |                            |                            | 
0094 801-03290                 8.000  EACH|     110.00000        880.00|     111.34000        890.72|     110.00000         880.00 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0095 801-04308                12.000  EACH|     170.00000       2040.00|     167.01000       2004.12|     155.00000        1860.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
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0096 801-06625                51.000  EACH|      10.00000        510.00|      11.13000        567.63|      11.00000         561.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0097 801-06640                 8.000  EACH|     100.00000        800.00|     100.20000        801.60|      95.00000         760.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0098 801-06775                        LUMP|   15000.00000      15000.00|   77815.76000      77815.76|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0099 801-07118                29.000  m   |     120.00000       3480.00|     122.86000       3562.94|     120.00000        3480.00 
  BARRICADE, III-A                        |                            |                            | 
0100 802-04893                 2.000  EACH|     200.00000        400.00|      97.98000        195.96|      90.00000         180.00 
  REFERENCE POST                          |                            |                            | 
0101 802-05701                31.800  m   |      35.00000       1113.00|      44.53000       1416.05|      45.00000        1431.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0102 802-05702                22.900  m   |      25.00000        572.50|      35.63000        815.93|      35.00000         801.50 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0103 802-07135                 4.000  EACH|    1500.00000       6000.00|    1892.73000       7570.92|    1900.00000        7600.00 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0104 802-76025                10.400  m2  |     170.00000       1768.00|     182.59000       1898.94|     165.00000        1716.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0105 802-76035                 1.400  m2  |     150.00000        210.00|     214.88000        300.83|     200.00000         280.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0106 802-76045                 1.100  m2  |     160.00000        176.00|     242.72000        266.99|     225.00000         247.50 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0107 802-76125                 2.000  EACH|    7000.00000      14000.00|    4509.16000       9018.32|    4500.00000        9000.00 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            | 
0108 808-06703              1739.000  m   |       1.00000       1739.00|       0.97000       1686.83|       0.90000        1565.10 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0109 808-06716               240.000  m   |       2.20000        528.00|       2.23000        535.20|       2.30000         552.00 
  LINE, REMOVE                            |                            |                            | 
0110 808-75240                 9.000  m   |       5.50000         49.50|       5.57000         50.13|       5.25000          47.25 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0111 808-75245              1915.000  m   |       1.00000       1915.00|       0.97000       1857.55|       1.00000        1915.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0112 808-75297                19.000  m   |      22.00000        418.00|      22.27000        423.13|      22.00000         418.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 180 -7 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,765,201.90                                                  ROUTE : 19 
     CALL ORDER   : 180                     CONTRACT ID : R -26306-A                   COUNTIES : HAMILTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
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                                          |(1) 35-1875662              |(2) 35-1609544              |(3) 35-1618530     
                                          |CRIDER & CRIDER, INC.       |SCHUTT-LOOKABILL CO         |AMERICAN CONTRACTING & SERVI 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0113 808-75320                 5.000  EACH|      66.00000        330.00|      66.80000        334.00|      65.00000         325.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0114 808-75325                 5.000  EACH|      77.00000        385.00|      77.94000        389.70|      75.00000         375.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0115 808-75996                54.000  EACH|       5.50000        297.00|      20.25000       1093.50|      10.00000         540.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0116 808-75998               118.000  EACH|      25.00000       2950.00|      37.85000       4466.30|      26.00000        3068.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,243,771.15|             $  2,413,608.82|                $  2,595,790.45 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,243,771.15|             $  2,413,608.82|                $  2,595,790.45 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 35-1128289              |                 
                                          |CALUMET ASPHALT PAVING CO. I|BEATY CONSTRUCTION, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   50000.00000      50000.00|   40000.00000      40000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                12.000  MOS |    2000.00000      24000.00|    1650.00000      19800.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  141000.00000     141000.00|  141850.00000     141850.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   50000.00000      50000.00|   42555.00000      42555.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02236              2546.000  m2  |       1.40000       3564.40|       3.00000       7638.00| 
  SURFACE, REMOVE                         |                            |                            | 
0006 202-02240              2077.000  m2  |       3.50000       7269.50|      11.00000      22847.00| 
  PAVEMENT, REMOVE                        |                            |                            | 
0007 202-02241               476.000  m   |       6.70000       3189.20|       6.40000       3046.40| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0008 202-02272                87.000  m   |       3.00000        261.00|      22.00000       1914.00| 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0009 202-60820               155.000  m2  |       3.50000        542.50|       6.00000        930.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0010 203-02000              9636.000  m3  |      10.00000      96360.00|      16.50000     158994.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070             17058.000  m3  |       8.00000     136464.00|       8.00000     136464.00| 
  BORROW                                  |                            |                            | 
0012 203-02235              2546.000  m2  |       1.50000       3819.00|       2.00000       5092.00| 
  BREAKING PAVEMENT                       |                            |                            | 
0013 204-02290                 4.000  EACH|    1000.00000       4000.00|    2500.00000      10000.00| 
  SETTLEMENT PLATE                        |                            |                            | 
0014 205-03371                50.000  m3  |       8.00000        400.00|      20.00000       1000.00| 
  SEDIMENT REMOVE                         |                            |                            | 
0015 205-06931                37.700  Mg  |      25.00000        942.50|      25.00000        942.50| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0016 205-06933                 4.000  EACH|      75.00000        300.00|      60.00000        240.00| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0017 205-06934                14.000  Mg  |     450.00000       6300.00|     550.00000       7700.00| 
  TEMPORARY MULCHING                      |                            |                            | 
0018 205-06936                47.000  Mg  |      25.00000       1175.00|      30.00000       1410.00| 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0019 205-06937              1181.000  m   |       6.00000       7086.00|       4.25000       5019.25| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0020 205-06938                51.000  m   |      50.00000       2550.00|      15.00000        765.00| 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,765,201.90                                                  ROUTE : 19 
     CALL ORDER   : 180                     CONTRACT ID : R -26306-A                   COUNTIES : HAMILTON 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 35-1128289              |                 
                                          |CALUMET ASPHALT PAVING CO. I|BEATY CONSTRUCTION, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 207-07498              4273.000  m2  |       4.27000      18245.71|       5.00000      21365.00| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0022 211-07454              6190.000  m3  |      17.00000     105230.00|      21.00000     129990.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0023 301-07448              3002.000  Mg  |      14.00000      42028.00|      18.50000      55537.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0024 302-06464                31.000  m3  |      32.00000        992.00|     100.00000       3100.00| 
  SUBBASE FOR PCCP                        |                            |                            | 
0025 401-06264                        LUMP|    2300.00000       2300.00|    1200.00000       1200.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0026 401-07322               302.000  Mg  |      56.00000      16912.00|      53.00000      16006.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0027 401-07328               769.000  Mg  |      61.00000      46909.00|      53.00000      40757.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0028 401-07392               496.000  Mg  |      45.00000      22320.00|      40.00000      19840.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0029 401-07398              1277.000  Mg  |      48.00000      61296.00|      40.00000      51080.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0030 401-07408              4055.000  Mg  |      44.00000     178420.00|      37.00000     150035.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0031 401-07429              1504.000  Mg  |      53.00000      79712.00|      38.00000      57152.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0032 405-05517                 7.000  Mg  |     340.00000       2380.00|     325.00000       2275.00| 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0033 406-05520                12.000  Mg  |     340.00000       4080.00|     210.00000       2520.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0034 601-01128                 2.000  EACH|    1015.00000       2030.00|    1015.00000       2030.00| 
  GUARDRAIL TRANSITION TYPE WGB           |                            |                            | 
0035 601-02103                11.000  m   |      43.40000        477.40|      43.40000        477.40| 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
0036 601-94689                 2.000  EACH|    1900.00000       3800.00|    1900.00000       3800.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0037 601-99105               518.000  m   |      28.65000      14840.70|      28.65000      14840.70| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0038 602-06729                 2.000  EACH|       7.00000         14.00|       6.00000         12.00| 
  BARRIER DELINEATOR                      |                            |                            | 
0039 603-06045               301.000  m   |      32.55000       9797.55|      32.55000       9797.55| 
  FENCE, CHAIN LINK, 1220 mm              |                            |                            | 
0040 605-06140               427.000  m   |      72.30000      30872.10|      52.00000      22204.00| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 605-06145               233.000  m   |      58.62000      13658.46|      55.00000      12815.00| 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0042 610-06259               133.000  m2  |      70.00000       9310.00|      70.00000       9310.00| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0043 610-07487               734.000  Mg  |      55.00000      40370.00|      62.00000      45508.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0044 611-06497                 2.000  EACH|     160.00000        320.00|     160.00000        320.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0045 615-06490                25.000  EACH|     104.00000       2600.00|     104.00000       2600.00| 
  RIGHT OF WAY MARKER                     |                            |                            | 
0046 615-06505                 7.000  EACH|     405.00000       2835.00|     405.00000       2835.00| 
  MONUMENT, B                             |                            |                            | 
0047 615-06510                 2.000  EACH|     404.57000        809.14|     405.00000        810.00| 
  MONUMENT, C                             |                            |                            | 
0048 616-02320               288.000  m2  |       2.17000        624.96|       2.25000        648.00| 
  GEOTEXTILES                             |                            |                            | 
0049 616-06405               227.000  Mg  |      19.84000       4503.68|      33.00000       7491.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0050 621-01004                 3.000  EACH|     360.00000       1080.00|     650.00000       1950.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0051 621-02770              3500.000  m2  |       1.38000       4830.00|       1.60000       5600.00| 
  EROSION CONTROL BLANKET                 |                            |                            | 
0052 621-06545                 1.400  Mg  |     375.00000        525.00|     250.00000        350.00| 
  FERTILIZER                              |                            |                            | 
0053 621-06548                 9.000  kg  |      70.00000        630.00|      61.00000        549.00| 
  SEED MIXTURE, CV                        |                            |                            | 
0054 621-06554               139.000  kg  |       5.40000        750.60|       5.25000        729.75| 
  SEED MIXTURE, U                         |                            |                            | 
0055 621-06557               229.000  kg  |       3.26000        746.54|       3.50000        801.50| 
  SEED MIXTURE, T                         |                            |                            | 
0056 621-06565                 2.000  Mg  |     450.00000        900.00|     750.00000       1500.00| 
  MULCHING MATERIAL                       |                            |                            | 
0057 621-06567                46.000  kL  |       0.52000         23.92|       0.60000         27.60| 
  WATER                                   |                            |                            | 
0058 621-06570              1102.000  m3  |       7.00000       7714.00|      10.00000      11020.00| 
  TOP SOIL                                |                            |                            | 
0059 621-06574              2582.000  m2  |       3.05000       7875.10|       3.50000       9037.00| 
  SODDING                                 |                            |                            | 
0060 702-51863                56.000  EACH|      11.00000        616.00|      11.00000        616.00| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0061 702-94656               904.400  m3  |     350.00000     316540.00|     350.00000     316540.00| 
  CONCRETE, B                             |                            |                            | 
0062 703-06029               662.000  kg  |       1.60000       1059.20|       1.60000       1059.20| 
  REINFORCING BARS, EPOXY COATED          |                            |                            | 
0063 703-51030             96569.000  kg  |       1.20000     115882.80|       1.20000     115882.80| 
  REINFORCING STEEL                       |                            |                            | 
0064 706-51020                 2.400  m3  |    1800.00000       4320.00|    1800.00000       4320.00| 
  CONCRETE, C, RAILING                    |                            |                            | 
0065 706-91664                 8.800  m   |     480.00000       4224.00|     480.00000       4224.00| 
  PIPE RAILING                            |                            |                            | 
0066 709-51821                        LUMP|    1200.00000       1200.00|    1200.00000       1200.00| 
  SURFACE SEAL                            |                            |                            | 
0067 714-44240              1071.800  m3  |     834.00000     893881.20|     775.00000     830645.00| 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0068 715-05048              1369.000  m   |       8.65000      11841.85|       9.00000      12321.00| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0069 715-05053                88.000  m   |      34.00000       2992.00|      33.00000       2904.00| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0070 715-05149               178.000  m   |      88.00000      15664.00|     102.00000      18156.00| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0071 715-05151               124.000  m   |      90.00000      11160.00|     115.00000      14260.00| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0072 715-05152                70.000  m   |      68.00000       4760.00|     130.00000       9100.00| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0073 715-05154                39.000  m   |     109.99000       4289.61|     165.00000       6435.00| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0074 715-05407               559.000  m   |       6.65000       3717.35|      14.00000       7826.00| 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0075 715-46000                 2.000  EACH|     750.00000       1500.00|     325.00000        650.00| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0076 715-46005                 1.000  EACH|     800.00000        800.00|     425.00000        425.00| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0077 715-46020                 2.000  EACH|     930.00000       1860.00|     525.00000       1050.00| 
  PIPE END SECTION, 600 mm                |                            |                            | 
0078 718-06528                 5.000  EACH|     366.69000       1833.45|     700.00000       3500.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0079 718-06531                 1.000  EACH|     403.33000        403.33|     600.00000        600.00| 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0080 718-06532              1000.000  m   |       3.00000       3000.00|       3.50000       3500.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0081 718-52610               317.000  m3  |      31.00000       9827.00|      38.00000      12046.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0082 718-99153              3612.000  m2  |       1.10000       3973.20|       2.00000       7224.00| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0083 720-07301                 3.000  EACH|    1104.15000       3312.45|    3250.00000       9750.00| 
  INLET TYPE HA                           |                            |                            | 
0084 720-44000                 7.000  EACH|     388.18000       2717.26|     650.00000       4550.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0085 720-44296                 1.000  EACH|     633.64000        633.64|     550.00000        550.00| 
  CAP INLET                               |                            |                            | 
0086 720-45030                 1.000  EACH|    1599.76000       1599.76|    1650.00000       1650.00| 
  INLET, E7                               |                            |                            | 
0087 720-45035                 2.000  EACH|    1783.23000       3566.46|    1725.00000       3450.00| 
  INLET, F7                               |                            |                            | 
0088 720-45235                 1.000  EACH|    1514.75000       1514.75|    1750.00000       1750.00| 
  CATCH BASIN, E7                         |                            |                            | 
0089 720-45410                 7.000  EACH|    1503.51000      10524.57|    2150.00000      15050.00| 
  MANHOLE, C4                             |                            |                            | 
0090 720-45605                21.000  m   |     573.76000      12048.96|     875.00000      18375.00| 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0091 720-98174                 7.000  EACH|    1563.31000      10943.17|    2200.00000      15400.00| 
  INLET, B15                              |                            |                            | 
0092 720-98555                 2.000  EACH|    2294.93000       4589.86|    2200.00000       4400.00| 
  INLET, C15                              |                            |                            | 
0093 728-98377                        LUMP|    1400.00000       1400.00|    1400.00000       1400.00| 
  MASONRY COATING                         |                            |                            | 
0094 801-03290                 8.000  EACH|     100.00000        800.00|     110.00000        880.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0095 801-04308                12.000  EACH|     325.00000       3900.00|     165.00000       1980.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0096 801-06625                51.000  EACH|      85.00000       4335.00|      10.00000        510.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0097 801-06640                 8.000  EACH|      75.00000        600.00|     120.00000        960.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0098 801-06775                        LUMP|   25000.00000      25000.00|   17975.00000      17975.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0099 801-07118                29.000  m   |      25.00000        725.00|     120.00000       3480.00| 
  BARRICADE, III-A                        |                            |                            | 
0100 802-04893                 2.000  EACH|      88.00000        176.00|      20.00000         40.00| 
  REFERENCE POST                          |                            |                            | 
0101 802-05701                31.800  m   |      40.00000       1272.00|      26.00000        826.80| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 180 -13 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,765,201.90                                                  ROUTE : 19 
     CALL ORDER   : 180                     CONTRACT ID : R -26306-A                   COUNTIES : HAMILTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1151771              |(5) 35-1128289              |                 
                                          |CALUMET ASPHALT PAVING CO. I|BEATY CONSTRUCTION, INC.    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0102 802-05702                22.900  m   |      32.00000        732.80|      17.50000        400.75| 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0103 802-07135                 4.000  EACH|    1700.00000       6800.00|    2075.00000       8300.00| 
  CABLE SPAN SIGN STRUCTURE FOUNDATION, IV|                            |                            | 
0104 802-76025                10.400  m2  |     164.00000       1705.60|     160.00000       1664.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0105 802-76035                 1.400  m2  |     193.00000        270.20|     160.00000        224.00| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0106 802-76045                 1.100  m2  |     218.00000        239.80|     175.00000        192.50| 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0107 802-76125                 2.000  EACH|    4050.00000       8100.00|    6250.00000      12500.00| 
  SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN |                            |                            | 
0108 808-06703              1739.000  m   |       0.92000       1599.88|       0.95000       1652.05| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0109 808-06716               240.000  m   |       1.48000        355.20|       2.25000        540.00| 
  LINE, REMOVE                            |                            |                            | 
0110 808-75240                 9.000  m   |       3.00000         27.00|       5.25000         47.25| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0111 808-75245              1915.000  m   |       0.92000       1761.80|       0.95000       1819.25| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0112 808-75297                19.000  m   |      10.50000        199.50|      22.25000        422.75| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0113 808-75320                 5.000  EACH|      48.00000        240.00|      65.00000        325.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0114 808-75325                 5.000  EACH|      60.00000        300.00|      75.00000        375.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0115 808-75996                54.000  EACH|      20.00000       1080.00|       8.50000        459.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0116 808-75998               118.000  EACH|      21.00000       2478.00|      38.00000       4484.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,812,879.61|             $  2,836,994.00| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,812,879.61|             $  2,836,994.00| 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 09/02/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1775004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1912582     EDSAM CONSTRUCTION, INC.                                               $    433,760.19     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    478,475.00     110.3086% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    496,639.00     114.4962% 
   4   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    496,919.83     114.5609% 
   5   35-1315965     FOX CONTRACTORS CORP.                                                  $    515,168.52     118.7680% 
   6   35-1128289     BEATY CONSTRUCTION, INC.                                               $    520,616.65     120.0240% 
   7   35-1673827     HENDERSON, H.E., INC.                                                  $    582,498.18     134.2903% 
==================================================================================================================================== 
                                          |(1) 35-1912582              |(2) 35-0918397              |(3) 35-1917625     
                                          |EDSAM CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENTS                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|   10000.00000      10000.00|    7500.00000       7500.00|    7900.00000        7900.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1400.00000       8400.00|    2800.00000      16800.00|    1600.00000        9600.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   20200.00000      20200.00|   38000.00000      38000.00|   24750.00000       24750.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-51330                        LUMP|   15000.00000      15000.00|    6600.00000       6600.00|   37500.00000       37500.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0005 202-60820              1044.000  m2  |       4.00000       4176.00|       5.50000       5742.00|       4.50000        4698.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 203-02000               465.132  m3  |      12.00000       5581.58|      34.00000      15814.49|      31.75000       14767.94 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               190.394  m3  |      15.00000       2855.91|      27.00000       5140.64|      27.00000        5140.64 
  BORROW                                  |                            |                            | 
0008 205-04931                 5.000  EACH|     500.00000       2500.00|    1100.00000       5500.00|     130.00000         650.00 
  SEDIMENT TRAP                           |                            |                            | 
0009 205-06937               395.000  m   |       7.00000       2765.00|       6.10000       2409.50|       6.50000        2567.50 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 206-51220                20.070  m3  |      20.00000        401.40|      55.00000       1103.85|      23.00000         461.61 
  EXCAVATION, WET                         |                            |                            | 
0011 207-07500              1258.000  m2  |      10.00000      12580.00|       5.00000       6290.00|       1.75000        2201.50 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0012 207-07503              2259.480  m2  |       6.00000      13556.88|       1.00000       2259.48|       0.30000         677.84 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1912582              |(2) 35-0918397              |(3) 35-1917625     
                                          |EDSAM CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 211-07454               235.600  m3  |      19.00000       4476.40|      39.00000       9188.40|      45.00000       10602.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 303-01180              1880.230  Mg  |      14.00000      26323.22|      16.00000      30083.68|      12.00000       22562.76 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0015 402-07432               203.350  Mg  |      57.00000      11590.95|      54.00000      10980.90|      57.00000       11590.95 
  HMA TYPE A, SURFACE                     |                            |                            | 
0016 402-07433               274.800  Mg  |      55.00000      15114.00|      52.00000      14289.60|      59.50000       16350.60 
  HMA TYPE B, SURFACE                     |                            |                            | 
0017 402-07435               616.420  Mg  |      43.00000      26506.06|      41.00000      25273.22|      38.50000       23732.17 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0018 402-07438               465.140  Mg  |      46.00000      21396.44|      45.00000      20931.30|      39.00000       18140.46 
  HMA TYPE B, INTERMEDIATE                |                            |                            | 
0019 402-07441               927.880  Mg  |      42.00000      38970.96|      39.00000      36187.32|      40.00000       37115.20 
  HMA TYPE B, BASE                        |                            |                            | 
0020 404-05511               690.368  m2  |       4.00000       2761.47|       4.00000       2761.47|       4.00000        2761.47 
  SEAL COAT, 2                            |                            |                            | 
0021 405-05518              2877.340  m2  |       0.60000       1726.40|       0.55000       1582.54|       0.50000        1438.67 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05521              7349.330  m2  |       0.05000        367.47|       0.05000        367.47|       0.04000         293.97 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-01269                 4.000  EACH|     925.00000       3700.00|     530.00000       2120.00|     650.00000        2600.00 
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            | 
  TEMPORARY PIPE AND APPROACHES           |                            |                            | 
0024 601-02206                60.960  m   |      34.00000       2072.64|      36.00000       2194.56|      35.00000        2133.60 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0026 601-94689                 4.000  EACH|    1925.00000       7700.00|    2000.00000       8000.00|    2025.00000        8100.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0027 601-99105               226.700  m   |      29.00000       6574.30|      33.00000       7481.10|      30.00000        6801.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0028 610-07486                 8.180  Mg  |     100.00000        818.00|     110.00000        899.80|     155.75000        1274.04 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 611-06497                 3.000  EACH|     180.00000        540.00|     110.00000        330.00|     175.00000         525.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0030 616-02320               121.600  m2  |       4.00000        486.40|       2.60000        316.16|       2.75000         334.40 
  GEOTEXTILES                             |                            |                            | 
0031 616-05688               535.300  Mg  |      23.00000      12311.90|      31.00000      16594.30|      27.00000       14453.10 
  RIPRAP, CLASS 1                         |                            |                            | 
0032 616-06405                24.300  Mg  |      20.00000        486.00|      28.00000        680.40|      39.00000         947.70 
  RIPRAP, REVETMENT                       |                            |                            | 
0033 621-01004                 1.000  EACH|     285.00000        285.00|     310.00000        310.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1912582              |(2) 35-0918397              |(3) 35-1917625     
                                          |EDSAM CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 621-06545                 0.612  Mg  |     352.00000        215.42|     380.00000        232.56|     370.00000         226.44 
  FERTILIZER                              |                            |                            | 
0035 621-06553                64.450  kg  |       6.10000        393.15|       6.60000        425.37|       6.35000         409.26 
  SEED MIXTURE, R                         |                            |                            | 
0036 621-06557                30.762  kg  |       9.00000        276.86|       9.60000        295.32|       9.10000         279.93 
  SEED MIXTURE, T                         |                            |                            | 
0037 621-06565                 3.060  Mg  |     500.00000       1530.00|     550.00000       1683.00|     525.00000        1606.50 
  MULCHING MATERIAL                       |                            |                            | 
0038 621-06574                24.547  m2  |      40.00000        981.88|      37.00000        908.24|      35.00000         859.15 
  SODDING                                 |                            |                            | 
0039 713-51335                        LUMP|   65000.00000      65000.00|   62000.00000      62000.00|   97346.59000       97346.59 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0040 723-06660                15.500  m2  |     650.00000      10075.00|     480.00000       7440.00|     840.00000       13020.00 
  WINGWALL                                |                            |                            | 
0041 723-06927                20.500  m   |    2700.00000      55350.00|    3900.00000      79950.00|    4000.00000       82000.00 
  STRUCTURE, PRECAST THREE-SIDED, , 4260  |                            |                            | 
  mm X 1800 mm                            |                            |                            | 
0042 801-04308                 2.000  EACH|     110.00000        220.00|     120.00000        240.00|     115.00000         230.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0043 801-06203              1710.000  m   |       0.60000       1026.00|       0.60000       1026.00|       0.60000        1026.00 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0044 801-06605                 6.000  EACH|      65.00000        390.00|      71.00000        426.00|      68.00000         408.00 
  BARRICADE, IIIA                         |                            |                            | 
0045 801-06640                22.000  EACH|      50.00000       1100.00|      55.00000       1210.00|      23.00000         506.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06645                 4.000  EACH|      25.00000        100.00|      27.00000        108.00|      25.00000         100.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0047 801-06775                        LUMP|   11000.00000      11000.00|   15002.72000      15002.72|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 808-06703               848.000  m   |       1.10000        932.80|       1.20000       1017.60|       1.10000         932.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0049 808-06716               530.130  m   |       1.50000        795.20|       1.60000        848.21|       1.60000         848.21 
  LINE, REMOVE                            |                            |                            | 
0050 808-75240               106.000  m   |       1.15000        121.90|       1.30000        137.80|       1.20000         127.20 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0051 808-75245               424.000  m   |       1.15000        487.60|       1.30000        551.20|       1.20000         508.80 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0052 808-75996                22.000  EACH|      20.00000        440.00|       4.40000         96.80|       7.00000         154.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1912582              |(2) 35-0918397              |(3) 35-1917625     
                                          |EDSAM CONSTRUCTION, INC.    |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 808-75998                22.000  EACH|      50.00000       1100.00|      52.00000       1144.00|      49.00000        1078.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    433,760.19|             $    478,475.00|                $    496,639.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    433,760.19|             $    478,475.00|                $    496,639.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 35-1315965              |(6) 35-1128289     
                                          |AMERICAN CONTRACTING & SERVI|FOX CONTRACTORS CORP.       |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENTS                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|   12000.00000      12000.00|    7416.00000       7416.00|    7800.00000        7800.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1300.00000       7800.00|    2031.50000      12189.00|    1500.00000        9000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   24000.00000      24000.00|   33180.00000      33180.00|   24000.00000       24000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-51330                        LUMP|    8000.00000       8000.00|   15800.00000      15800.00|   10000.00000       10000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0005 202-60820              1044.000  m2  |       4.00000       4176.00|       4.98000       5199.12|       3.25000        3393.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 203-02000               465.132  m3  |      20.00000       9302.64|      24.05000      11186.42|      35.00000       16279.62 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               190.394  m3  |       1.00000        190.39|      25.32000       4820.78|      25.00000        4759.85 
  BORROW                                  |                            |                            | 
0008 205-04931                 5.000  EACH|     250.00000       1250.00|     223.00000       1115.00|     300.00000        1500.00 
  SEDIMENT TRAP                           |                            |                            | 
0009 205-06937               395.000  m   |       6.25000       2468.75|       6.23000       2460.85|       6.00000        2370.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 206-51220                20.070  m3  |      40.00000        802.80|      67.54000       1355.53|      65.00000        1304.55 
  EXCAVATION, WET                         |                            |                            | 
0011 207-07500              1258.000  m2  |      15.00000      18870.00|      17.18000      21612.44|      12.00000       15096.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0012 207-07503              2259.480  m2  |       1.00000       2259.48|       3.10000       7004.39|       0.75000        1694.61 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0013 211-07454               235.600  m3  |      75.00000      17670.00|      40.55000       9553.58|      55.00000       12958.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 303-01180              1880.230  Mg  |      25.00000      47005.75|      12.36000      23239.64|      17.00000       31963.91 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0015 402-07432               203.350  Mg  |      55.00000      11184.25|      58.71000      11938.68|      55.00000       11184.25 
  HMA TYPE A, SURFACE                     |                            |                            | 
0016 402-07433               274.800  Mg  |      54.00000      14839.20|      61.29000      16842.49|      55.00000       15114.00 
  HMA TYPE B, SURFACE                     |                            |                            | 
0017 402-07435               616.420  Mg  |      42.00000      25889.64|      39.66000      24447.22|      40.00000       24656.80 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0018 402-07438               465.140  Mg  |      45.00000      20931.30|      40.17000      18684.67|      41.00000       19070.74 
  HMA TYPE B, INTERMEDIATE                |                            |                            | 
0019 402-07441               927.880  Mg  |      40.00000      37115.20|      41.20000      38228.66|      42.00000       38970.96 
  HMA TYPE B, BASE                        |                            |                            | 
0020 404-05511               690.368  m2  |       4.00000       2761.47|       4.12000       2844.32|       2.00000        1380.74 
  SEAL COAT, 2                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 35-1315965              |(6) 35-1128289     
                                          |AMERICAN CONTRACTING & SERVI|FOX CONTRACTORS CORP.       |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 405-05518              2877.340  m2  |       0.60000       1726.40|       0.52000       1496.22|       0.50000        1438.67 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05521              7349.330  m2  |       0.10000        734.93|       0.04000        293.97|       0.04000         293.97 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-01269                 4.000  EACH|     650.00000       2600.00|    1236.00000       4944.00|     650.00000        2600.00 
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            | 
  TEMPORARY PIPE AND APPROACHES           |                            |                            | 
0024 601-02206                60.960  m   |      35.00000       2133.60|      36.05000       2197.61|      35.00000        2133.60 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0026 601-94689                 4.000  EACH|    2100.00000       8400.00|    1957.00000       7828.00|    2400.00000        9600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0027 601-99105               226.700  m   |      30.00000       6801.00|      29.87000       6771.53|      30.00000        6801.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0028 610-07486                 8.180  Mg  |     110.00000        899.80|     160.42000       1312.24|      90.00000         736.20 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 611-06497                 3.000  EACH|     175.00000        525.00|     201.86000        605.58|     165.00000         495.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0030 616-02320               121.600  m2  |       3.00000        364.80|       3.09000        375.74|       4.00000         486.40 
  GEOTEXTILES                             |                            |                            | 
0031 616-05688               535.300  Mg  |      30.00000      16059.00|      30.27000      16203.53|      45.00000       24088.50 
  RIPRAP, CLASS 1                         |                            |                            | 
0032 616-06405                24.300  Mg  |      40.00000        972.00|      34.17000        830.33|      40.00000         972.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0033 621-01004                 1.000  EACH|     300.00000        300.00|     293.55000        293.55|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0034 621-06545                 0.612  Mg  |     375.00000        229.50|     362.56000        221.89|     355.00000         217.26 
  FERTILIZER                              |                            |                            | 
0035 621-06553                64.450  kg  |       7.00000        451.15|       6.23000        401.52|       6.50000         418.93 
  SEED MIXTURE, R                         |                            |                            | 
0036 621-06557                30.762  kg  |       9.00000        276.86|       9.06000        278.70|       9.50000         292.24 
  SEED MIXTURE, T                         |                            |                            | 
0037 621-06565                 3.060  Mg  |     525.00000       1606.50|     515.00000       1575.90|     535.00000        1637.10 
  MULCHING MATERIAL                       |                            |                            | 
0038 621-06574                24.547  m2  |      34.00000        834.60|      34.51000        847.12|      35.00000         859.15 
  SODDING                                 |                            |                            | 
0039 713-51335                        LUMP|   65000.00000      65000.00|  103130.00000     103130.00|  120528.10000      120528.10 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0040 723-06660                15.500  m2  |    1000.00000      15500.00|     352.19000       5458.95|     475.00000        7362.50 
  WINGWALL                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1618530              |(5) 35-1315965              |(6) 35-1128289     
                                          |AMERICAN CONTRACTING & SERVI|FOX CONTRACTORS CORP.       |BEATY CONSTRUCTION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 723-06927                20.500  m   |    4300.00000      88150.00|    4030.13000      82617.67|    3600.00000       73800.00 
  STRUCTURE, PRECAST THREE-SIDED, , 4260  |                            |                            | 
  mm X 1800 mm                            |                            |                            | 
0042 801-04308                 2.000  EACH|     140.00000        280.00|     113.30000        226.60|     120.00000         240.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0043 801-06203              1710.000  m   |       0.35000        598.50|       0.57000        974.70|       0.55000         940.50 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0044 801-06605                 6.000  EACH|      70.00000        420.00|      66.95000        401.70|      70.00000         420.00 
  BARRICADE, IIIA                         |                            |                            | 
0045 801-06640                22.000  EACH|      50.00000       1100.00|      51.50000       1133.00|      52.00000        1144.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06645                 4.000  EACH|      95.00000        380.00|      25.75000        103.00|      26.00000         104.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0047 801-06775                        LUMP|    9000.00000       9000.00|    1854.00000       1854.00|    6500.00000        6500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 808-06703               848.000  m   |       0.90000        763.20|       1.11000        941.28|       1.10000         932.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0049 808-06716               530.130  m   |       0.90000        477.12|       1.52000        805.80|       1.50000         795.20 
  LINE, REMOVE                            |                            |                            | 
0050 808-75240               106.000  m   |       0.90000         95.40|       1.18000        125.08|       1.25000         132.50 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0051 808-75245               424.000  m   |       0.90000        381.60|       1.18000        500.32|       1.25000         530.00 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0052 808-75996                22.000  EACH|      30.00000        660.00|      10.17000        223.74|      10.00000         220.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0053 808-75998                22.000  EACH|      31.00000        682.00|      48.93000       1076.46|      50.00000        1100.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    496,919.83|             $    515,168.52|                $    520,616.65 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    496,919.83|             $    515,168.52|                $    520,616.65 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1673827              |                            |                 
                                          |HENDERSON, H.E., INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   SMALL STRUCTURE REPLACEMENTS                                         
                                          |                            |                            | 
0001 105-06845                        LUMP|   15818.00000      15818.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1611.39000       9668.34|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   21070.00000      21070.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-51330                        LUMP|   18111.00000      18111.00|                            | 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0005 202-60820              1044.000  m2  |       2.71000       2829.24|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 203-02000               465.132  m3  |      20.13000       9363.11|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0007 203-02070               190.394  m3  |      38.44000       7318.75|                            | 
  BORROW                                  |                            |                            | 
0008 205-04931                 5.000  EACH|    1307.02000       6535.10|                            | 
  SEDIMENT TRAP                           |                            |                            | 
0009 205-06937               395.000  m   |       6.35000       2508.25|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0010 206-51220                20.070  m3  |      14.16000        284.19|                            | 
  EXCAVATION, WET                         |                            |                            | 
0011 207-07500              1258.000  m2  |      15.77000      19838.66|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0012 207-07503              2259.480  m2  |       7.52000      16991.29|                            | 
  SUBGRADE TREATMENT, TYPE E              |                            |                            | 
0013 211-07454               235.600  m3  |      31.81000       7494.44|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0014 303-01180              1880.230  Mg  |      18.31000      34427.01|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0015 402-07432               203.350  Mg  |      54.48000      11078.51|                            | 
  HMA TYPE A, SURFACE                     |                            |                            | 
0016 402-07433               274.800  Mg  |      53.95000      14825.46|                            | 
  HMA TYPE B, SURFACE                     |                            |                            | 
0017 402-07435               616.420  Mg  |      45.41000      27991.63|                            | 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0018 402-07438               465.140  Mg  |      44.97000      20917.35|                            | 
  HMA TYPE B, INTERMEDIATE                |                            |                            | 
0019 402-07441               927.880  Mg  |      43.92000      40752.49|                            | 
  HMA TYPE B, BASE                        |                            |                            | 
0020 404-05511               690.368  m2  |       2.69000       1857.09|                            | 
  SEAL COAT, 2                            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1673827              |                            |                 
                                          |HENDERSON, H.E., INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 405-05518              2877.340  m2  |       0.58000       1668.86|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0022 406-05521              7349.330  m2  |       0.08000        587.95|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0023 601-01269                 4.000  EACH|     656.25000       2625.00|                            | 
  GUARDRAIL END TREATMENT, I, FOR         |                            |                            | 
  TEMPORARY PIPE AND APPROACHES           |                            |                            | 
0024 601-02206                60.960  m   |      35.70000       2176.27|                            | 
  TEMPORARY GUARDRAIL, W BEAM, 1.905 m    |                            |                            | 
  SPACING                                 |                            |                            | 
0026 601-94689                 4.000  EACH|    2021.25000       8085.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0027 601-99105               226.700  m   |      30.24000       6855.41|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0028 610-07486                 8.180  Mg  |     112.68000        921.72|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0029 611-06497                 3.000  EACH|     173.25000        519.75|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0030 616-02320               121.600  m2  |       2.70000        328.32|                            | 
  GEOTEXTILES                             |                            |                            | 
0031 616-05688               535.300  Mg  |      39.31000      21042.64|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0032 616-06405                24.300  Mg  |      22.55000        547.97|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0033 621-01004                 1.000  EACH|     299.25000        299.25|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0034 621-06545                 0.612  Mg  |     369.60000        226.20|                            | 
  FERTILIZER                              |                            |                            | 
0035 621-06553                64.450  kg  |       6.35000        409.26|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0036 621-06557                30.762  kg  |       9.24000        284.24|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0037 621-06565                 3.060  Mg  |     525.00000       1606.50|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0038 621-06574                24.547  m2  |      35.18000        863.56|                            | 
  SODDING                                 |                            |                            | 
0039 713-51335                        LUMP|   69637.70000      69637.70|                            | 
  TEMPORARY BRIDGE AND APPROACHES         |                            |                            | 
0040 723-06660                15.500  m2  |     748.81000      11606.56|                            | 
  WINGWALL                                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   687,916.10                                                  ROUTE : STATE ROAD 9 
     CALL ORDER   : 200                     CONTRACT ID : R -26482-A                   COUNTIES : SHELBY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1673827              |                            |                 
                                          |HENDERSON, H.E., INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 723-06927                20.500  m   |    6528.01000     133824.21|                            | 
  STRUCTURE, PRECAST THREE-SIDED, , 4260  |                            |                            | 
  mm X 1800 mm                            |                            |                            | 
0042 801-04308                 2.000  EACH|     115.50000        231.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0043 801-06203              1710.000  m   |       0.58000        991.80|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0044 801-06605                 6.000  EACH|      68.25000        409.50|                            | 
  BARRICADE, IIIA                         |                            |                            | 
0045 801-06640                22.000  EACH|      52.50000       1155.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0046 801-06645                 4.000  EACH|      26.25000        105.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0047 801-06775                        LUMP|   21829.00000      21829.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0048 808-06703               848.000  m   |       1.13000        958.24|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0049 808-06716               530.130  m   |       1.55000        821.70|                            | 
  LINE, REMOVE                            |                            |                            | 
0050 808-75240               106.000  m   |       1.21000        128.26|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0051 808-75245               424.000  m   |       1.21000        513.04|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0052 808-75996                22.000  EACH|      21.00000        462.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0053 808-75998                22.000  EACH|      49.88000       1097.36|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    582,498.18|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    582,498.18|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 99200051 
                                                                                                  9920060 
                                                                                                  9920058 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  8,467,283.49     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  8,497,035.96     100.3513% 
   3   35-1065659     BROOKS CONSTRUCTION                                                    $  8,515,284.41     100.5668% 
   4   34-4456871     MILLER BROS. CONSTR., INC.                                             $  8,822,617.23     104.1965% 
   5   36-2231526     WALSH CONSTR CO OF ILL                                                 $  9,079,000.00     107.2244% 
   6   35-1489621     HRP CONSTRUCTION, INC.                                                 $  9,137,568.46     107.9161% 
   7   35-1875662     CRIDER & CRIDER, INC.                                                  $  9,638,234.30     113.8291% 
==================================================================================================================================== 
                                          |(1) 35-1185040              |(2) 35-0918397              |(3) 35-1065659     
                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|   75000.00000      75000.00|   87600.00000      87600.00|   81300.00000       81300.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                17.000  MOS |    1100.00000      18700.00|    1700.00000      28900.00|    2000.00000       34000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  248000.00000     248000.00|  174500.00000     174500.00|  403000.00000      403000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  105000.00000     105000.00|   52850.00000      52850.00|   60000.00000       60000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01261                10.000  EACH|     170.00000       1700.00|     105.00000       1050.00|      40.00000         400.00 
  TESTING FOR ASBESTOS                    |                            |                            | 
0006 202-03000                        LUMP|    6500.00000       6500.00|    6145.00000       6145.00|    4000.00000        4000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 3                                   |                            |                            | 
0007 202-03000                        LUMP|    4500.00000       4500.00|    4095.00000       4095.00|    4000.00000        4000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0008 202-60820               602.000  m2  |       4.50000       2709.00|       7.00000       4214.00|       7.50000        4515.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0009 202-94793               369.000  m   |      12.20000       4501.80|      53.00000      19557.00|      42.00000       15498.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            | 
0010 202-95027                 1.000  EACH|    2500.00000       2500.00|     820.00000        820.00|     830.00000         830.00 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
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                                          |(1) 35-1185040              |(2) 35-0918397              |(3) 35-1065659     
                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION          
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0011 203-02000            250667.000  m3  |       5.00000    1253335.00|       5.75000    1441335.25|       3.82000      957547.94 
  EXCAVATION, COMMON                      |                            |                            | 
0012 205-06930                 7.000  Mg  |      97.00000        679.00|      50.00000        350.00|      80.00000         560.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0013 205-06931               967.200  Mg  |      29.00000      28048.80|      27.00000      26114.40|      26.00000       25147.20 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0014 205-06932                62.000  m   |      20.00000       1240.00|      19.75000       1224.50|      10.00000         620.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0016 205-06936               453.000  Mg  |      23.00000      10419.00|      30.00000      13590.00|      26.00000       11778.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0017 205-06937              1092.000  m   |       4.00000       4368.00|       3.90000       4258.80|       3.50000        3822.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 205-06938                45.000  m   |      25.00000       1125.00|      32.00000       1440.00|      22.00000         990.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0019 206-51230                69.000  m3  |      34.00000       2346.00|      33.43000       2306.67|      32.00000        2208.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0020 207-07498             32170.000  m2  |       1.75000      56297.50|       3.50000     112595.00|       3.50000      112595.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0021 207-07502              3260.000  m2  |       1.75000       5705.00|       3.00000       9780.00|       3.50000       11410.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0022 211-02050               401.000  m3  |      18.00000       7218.00|      18.00000       7218.00|      17.00000        6817.00 
  B BORROW                                |                            |                            | 
0024 211-06467                38.000  m3  |     160.00000       6080.00|      58.04000       2205.52|      80.00000        3040.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0025 211-07454              3940.300  m3  |      15.00000      59104.50|      16.89000      66551.67|      23.23000       91533.17 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 301-07448             30974.300  Mg  |      12.00000     371691.60|      14.00000     433640.20|      10.60000      328327.58 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0028 401-06264                        LUMP|    6800.00000       6800.00|    5500.00000       5500.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0029 401-07320              3482.000  Mg  |      36.90000     128485.80|      34.36000     119641.52|      37.00000      128834.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0030 401-07333              1549.000  Mg  |      42.90000      66452.10|      36.84000      57065.16|      37.50000       58087.50 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07334              6856.000  Mg  |      42.30000     290008.80|      35.51000     243456.56|      34.75000      238246.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0032 401-07402              2595.000  Mg  |      33.90000      87970.50|      32.96000      85531.20|      32.25000       83688.75 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0033 401-07403             23023.000  Mg  |      33.40000     768968.20|      29.99000     690459.77|      31.25000      719468.75 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0034 401-07406             11701.000  Mg  |      30.00000     351030.00|      28.47000     333127.47|      29.50000      345179.50 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 401-07417              7378.000  Mg  |      33.00000     243474.00|      29.81000     219938.18|      32.00000      236096.00 
  QC/QA-HMA, 2, 76, BASE, 25.0 mm         |                            |                            | 
0036 401-07418             24105.000  Mg  |      33.00000     795465.00|      30.98000     746772.90|      30.50000      735202.50 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0037 401-07430             13773.000  Mg  |      33.00000     454509.00|      10.00000     137730.00|      38.25000      526817.25 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0038 402-07432               460.000  Mg  |      46.75000      21505.00|      37.22000      17121.20|      38.50000       17710.00 
  HMA TYPE A, SURFACE                     |                            |                            | 
0039 402-07435               737.000  Mg  |      35.00000      25795.00|      32.02000      23598.74|      32.50000       23952.50 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0040 402-07440               560.000  Mg  |      37.50000      21000.00|      32.68000      18300.80|      31.00000       17360.00 
  HMA TYPE A, BASE                        |                            |                            | 
0041 402-07453              1360.000  Mg  |      34.90000      47464.00|      39.12000      53203.20|      35.00000       47600.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0042 404-05511              5951.400  m2  |       1.50000       8927.10|       1.39000       8272.45|       1.85000       11010.09 
  SEAL COAT, 2                            |                            |                            | 
0043 405-05517                88.300  Mg  |     230.00000      20309.00|     250.00000      22075.00|     290.00000       25607.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0044 406-05520                95.000  Mg  |     210.00000      19950.00|     300.00000      28500.00|     270.00000       25650.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 601-01522                 4.000  EACH|    1200.00000       4800.00|    1150.00000       4600.00|    1175.00000        4700.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0046 601-04746                 1.000  EACH|    7500.00000       7500.00|    5600.00000       5600.00|    7250.00000        7250.00 
  ENERGY ABSORBING TERMINAL, CZ ,TL-2     |                            |                            | 
0047 601-06037                 4.000  EACH|     700.00000       2800.00|     450.00000       1800.00|     695.00000        2780.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0048 601-06228                 6.000  EACH|   55000.00000     330000.00|   54250.00000     325500.00|   57000.00000      342000.00 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            | 
0049 601-99105               281.940  m   |      38.50000      10854.69|      28.50000       8035.29|      37.00000       10431.78 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0050 602-02476              2776.000  m   |      86.80000     240956.80|     117.00000     324792.00|     131.60000      365321.60 
  BARRIER, CONCRETE, MODIFIED             |                            |                            | 
0051 602-06032              2148.000  m   |      86.80000     186446.40|     107.00000     229836.00|     103.10000      221458.80 
  BARRIER, MEDIAN, CONCRETE               |                            |                            | 
0052 602-06729               834.000  EACH|       7.30000       6088.20|       5.00000       4170.00|       5.00000        4170.00 
  BARRIER DELINEATOR                      |                            |                            | 
0053 603-06040             11087.000  m   |       9.20000     102000.40|      11.50000     127500.50|       8.84000       98009.08 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0054 603-96042                 2.000  EACH|    1100.00000       2200.00|     900.00000       1800.00|     980.00000        1960.00 
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            | 
0055 603-97461               149.000  m   |      14.85000       2212.65|       7.00000       1043.00|      14.25000        2123.25 
  TEMPORARY FENCE                         |                            |                            | 
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0056 610-06257               162.000  m2  |      62.00000      10044.00|      65.60000      10627.20|      56.00000        9072.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0057 610-07486               412.200  Mg  |      53.00000      21846.60|      56.40000      23248.08|      46.00000       18961.20 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0058 611-05330               122.000  m2  |      36.00000       4392.00|      43.00000       5246.00|      37.00000        4514.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0059 611-06497                 5.000  EACH|     130.00000        650.00|     130.00000        650.00|     125.00000         625.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0060 611-95023                 2.000  EACH|     156.00000        312.00|     130.00000        260.00|     160.00000         320.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0061 615-06490                38.000  EACH|     115.00000       4370.00|     110.00000       4180.00|     110.00000        4180.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0062 615-06505                22.000  EACH|     400.00000       8800.00|     390.00000       8580.00|     390.00000        8580.00 
  MONUMENT, B                             |                            |                            | 
0063 615-06510                 1.000  EACH|     300.00000        300.00|     290.00000        290.00|     290.00000         290.00 
  MONUMENT, C                             |                            |                            | 
0064 615-06515                13.000  EACH|      94.00000       1222.00|      90.00000       1170.00|      90.00000        1170.00 
  MONUMENT, D                             |                            |                            | 
0065 615-06527                 6.000  EACH|     300.00000       1800.00|     290.00000       1740.00|     290.00000        1740.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0066 616-02320              4130.000  m2  |       3.50000      14455.00|       3.60000      14868.00|       1.65000        6814.50 
  GEOTEXTILES                             |                            |                            | 
0067 616-05688               288.400  Mg  |      46.40000      13381.76|      50.00000      14420.00|      55.00000       15862.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0068 616-06405              2156.600  Mg  |      32.00000      69011.20|      34.00000      73324.40|      27.00000       58228.20 
  RIPRAP, REVETMENT                       |                            |                            | 
0069 616-51367               173.000  m2  |      56.00000       9688.00|      97.41000      16851.93|      56.00000        9688.00 
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            | 
0070 621-01004                 4.000  EACH|     650.00000       2600.00|     625.00000       2500.00|     250.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0071 621-02363             14000.000  m2  |       0.21000       2940.00|       0.20000       2800.00|       0.32000        4480.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0072 621-03787                20.900  kg  |     105.00000       2194.50|     100.00000       2090.00|      68.00000        1421.20 
  SEED MIXTURE, D                         |                            |                            | 
0073 621-04258                69.000  kg  |      82.00000       5658.00|      78.75000       5433.75|      32.00000        2208.00 
  SEED MIXTURE , SLOPE                    |                            |                            | 
0074 621-04258               340.000  kg  |      52.00000      17680.00|      50.00000      17000.00|      54.00000       18360.00 
  SEED MIXTURE , WET TO MESIC             |                            |                            | 
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0075 621-06545                12.800  Mg  |     216.00000       2764.80|     208.00000       2662.40|     540.00000        6912.00 
  FERTILIZER                              |                            |                            | 
0076 621-06548                70.000  kg  |      45.75000       3202.50|      44.00000       3080.00|      55.00000        3850.00 
  SEED MIXTURE, CV                        |                            |                            | 
0077 621-06553              2419.000  kg  |      10.75000      26004.25|      10.37000      25085.03|       6.00000       14514.00 
  SEED MIXTURE, R                         |                            |                            | 
0078 621-06557               540.000  kg  |       2.80000       1512.00|       2.70000       1458.00|       4.50000        2430.00 
  SEED MIXTURE, T                         |                            |                            | 
0079 621-06565                71.300  Mg  |     250.00000      17825.00|     240.00000      17112.00|     409.00000       29161.70 
  MULCHING MATERIAL                       |                            |                            | 
0080 621-06567               216.000  kL  |       0.55000        118.80|       0.55000        118.80|       0.50000         108.00 
  WATER                                   |                            |                            | 
0081 621-06574             12785.500  m2  |       3.00000      38356.50|       2.95000      37717.23|       2.85000       36438.68 
  SODDING                                 |                            |                            | 
0082 622-05606              2765.000  EACH|       2.85000       7880.25|       2.75000       7603.75|       2.85000        7880.25 
  PLANT, AQUATIC                          |                            |                            | 
0083 622-05655              3965.000  EACH|       2.60000      10309.00|       2.50000       9912.50|       2.55000       10110.75 
  PLANT, ROOT, TUBER, CORM, BULB          |                            |                            | 
0084 622-52436                26.000  EACH|      48.00000       1248.00|      25.00000        650.00|      22.00000         572.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0085 622-91786             11200.000  EACH|       3.00000      33600.00|       3.15000      35280.00|       2.75000       30800.00 
  SEEDLING                                |                            |                            | 
0086 624-92647                14.600  ha  |     250.00000       3650.00|     245.00000       3577.00|     600.00000        8760.00 
  HERBICIDE TREATMENT                     |                            |                            | 
0087 701-01849               643.000  m   |      94.00000      60442.00|      57.42000      36921.06|     124.00000       79732.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.92 mm, 356 mm                         |                            |                            | 
0088 702-51005                39.700  m3  |     730.00000      28981.00|    1241.72000      49296.28|     502.00000       19929.40 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0089 702-51015                21.900  m3  |     300.00000       6570.00|    1050.00000      22995.00|     267.00000        5847.30 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0090 703-51030              3570.000  kg  |       1.55000       5533.50|       1.05000       3748.50|       1.20000        4284.00 
  REINFORCING STEEL                       |                            |                            | 
0091 703-51032             34506.000  kg  |       1.40000      48308.40|       1.11000      38301.66|       1.30000       44857.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0092 704-51002               210.600  m3  |     460.00000      96876.00|     865.00000     182169.00|     567.00000      119410.20 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0093 706-05732                 4.000  EACH|    1000.00000       4000.00|    1573.99000       6295.96|      50.00000         200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0094 706-51020                24.900  m3  |     655.00000      16309.50|     886.98000      22085.80|     678.00000       16882.20 
  CONCRETE, C, RAILING                    |                            |                            | 
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                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
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0095 707-05984               365.000  m   |     260.00000      94900.00|     421.46000     153832.90|     330.00000      120450.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0096 709-51821                        LUMP|    4600.00000       4600.00|    4960.00000       4960.00|    4960.00000        4960.00 
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            | 
0097 715-02628                 8.000  EACH|     260.00000       2080.00|     292.00000       2336.00|     340.00000        2720.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0098 715-05019                99.000  m   |     180.00000      17820.00|     202.00000      19998.00|     160.00000       15840.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0099 715-05048             10542.900  m   |       9.80000     103320.42|      10.00000     105429.00|      11.00000      115971.90 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0100 715-05053              1131.000  m   |      36.00000      40716.00|      16.00000      18096.00|      33.00000       37323.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0101 715-05119               110.000  m   |      56.00000       6160.00|      66.00000       7260.00|      81.00000        8910.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0102 715-05124                11.500  m   |     123.00000       1414.50|     134.00000       1541.00|     119.00000        1368.50 
  PIPE, TYPE 1, CIRCULAR, 675 mm          |                            |                            | 
0103 715-05128                96.000  m   |     230.00000      22080.00|     231.00000      22176.00|     239.00000       22944.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
0104 715-05129                51.500  m   |     330.00000      16995.00|     406.00000      20909.00|     283.00000       14574.50 
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            | 
0105 715-05133                62.000  m   |     335.00000      20770.00|     432.00000      26784.00|     329.00000       20398.00 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            | 
0106 715-05149               224.800  m   |      69.00000      15511.20|      68.00000      15286.40|      80.00000       17984.00 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0107 715-05151                18.600  m   |     122.00000       2269.20|      73.00000       1357.80|      92.00000        1711.20 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0108 715-05169               180.500  m   |      63.34000      11432.87|      74.00000      13357.00|      92.00000       16606.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0109 715-05171                21.000  m   |     115.00000       2415.00|      94.00000       1974.00|      92.00000        1932.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0110 715-05177                26.700  m   |     190.00000       5073.00|     158.00000       4218.60|     163.00000        4352.10 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0111 715-05217               162.000  m   |      56.00000       9072.00|      74.00000      11988.00|      80.00000       12960.00 
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            | 
0112 715-05248                30.500  m   |     410.00000      12505.00|     525.00000      16012.50|     570.00000       17385.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.55  |                            |                            | 
  m2                                      |                            |                            | 
0113 715-05407                36.000  m   |      52.00000       1872.00|      40.00000       1440.00|      28.00000        1008.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0114 715-05422                28.500  m   |     250.00000       7125.00|     382.00000      10887.00|     488.00000       13908.00 
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1185040              |(2) 35-0918397              |(3) 35-1065659     
                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0115 715-05841                 2.000  EACH|     890.00000       1780.00|     839.00000       1678.00|    1157.00000        2314.00 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0116 715-06004                 4.000  EACH|     780.00000       3120.00|     729.00000       2916.00|    1000.00000        4000.00 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0117 715-06492                 2.000  EACH|     890.00000       1780.00|     757.00000       1514.00|    1090.00000        2180.00 
  CONCRETE ANCHOR, 1350 mm                |                            |                            | 
0118 715-07303                 2.000  EACH|     780.00000       1560.00|     773.00000       1546.00|    1750.00000        3500.00 
  CONCRETE ANCHOR, MIN. AREA 1.55 m2      |                            |                            | 
0119 715-46000                17.000  EACH|     215.00000       3655.00|     159.00000       2703.00|     385.00000        6545.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0120 715-46005                17.000  EACH|     215.00000       3655.00|     208.00000       3536.00|     285.00000        4845.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0121 715-46010                 2.000  EACH|     215.00000        430.00|     271.00000        542.00|     500.00000        1000.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0122 715-46025                 2.000  EACH|     270.00000        540.00|     609.00000       1218.00|     985.00000        1970.00 
  PIPE END SECTION, 675 mm                |                            |                            | 
0123 715-46040                 8.000  EACH|     470.00000       3760.00|     637.00000       5096.00|    1050.00000        8400.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0124 718-06528                67.000  EACH|     220.00000      14740.00|     589.00000      39463.00|     270.00000       18090.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0125 718-06529                 3.000  EACH|     350.00000       1050.00|     444.00000       1332.00|     300.00000         900.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0126 718-06531                 2.000  EACH|     590.00000       1180.00|     486.00000        972.00|     415.00000         830.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0127 718-06532              2000.000  m   |       3.00000       6000.00|       1.65000       3300.00|       3.00000        6000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0128 718-52610              2034.200  m3  |      31.00000      63060.20|      34.00000      69162.80|      39.00000       79333.80 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0130 720-94906                13.000  EACH|    1200.00000      15600.00|    1814.00000      23582.00|    1720.00000       22360.00 
  INLET, X5                               |                            |                            | 
0131 720-96031                 8.000  EACH|    1350.00000      10800.00|    1930.00000      15440.00|    1870.00000       14960.00 
  INLET, X5, MODIFIED                     |                            |                            | 
0132 723-06660               109.800  m2  |     304.00000      33379.20|     386.62000      42450.88|     553.00000       60719.40 
  WINGWALL                                |                            |                            | 
0133 723-06912                61.000  m   |    4300.00000     262300.00|    3651.33000     222731.13|    3302.70000      201464.70 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 2400 mm                               |                            |                            | 
0134 723-07111                31.700  m   |    3600.00000     114120.00|    3790.81000     120168.68|    3514.30000      111403.31 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 1830 mm                               |                            |                            | 
0135 728-98377                        LUMP|    5800.00000       5800.00|    6300.00000       6300.00|    6300.00000        6300.00 
  MASONRY COATING STRUCTURE NO. 3         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1185040              |(2) 35-0918397              |(3) 35-1065659     
                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0136 731-93945               176.000  m2  |     180.00000      31680.00|     187.12000      32933.12|     231.00000       40656.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0137 731-93946               176.000  m2  |      68.00000      11968.00|     126.32000      22232.32|     284.00000       49984.00 
  WALL ERECTION                           |                            |                            | 
0138 731-93947                50.000  m   |     100.00000       5000.00|     109.69000       5484.50|      54.00000        2700.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0139 801-04308                 5.000  EACH|     300.00000       1500.00|     290.00000       1450.00|     290.00000        1450.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0140 801-06198               120.000  DAY |      67.00000       8040.00|     415.00000      49800.00|     425.00000       51000.00 
  PATROLLER                               |                            |                            | 
0141 801-06207              4870.000  m   |       3.10000      15097.00|       2.70000      13149.00|       2.70000       13149.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0142 801-06577                14.000  m   |      19.00000        266.00|      18.00000        252.00|      18.00000         252.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0143 801-06625                34.000  EACH|     124.00000       4216.00|      75.00000       2550.00|      75.00000        2550.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0144 801-06640                47.000  EACH|     200.00000       9400.00|     150.00000       7050.00|     150.00000        7050.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0145 801-06645                 4.000  EACH|      78.00000        312.00|      70.00000        280.00|      70.00000         280.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0146 801-06710               120.000  DAY |      16.00000       1920.00|      15.00000       1800.00|      15.00000        1800.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0147 801-06775                        LUMP|   50000.00000      50000.00|   20700.00000      20700.00|   20000.00000       20000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0148 801-07118                90.000  m   |     110.00000       9900.00|      55.00000       4950.00|      55.00000        4950.00 
  BARRICADE, III-A                        |                            |                            | 
0149 801-07119                79.200  m   |     110.00000       8712.00|      55.00000       4356.00|      55.00000        4356.00 
  BARRICADE, III-B                        |                            |                            | 
0150 802-05701               112.300  m   |      25.00000       2807.50|      20.90000       2347.07|      23.00000        2582.90 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0151 802-76025                18.681  m2  |     120.00000       2241.72|     137.79000       2574.05|     125.00000        2335.13 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0152 802-76035                20.910  m2  |     120.00000       2509.20|     140.40000       2935.76|     115.00000        2404.65 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0153 804-06770                 2.000  EACH|      15.00000         30.00|      15.30000         30.60|      14.00000          28.00 
  DELINEATOR POST                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1185040              |(2) 35-0918397              |(3) 35-1065659     
                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0154 805-01815                 8.000  EACH|    1560.00000      12480.00|    1850.00000      14800.00|    1500.00000       12000.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0155 805-01842                19.000  EACH|     625.00000      11875.00|     600.00000      11400.00|     600.00000       11400.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0156 805-01844               987.500  m   |      15.80000      15602.50|      26.50000      26168.75|      15.25000       15059.38 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0157 805-01879                 2.000  EACH|     500.00000       1000.00|     350.00000        700.00|     480.00000         960.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0158 805-02328               493.500  m   |       0.40000        197.40|       0.30000        148.05|       0.40000         197.40 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0160 805-03793                 2.000  EACH|     860.00000       1720.00|     890.00000       1780.00|     830.00000        1660.00 
  DETECTOR CARD RACK AND DETECTOR MODULES |                            |                            | 
0161 805-04782                 2.000  EACH|   27000.00000      54000.00|   27150.00000      54300.00|   28350.00000       56700.00 
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            | 
0162 805-06834                 2.000  EACH|    9200.00000      18400.00|    8780.00000      17560.00|    9850.00000       19700.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
0163 805-06881                16.000  EACH|     670.00000      10720.00|     680.00000      10880.00|     660.00000       10560.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm,    |                            |                            | 
  RED LED, AMBER LED, GREEN LED           |                            |                            | 
0164 805-06882                 4.000  EACH|     625.00000       2500.00|     590.00000       2360.00|     600.00000        2400.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm,    |                            |                            | 
  RED LED, AMBER LED ARROW, GREEN LED     |                            |                            | 
  ARROW                                   |                            |                            | 
0165 805-78415                 2.000  EACH|    1300.00000       2600.00|    1450.00000       2900.00|    1320.00000        2640.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0166 805-78420                 8.000  EACH|     175.00000       1400.00|     250.00000       2000.00|     170.00000        1360.00 
  DISCONNECT HANGER                       |                            |                            | 
0167 805-78467                40.500  m   |       4.75000        192.38|       4.00000        162.00|       4.60000         186.30 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0168 805-78480               481.000  m   |       3.10000       1491.10|       2.60000       1250.60|       3.00000        1443.00 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0169 805-78485               274.000  m   |       3.40000        931.60|       2.90000        794.60|       3.30000         904.20 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0170 805-78490               318.000  m   |       3.85000       1224.30|       3.20000       1017.60|       3.70000        1176.60 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0171 805-78510              2072.000  m   |       1.85000       3833.20|       2.70000       5594.40|       1.80000        3729.60 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0172 805-78785                 7.000  EACH|     460.00000       3220.00|     380.00000       2660.00|     445.00000        3115.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
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     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
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------------------------------------------+---------------------------+---------------------------+------------------------------ 
0173 805-78795               145.000  m   |      16.00000       2320.00|      21.30000       3088.50|      15.50000        2247.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0174 805-78925                 2.000  EACH|     640.00000       1280.00|     550.00000       1100.00|     620.00000        1240.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0175 805-81032                 8.000  EACH|    1945.00000      15560.00|    2450.00000      19600.00|    1870.00000       14960.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0176 807-02784                 4.000  EACH|     670.00000       2680.00|     780.00000       3120.00|     650.00000        2600.00 
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            | 
0177 807-02785                 4.000  EACH|     780.00000       3120.00|     820.00000       3280.00|     750.00000        3000.00 
  LUMINAIRE MAST ARM, 7.6 m               |                            |                            | 
0178 808-06701              2386.000  m   |       0.90000       2147.40|       0.88000       2099.68|       0.88000        2099.68 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0179 808-06703             13074.000  m   |       0.90000      11766.60|       0.88000      11505.12|       0.88000       11505.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0180 808-06713              3233.000  m   |       0.30000        969.90|       0.30000        969.90|       0.30000         969.90 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0181 808-06714              3147.000  m   |       0.30000        944.10|       0.30000        944.10|       0.30000         944.10 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0182 808-06726                 7.000  m   |      15.50000        108.50|      15.00000        105.00|      15.00000         105.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0183 808-75035                10.000  m   |      15.50000        155.00|      15.00000        150.00|      15.00000         150.00 
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            | 
0184 808-75245             10509.000  m   |       0.90000       9458.10|       0.88000       9247.92|       0.88000        9247.92 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0185 808-75278               277.000  m   |       5.00000       1385.00|       5.00000       1385.00|       5.00000        1385.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0186 808-75290               115.000  m   |       9.85000       1132.75|       9.50000       1092.50|       9.50000        1092.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0187 808-75297               143.000  m   |       9.85000       1408.55|       9.50000       1358.50|       9.50000        1358.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0188 808-75320                18.000  EACH|      64.50000       1161.00|      62.00000       1116.00|      62.00000        1116.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0189 808-75325                18.000  EACH|      93.60000       1684.80|      90.00000       1620.00|      90.00000        1620.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1185040              |(2) 35-0918397              |(3) 35-1065659     
                                          |NIBLOCK EXCAVATING, INC.    |RIETH RILEY CONSTRUCTION    |BROOKS CONSTRUCTION          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0190 808-75998               635.000  EACH|      20.80000      13208.00|      19.00000      12065.00|      19.00000       12065.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0191 808-92027              1989.000  m   |       2.85000       5668.65|       2.75000       5469.75|       2.75000        5469.75 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0192 805-97114               481.000  m   |       0.25000        120.25|       4.60000       2212.60|       0.25000         120.25 
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            | 
     SECTION TOTALS                       |             $  8,467,283.49|             $  8,497,035.96|                $  8,515,284.41 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  8,467,283.49|             $  8,497,035.96|                $  8,515,284.41 
==================================================================================================================================== 
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==================================================================================================================================== 
                                          |(4) 34-4456871              |(5) 36-2231526              |(6) 35-1489621     
                                          |MILLER BROS. CONSTR., INC.  |WALSH CONSTR CO. OF ILL     |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|  148500.00000     148500.00|  218500.00000     218500.00|  150000.00000      150000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                17.000  MOS |    3200.00000      54400.00|    1700.00000      28900.00|    1500.00000       25500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  295000.00000     295000.00|  450000.00000     450000.00|  450000.00000      450000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  300000.00000     300000.00|  180000.00000     180000.00|  200000.00000      200000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01261                10.000  EACH|     105.00000       1050.00|     105.00000       1050.00|     200.00000        2000.00 
  TESTING FOR ASBESTOS                    |                            |                            | 
0006 202-03000                        LUMP|    8500.00000       8500.00|   12000.00000      12000.00|    7000.00000        7000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 3                                   |                            |                            | 
0007 202-03000                        LUMP|   11000.00000      11000.00|   15000.00000      15000.00|   10000.00000       10000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0008 202-60820               602.000  m2  |       5.00000       3010.00|       4.00000       2408.00|       3.00000        1806.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0009 202-94793               369.000  m   |      42.00000      15498.00|      28.00000      10332.00|      20.00000        7380.00 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            | 
0010 202-95027                 1.000  EACH|    1230.00000       1230.00|     400.00000        400.00|     400.00000         400.00 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
0011 203-02000            250667.000  m3  |       3.73000     934987.91|       6.00000    1504002.00|       5.00000     1253335.00 
  EXCAVATION, COMMON                      |                            |                            | 
0012 205-06930                 7.000  Mg  |     230.00000       1610.00|      62.81000        439.67|      25.00000         175.00 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0013 205-06931               967.200  Mg  |      26.00000      25147.20|      27.70000      26791.44|      40.00000       38688.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0014 205-06932                62.000  m   |      19.75000       1224.50|      19.75000       1224.50|      19.75000        1224.50 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0016 205-06936               453.000  Mg  |      26.00000      11778.00|       9.10000       4122.30|      10.00000        4530.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0017 205-06937              1092.000  m   |       4.00000       4368.00|       3.90000       4258.80|       3.90000        4258.80 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 205-06938                45.000  m   |      22.00000        990.00|      12.69000        571.05|      32.00000        1440.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0019 206-51230                69.000  m3  |      42.00000       2898.00|      20.00000       1380.00|      12.00000         828.00 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0020 207-07498             32170.000  m2  |       3.50000     112595.00|       2.50000      80425.00|       5.00000      160850.00 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
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0021 207-07502              3260.000  m2  |       3.50000      11410.00|       2.50000       8150.00|       5.00000       16300.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0022 211-02050               401.000  m3  |      17.00000       6817.00|       8.70000       3488.70|      10.00000        4010.00 
  B BORROW                                |                            |                            | 
0024 211-06467                38.000  m3  |      80.00000       3040.00|      55.00000       2090.00|      25.00000         950.00 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0025 211-07454              3940.300  m3  |      23.23000      91533.17|      12.00000      47283.60|       8.00000       31522.40 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 301-07448             30974.300  Mg  |      12.15000     376337.75|      11.50000     356204.45|      12.00000      371691.60 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0028 401-06264                        LUMP|    5508.22000       5508.22|    5508.22000       5508.22|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0029 401-07320              3482.000  Mg  |      34.36000     119641.52|      35.00000     121870.00|      37.00000      128834.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0030 401-07333              1549.000  Mg  |      36.84000      57065.16|      37.00000      57313.00|      37.50000       58087.50 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07334              6856.000  Mg  |      35.51000     243456.56|      36.00000     246816.00|      34.75000      238246.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0032 401-07402              2595.000  Mg  |      32.96000      85531.20|      33.00000      85635.00|      32.25000       83688.75 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0033 401-07403             23023.000  Mg  |      29.99000     690459.77|      30.00000     690690.00|      31.25000      719468.75 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0034 401-07406             11701.000  Mg  |      28.47000     333127.47|      29.00000     339329.00|      29.50000      345179.50 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0035 401-07417              7378.000  Mg  |      29.81000     219938.18|      30.00000     221340.00|      32.00000      236096.00 
  QC/QA-HMA, 2, 76, BASE, 25.0 mm         |                            |                            | 
0036 401-07418             24105.000  Mg  |      30.98000     746772.90|      31.00000     747255.00|      30.50000      735202.50 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0037 401-07430             13773.000  Mg  |      31.02000     427238.46|      31.50000     433849.50|      38.25000      526817.25 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0038 402-07432               460.000  Mg  |      37.22000      17121.20|      38.00000      17480.00|      38.50000       17710.00 
  HMA TYPE A, SURFACE                     |                            |                            | 
0039 402-07435               737.000  Mg  |      32.02000      23598.74|      33.00000      24321.00|      32.50000       23952.50 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0040 402-07440               560.000  Mg  |      32.68000      18300.80|      33.00000      18480.00|      31.00000       17360.00 
  HMA TYPE A, BASE                        |                            |                            | 
0041 402-07453              1360.000  Mg  |      39.12000      53203.20|      40.00000      54400.00|      35.00000       47600.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0042 404-05511              5951.400  m2  |       1.39000       8272.45|       1.39000       8272.45|       1.85000       11010.09 
  SEAL COAT, 2                            |                            |                            | 
0043 405-05517                88.300  Mg  |     385.50000      34039.65|     385.50000      34039.65|     290.00000       25607.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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0044 406-05520                95.000  Mg  |     455.61000      43282.95|     455.61000      43282.95|     270.00000       25650.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 601-01522                 4.000  EACH|    1150.00000       4600.00|    1150.00000       4600.00|    1150.00000        4600.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0046 601-04746                 1.000  EACH|    5600.00000       5600.00|    7000.00000       7000.00|    5600.00000        5600.00 
  ENERGY ABSORBING TERMINAL, CZ ,TL-2     |                            |                            | 
0047 601-06037                 4.000  EACH|     450.00000       1800.00|     450.00000       1800.00|     450.00000        1800.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0048 601-06228                 6.000  EACH|   53400.00000     320400.00|   55000.00000     330000.00|   53400.00000      320400.00 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            | 
0049 601-99105               281.940  m   |      28.50000       8035.29|      28.50000       8035.29|      28.50000        8035.29 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0050 602-02476              2776.000  m   |     152.00000     421952.00|      72.00000     199872.00|     130.00000      360880.00 
  BARRIER, CONCRETE, MODIFIED             |                            |                            | 
0051 602-06032              2148.000  m   |     120.00000     257760.00|      62.00000     133176.00|     100.00000      214800.00 
  BARRIER, MEDIAN, CONCRETE               |                            |                            | 
0052 602-06729               834.000  EACH|       6.20000       5170.80|       6.20000       5170.80|       5.00000        4170.00 
  BARRIER DELINEATOR                      |                            |                            | 
0053 603-06040             11087.000  m   |      11.50000     127500.50|       8.84000      98009.08|       8.84000       98009.08 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0054 603-96042                 2.000  EACH|     900.00000       1800.00|     980.00000       1960.00|     980.00000        1960.00 
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            | 
0055 603-97461               149.000  m   |       7.00000       1043.00|      14.25000       2123.25|      14.25000        2123.25 
  TEMPORARY FENCE                         |                            |                            | 
0056 610-06257               162.000  m2  |      56.00000       9072.00|      43.46000       7040.52|      56.00000        9072.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0057 610-07486               412.200  Mg  |      56.40000      23248.08|      59.00000      24319.80|      46.00000       18961.20 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0058 611-05330               122.000  m2  |      43.04000       5250.88|      37.00000       4514.00|      40.00000        4880.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0059 611-06497                 5.000  EACH|     130.00000        650.00|     130.00000        650.00|     139.00000         695.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0060 611-95023                 2.000  EACH|     130.00000        260.00|     130.00000        260.00|      60.00000         120.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0061 615-06490                38.000  EACH|     110.00000       4180.00|     110.00000       4180.00|     110.00000        4180.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0062 615-06505                22.000  EACH|     390.00000       8580.00|     390.00000       8580.00|     390.00000        8580.00 
  MONUMENT, B                             |                            |                            | 
0063 615-06510                 1.000  EACH|     290.00000        290.00|     290.00000        290.00|     290.00000         290.00 
  MONUMENT, C                             |                            |                            | 
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0064 615-06515                13.000  EACH|      90.00000       1170.00|      90.00000       1170.00|      90.00000        1170.00 
  MONUMENT, D                             |                            |                            | 
0065 615-06527                 6.000  EACH|     290.00000       1740.00|     290.00000       1740.00|     290.00000        1740.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0066 616-02320              4130.000  m2  |       1.65000       6814.50|       0.99000       4088.70|       1.50000        6195.00 
  GEOTEXTILES                             |                            |                            | 
0067 616-05688               288.400  Mg  |      55.00000      15862.00|      39.00000      11247.60|      45.00000       12978.00 
  RIPRAP, CLASS 1                         |                            |                            | 
0068 616-06405              2156.600  Mg  |      27.00000      58228.20|      29.00000      62541.40|      24.00000       51758.40 
  RIPRAP, REVETMENT                       |                            |                            | 
0069 616-51367               173.000  m2  |      56.00000       9688.00|      56.00000       9688.00|      56.00000        9688.00 
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            | 
0070 621-01004                 4.000  EACH|     625.00000       2500.00|     625.00000       2500.00|     625.00000        2500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0071 621-02363             14000.000  m2  |       0.20000       2800.00|       0.20000       2800.00|       0.20000        2800.00 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0072 621-03787                20.900  kg  |     100.00000       2090.00|     100.00000       2090.00|     100.00000        2090.00 
  SEED MIXTURE, D                         |                            |                            | 
0073 621-04258                69.000  kg  |      78.75000       5433.75|      78.75000       5433.75|      78.75000        5433.75 
  SEED MIXTURE , SLOPE                    |                            |                            | 
0074 621-04258               340.000  kg  |      50.00000      17000.00|      50.00000      17000.00|      50.00000       17000.00 
  SEED MIXTURE , WET TO MESIC             |                            |                            | 
0075 621-06545                12.800  Mg  |     208.00000       2662.40|     208.00000       2662.40|     208.00000        2662.40 
  FERTILIZER                              |                            |                            | 
0076 621-06548                70.000  kg  |      44.00000       3080.00|      44.00000       3080.00|      44.00000        3080.00 
  SEED MIXTURE, CV                        |                            |                            | 
0077 621-06553              2419.000  kg  |      10.37000      25085.03|      10.37000      25085.03|      10.37000       25085.03 
  SEED MIXTURE, R                         |                            |                            | 
0078 621-06557               540.000  kg  |       2.70000       1458.00|       2.70000       1458.00|       2.70000        1458.00 
  SEED MIXTURE, T                         |                            |                            | 
0079 621-06565                71.300  Mg  |     240.00000      17112.00|     240.00000      17112.00|     240.00000       17112.00 
  MULCHING MATERIAL                       |                            |                            | 
0080 621-06567               216.000  kL  |       0.55000        118.80|       0.55000        118.80|       0.55000         118.80 
  WATER                                   |                            |                            | 
0081 621-06574             12785.500  m2  |       2.95000      37717.23|       3.25000      41552.88|       2.95000       37717.23 
  SODDING                                 |                            |                            | 
0082 622-05606              2765.000  EACH|       2.75000       7603.75|       2.75000       7603.75|       2.75000        7603.75 
  PLANT, AQUATIC                          |                            |                            | 
0083 622-05655              3965.000  EACH|       2.50000       9912.50|       2.50000       9912.50|       2.50000        9912.50 
  PLANT, ROOT, TUBER, CORM, BULB          |                            |                            | 
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0084 622-52436                26.000  EACH|      25.00000        650.00|      25.00000        650.00|      25.00000         650.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0085 622-91786             11200.000  EACH|       3.15000      35280.00|       3.15000      35280.00|       3.15000       35280.00 
  SEEDLING                                |                            |                            | 
0086 624-92647                14.600  ha  |     245.00000       3577.00|     245.00000       3577.00|     245.00000        3577.00 
  HERBICIDE TREATMENT                     |                            |                            | 
0087 701-01849               643.000  m   |     124.00000      79732.00|      97.00000      62371.00|     124.00000       79732.00 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.92 mm, 356 mm                         |                            |                            | 
0088 702-51005                39.700  m3  |     502.00000      19929.40|     850.00000      33745.00|     502.00000       19929.40 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0089 702-51015                21.900  m3  |     267.00000       5847.30|     450.00000       9855.00|     267.00000        5847.30 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0090 703-51030              3570.000  kg  |       1.20000       4284.00|       0.97000       3462.90|       1.20000        4284.00 
  REINFORCING STEEL                       |                            |                            | 
0091 703-51032             34506.000  kg  |       1.30000      44857.80|       1.10000      37956.60|       1.30000       44857.80 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0092 704-51002               210.600  m3  |     567.00000     119410.20|     750.00000     157950.00|     567.00000      119410.20 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0093 706-05732                 4.000  EACH|      50.00000        200.00|    1600.00000       6400.00|      50.00000         200.00 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0094 706-51020                24.900  m3  |     678.00000      16882.20|     725.00000      18052.50|     678.00000       16882.20 
  CONCRETE, C, RAILING                    |                            |                            | 
0095 707-05984               365.000  m   |     351.33000     128235.45|     350.00000     127750.00|     330.00000      120450.00 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0096 709-51821                        LUMP|    5790.00000       5790.00|    4500.00000       4500.00|    4960.00000        4960.00 
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            | 
0097 715-02628                 8.000  EACH|     340.00000       2720.00|     243.10000       1944.80|     970.00000        7760.00 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0098 715-05019                99.000  m   |     160.00000      15840.00|     191.90000      18998.10|     140.00000       13860.00 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0099 715-05048             10542.900  m   |      11.00000     115971.90|       7.72000      81391.19|      12.00000      126514.80 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0100 715-05053              1131.000  m   |      33.00000      37323.00|      19.32000      21850.92|      17.00000       19227.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0101 715-05119               110.000  m   |      81.00000       8910.00|      58.19000       6400.90|      57.00000        6270.00 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0102 715-05124                11.500  m   |     119.00000       1368.50|     150.00000       1725.00|      86.00000         989.00 
  PIPE, TYPE 1, CIRCULAR, 675 mm          |                            |                            | 
0103 715-05128                96.000  m   |     239.00000      22944.00|     250.00000      24000.00|     190.00000       18240.00 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
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0104 715-05129                51.500  m   |     283.00000      14574.50|     350.00000      18025.00|     240.00000       12360.00 
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            | 
0105 715-05133                62.000  m   |     329.00000      20398.00|     425.00000      26350.00|     330.00000       20460.00 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            | 
0106 715-05149               224.800  m   |      80.00000      17984.00|      60.43000      13584.66|      47.00000       10565.60 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0107 715-05151                18.600  m   |      92.00000       1711.20|      73.80000       1372.68|      82.00000        1525.20 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0108 715-05169               180.500  m   |      92.00000      16606.00|      61.96000      11183.78|      68.00000       12274.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0109 715-05171                21.000  m   |      92.00000       1932.00|      74.32000       1560.72|      63.00000        1323.00 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0110 715-05177                26.700  m   |     163.00000       4352.10|     216.21000       5772.81|     128.00000        3417.60 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0111 715-05217               162.000  m   |      80.00000      12960.00|      52.11000       8441.82|      49.00000        7938.00 
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            | 
0112 715-05248                30.500  m   |     570.00000      17385.00|     475.00000      14487.50|     340.00000       10370.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.55  |                            |                            | 
  m2                                      |                            |                            | 
0113 715-05407                36.000  m   |      28.00000       1008.00|       8.48000        305.28|      22.00000         792.00 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0114 715-05422                28.500  m   |     488.00000      13908.00|     260.43000       7422.26|     390.00000       11115.00 
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            | 
0115 715-05841                 2.000  EACH|    1157.00000       2314.00|     709.11000       1418.22|    1200.00000        2400.00 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0116 715-06004                 4.000  EACH|    1000.00000       4000.00|     610.27000       2441.08|    1000.00000        4000.00 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0117 715-06492                 2.000  EACH|    1090.00000       2180.00|     872.18000       1744.36|    1100.00000        2200.00 
  CONCRETE ANCHOR, 1350 mm                |                            |                            | 
0118 715-07303                 2.000  EACH|    1750.00000       3500.00|     700.00000       1400.00|    1400.00000        2800.00 
  CONCRETE ANCHOR, MIN. AREA 1.55 m2      |                            |                            | 
0119 715-46000                17.000  EACH|     385.00000       6545.00|     152.36000       2590.12|     640.00000       10880.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0120 715-46005                17.000  EACH|     285.00000       4845.00|     164.14000       2790.38|     650.00000       11050.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0121 715-46010                 2.000  EACH|     500.00000       1000.00|     185.10000        370.20|     790.00000        1580.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0122 715-46025                 2.000  EACH|     985.00000       1970.00|     270.15000        540.30|    1030.00000        2060.00 
  PIPE END SECTION, 675 mm                |                            |                            | 
0123 715-46040                 8.000  EACH|    1050.00000       8400.00|     455.85000       3646.80|    1380.00000       11040.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 34-4456871              |(5) 36-2231526              |(6) 35-1489621     
                                          |MILLER BROS. CONSTR., INC.  |WALSH CONSTR CO. OF ILL     |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0124 718-06528                67.000  EACH|     270.00000      18090.00|     861.78000      57739.26|     780.00000       52260.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0125 718-06529                 3.000  EACH|     300.00000        900.00|     862.38000       2587.14|     785.00000        2355.00 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0126 718-06531                 2.000  EACH|     415.00000        830.00|     860.57000       1721.14|     795.00000        1590.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0127 718-06532              2000.000  m   |       3.00000       6000.00|       3.00000       6000.00|       2.00000        4000.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0128 718-52610              2034.200  m3  |      39.00000      79333.80|      31.00000      63060.20|      28.00000       56957.60 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0130 720-94906                13.000  EACH|    1720.00000      22360.00|    1900.00000      24700.00|    1600.00000       20800.00 
  INLET, X5                               |                            |                            | 
0131 720-96031                 8.000  EACH|    1870.00000      14960.00|    1900.00000      15200.00|    1700.00000       13600.00 
  INLET, X5, MODIFIED                     |                            |                            | 
0132 723-06660               109.800  m2  |     553.00000      60719.40|     400.00000      43920.00|     500.00000       54900.00 
  WINGWALL                                |                            |                            | 
0133 723-06912                61.000  m   |    3247.00000     198067.00|    3800.00000     231800.00|    5140.00000      313540.00 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 2400 mm                               |                            |                            | 
0134 723-07111                31.700  m   |    3448.00000     109301.60|    3300.00000     104610.00|    5440.00000      172448.00 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 1830 mm                               |                            |                            | 
0135 728-98377                        LUMP|    7900.00000       7900.00|   10000.00000      10000.00|    8500.00000        8500.00 
  MASONRY COATING STRUCTURE NO. 3         |                            |                            | 
0136 731-93945               176.000  m2  |     189.35000      33325.60|     210.00000      36960.00|     231.00000       40656.00 
  FACE PANELS, CONCRETE                   |                            |                            | 
0137 731-93946               176.000  m2  |     284.00000      49984.00|     140.00000      24640.00|     284.00000       49984.00 
  WALL ERECTION                           |                            |                            | 
0138 731-93947                50.000  m   |      54.00000       2700.00|     200.00000      10000.00|      54.00000        2700.00 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0139 801-04308                 5.000  EACH|     375.00000       1875.00|     475.00000       2375.00|     290.00000        1450.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0140 801-06198               120.000  DAY |     460.00000      55200.00|     460.00000      55200.00|     200.00000       24000.00 
  PATROLLER                               |                            |                            | 
0141 801-06207              4870.000  m   |       2.70000      13149.00|       3.00000      14610.00|       2.70000       13149.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0142 801-06577                14.000  m   |      16.20000        226.80|      25.00000        350.00|      18.00000         252.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0143 801-06625                34.000  EACH|      74.00000       2516.00|      99.00000       3366.00|      75.00000        2550.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 34-4456871              |(5) 36-2231526              |(6) 35-1489621     
                                          |MILLER BROS. CONSTR., INC.  |WALSH CONSTR CO. OF ILL     |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0144 801-06640                47.000  EACH|     129.50000       6086.50|     199.00000       9353.00|     150.00000        7050.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0145 801-06645                 4.000  EACH|      65.00000        260.00|      99.00000        396.00|      70.00000         280.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0146 801-06710               120.000  DAY |      14.00000       1680.00|      14.00000       1680.00|      15.00000        1800.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0147 801-06775                        LUMP|   91000.00000      91000.00|  130410.16000     130410.16|   16000.00000       16000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0148 801-07118                90.000  m   |      47.00000       4230.00|     225.00000      20250.00|      55.00000        4950.00 
  BARRICADE, III-A                        |                            |                            | 
0149 801-07119                79.200  m   |      47.25000       3742.20|     225.00000      17820.00|      55.00000        4356.00 
  BARRICADE, III-B                        |                            |                            | 
0150 802-05701               112.300  m   |      23.00000       2582.90|      23.00000       2582.90|      29.52000        3315.10 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0151 802-76025                18.681  m2  |     125.00000       2335.13|     124.99000       2334.94|     107.63000        2010.64 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0152 802-76035                20.910  m2  |     115.00000       2404.65|     115.00000       2404.65|     129.17000        2700.94 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0153 804-06770                 2.000  EACH|      14.00000         28.00|      22.00000         44.00|      30.00000          60.00 
  DELINEATOR POST                         |                            |                            | 
0154 805-01815                 8.000  EACH|    1500.00000      12000.00|    1500.00000      12000.00|    1500.00000       12000.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0155 805-01842                19.000  EACH|     600.00000      11400.00|     600.00000      11400.00|     500.00000        9500.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0156 805-01844               987.500  m   |      15.25000      15059.38|      15.25000      15059.38|      29.52000       29151.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0157 805-01879                 2.000  EACH|     480.00000        960.00|     480.00000        960.00|     450.00000         900.00 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0158 805-02328               493.500  m   |       0.40000        197.40|       0.40000        197.40|       0.66000         325.71 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0160 805-03793                 2.000  EACH|     830.00000       1660.00|     830.00000       1660.00|     830.00000        1660.00 
  DETECTOR CARD RACK AND DETECTOR MODULES |                            |                            | 
0161 805-04782                 2.000  EACH|   28350.00000      56700.00|   28350.00000      56700.00|    2900.00000        5800.00 
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            | 
0162 805-06834                 2.000  EACH|    9850.00000      19700.00|    9850.00000      19700.00|    8650.00000       17300.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 34-4456871              |(5) 36-2231526              |(6) 35-1489621     
                                          |MILLER BROS. CONSTR., INC.  |WALSH CONSTR CO. OF ILL     |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0163 805-06881                16.000  EACH|     660.00000      10560.00|     660.00000      10560.00|     730.00000       11680.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm,    |                            |                            | 
  RED LED, AMBER LED, GREEN LED           |                            |                            | 
0164 805-06882                 4.000  EACH|     600.00000       2400.00|     600.00000       2400.00|     730.00000        2920.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm,    |                            |                            | 
  RED LED, AMBER LED ARROW, GREEN LED     |                            |                            | 
  ARROW                                   |                            |                            | 
0165 805-78415                 2.000  EACH|    1320.00000       2640.00|    1320.00000       2640.00|    1000.00000        2000.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0166 805-78420                 8.000  EACH|     170.00000       1360.00|     170.00000       1360.00|     280.00000        2240.00 
  DISCONNECT HANGER                       |                            |                            | 
0167 805-78467                40.500  m   |       4.60000        186.30|       4.60000        186.30|       3.94000         159.57 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0168 805-78480               481.000  m   |       3.00000       1443.00|       3.00000       1443.00|       1.85000         889.85 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0169 805-78485               274.000  m   |       3.30000        904.20|       3.30000        904.20|       2.46000         674.04 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0170 805-78490               318.000  m   |       3.70000       1176.60|       3.70000       1176.60|       2.79000         887.22 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0171 805-78510              2072.000  m   |       1.80000       3729.60|       1.80000       3729.60|       1.64000        3398.08 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0172 805-78785                 7.000  EACH|     445.00000       3115.00|     445.00000       3115.00|     320.00000        2240.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0173 805-78795               145.000  m   |      15.50000       2247.50|      15.50000       2247.50|      26.24000        3804.80 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0174 805-78925                 2.000  EACH|     620.00000       1240.00|     620.00000       1240.00|     600.00000        1200.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0175 805-81032                 8.000  EACH|    1870.00000      14960.00|    1870.00000      14960.00|    3000.00000       24000.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0176 807-02784                 4.000  EACH|     650.00000       2600.00|     650.00000       2600.00|    1200.00000        4800.00 
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            | 
0177 807-02785                 4.000  EACH|     750.00000       3000.00|     750.00000       3000.00|    1400.00000        5600.00 
  LUMINAIRE MAST ARM, 7.6 m               |                            |                            | 
0178 808-06701              2386.000  m   |       0.85000       2028.10|       0.95000       2266.70|       0.88000        2099.68 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0179 808-06703             13074.000  m   |       0.85000      11112.90|       0.95000      12420.30|       0.88000       11505.12 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0180 808-06713              3233.000  m   |       0.45000       1454.85|       0.40000       1293.20|       0.30000         969.90 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0181 808-06714              3147.000  m   |       0.45000       1416.15|       0.40000       1258.80|       0.30000         944.10 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 34-4456871              |(5) 36-2231526              |(6) 35-1489621     
                                          |MILLER BROS. CONSTR., INC.  |WALSH CONSTR CO. OF ILL     |HRP CONSTRUCTION, INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0182 808-06726                 7.000  m   |       9.85000         68.95|      15.00000        105.00|      15.00000         105.00 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0183 808-75035                10.000  m   |       9.85000         98.50|      15.00000        150.00|      15.00000         150.00 
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            | 
0184 808-75245             10509.000  m   |       0.85000       8932.65|       0.88000       9247.92|       0.88000        9247.92 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0185 808-75278               277.000  m   |       5.30000       1468.10|       5.00000       1385.00|       5.00000        1385.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0186 808-75290               115.000  m   |      10.60000       1219.00|       9.50000       1092.50|       9.50000        1092.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0187 808-75297               143.000  m   |      10.60000       1515.80|       9.50000       1358.50|       9.50000        1358.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0188 808-75320                18.000  EACH|      45.00000        810.00|      62.00000       1116.00|      62.00000        1116.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0189 808-75325                18.000  EACH|      52.00000        936.00|      90.00000       1620.00|      90.00000        1620.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0190 808-75998               635.000  EACH|      17.75000      11271.25|      19.00000      12065.00|      19.00000       12065.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0191 808-92027              1989.000  m   |       3.55000       7060.95|       2.75000       5469.75|       2.75000        5469.75 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0192 805-97114               481.000  m   |       0.25000        120.25|       0.25000        120.25|       4.92000        2366.52 
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            | 
     SECTION TOTALS                       |             $  8,822,617.23|             $  9,079,000.00|                $  9,137,568.46 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  8,822,617.23|             $  9,079,000.00|                $  9,137,568.46 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
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     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
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          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1875662              |                            |                 
                                          |CRIDER & CRIDER, INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   NEW ROAD CONSTRUCTION                                                
                                          |                            |                            | 
0001 105-06845                        LUMP|  295000.00000     295000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                17.000  MOS |    1650.00000      28050.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  480000.00000     480000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|  191000.00000     191000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-01261                10.000  EACH|     108.00000       1080.00|                            | 
  TESTING FOR ASBESTOS                    |                            |                            | 
0006 202-03000                        LUMP|    7500.00000       7500.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 3                                   |                            |                            | 
0007 202-03000                        LUMP|    9000.00000       9000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0008 202-60820               602.000  m2  |       7.20000       4334.40|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0009 202-94793               369.000  m   |      27.70000      10221.30|                            | 
  BARRIER, MEDIAN, CONCRETE, REMOVE       |                            |                            | 
0010 202-95027                 1.000  EACH|     412.00000        412.00|                            | 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
0011 203-02000            250667.000  m3  |       5.25000    1316001.75|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0012 205-06930                 7.000  Mg  |      40.00000        280.00|                            | 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0013 205-06931               967.200  Mg  |      23.50000      22729.20|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0014 205-06932                62.000  m   |      20.35000       1261.70|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0016 205-06936               453.000  Mg  |      21.00000       9513.00|                            | 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0017 205-06937              1092.000  m   |       4.00000       4368.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 205-06938                45.000  m   |      30.00000       1350.00|                            | 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0019 206-51230                69.000  m3  |      36.00000       2484.00|                            | 
  EXCAVATION, FOUNDATION, UNCLASSIFIED    |                            |                            | 
0020 207-07498             32170.000  m2  |       3.55000     114203.50|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
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0021 207-07502              3260.000  m2  |       1.00000       3260.00|                            | 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 
0022 211-02050               401.000  m3  |      17.50000       7017.50|                            | 
  B BORROW                                |                            |                            | 
0024 211-06467                38.000  m3  |      51.50000       1957.00|                            | 
  AGGREGATE FOR END BENT BACKFILL         |                            |                            | 
0025 211-07454              3940.300  m3  |      21.70000      85504.51|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0026 301-07448             30974.300  Mg  |      12.00000     371691.60|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0028 401-06264                        LUMP|    5675.00000       5675.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0029 401-07320              3482.000  Mg  |      35.40000     123262.80|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0030 401-07333              1549.000  Mg  |      38.00000      58862.00|                            | 
  QC/QA-HMA, 2. 76, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07334              6856.000  Mg  |      36.60000     250929.60|                            | 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0032 401-07402              2595.000  Mg  |      34.00000      88230.00|                            | 
  QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0033 401-07403             23023.000  Mg  |      30.90000     711410.70|                            | 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0034 401-07406             11701.000  Mg  |      29.30000     342839.30|                            | 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0035 401-07417              7378.000  Mg  |      30.70000     226504.60|                            | 
  QC/QA-HMA, 2, 76, BASE, 25.0 mm         |                            |                            | 
0036 401-07418             24105.000  Mg  |      31.90000     768949.50|                            | 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0037 401-07430             13773.000  Mg  |      31.95000     440047.35|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C25.0 mm|                            |                            | 
0038 402-07432               460.000  Mg  |      38.35000      17641.00|                            | 
  HMA TYPE A, SURFACE                     |                            |                            | 
0039 402-07435               737.000  Mg  |      33.00000      24321.00|                            | 
  HMA TYPE A, INTERMEDIATE                |                            |                            | 
0040 402-07440               560.000  Mg  |      33.65000      18844.00|                            | 
  HMA TYPE A, BASE                        |                            |                            | 
0041 402-07453              1360.000  Mg  |      51.50000      70040.00|                            | 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0042 404-05511              5951.400  m2  |       1.45000       8629.53|                            | 
  SEAL COAT, 2                            |                            |                            | 
0043 405-05517                88.300  Mg  |     397.00000      35055.10|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
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0044 406-05520                95.000  Mg  |     470.00000      44650.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0045 601-01522                 4.000  EACH|    1185.00000       4740.00|                            | 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0046 601-04746                 1.000  EACH|    5770.00000       5770.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ ,TL-2     |                            |                            | 
0047 601-06037                 4.000  EACH|     465.00000       1860.00|                            | 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0048 601-06228                 6.000  EACH|   55000.00000     330000.00|                            | 
  IMPACT ATTENUATOR, CR, W1, TL-3         |                            |                            | 
0049 601-99105               281.940  m   |      29.40000       8289.04|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0050 602-02476              2776.000  m   |     132.50000     367820.00|                            | 
  BARRIER, CONCRETE, MODIFIED             |                            |                            | 
0051 602-06032              2148.000  m   |     120.60000     259048.80|                            | 
  BARRIER, MEDIAN, CONCRETE               |                            |                            | 
0052 602-06729               834.000  EACH|       6.40000       5337.60|                            | 
  BARRIER DELINEATOR                      |                            |                            | 
0053 603-06040             11087.000  m   |      11.85000     131380.95|                            | 
  FENCE, FARM FIELD, 1190 mm              |                            |                            | 
0054 603-96042                 2.000  EACH|     927.00000       1854.00|                            | 
  FENCE GATE, FARM FIELD, 1190 mm X 7.3 m |                            |                            | 
0055 603-97461               149.000  m   |       7.20000       1072.80|                            | 
  TEMPORARY FENCE                         |                            |                            | 
0056 610-06257               162.000  m2  |      57.70000       9347.40|                            | 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  250 mm                                  |                            |                            | 
0057 610-07486               412.200  Mg  |      58.00000      23907.60|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0058 611-05330               122.000  m2  |      43.75000       5337.50|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0059 611-06497                 5.000  EACH|     134.00000        670.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0060 611-95023                 2.000  EACH|     134.00000        268.00|                            | 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0061 615-06490                38.000  EACH|     113.00000       4294.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0062 615-06505                22.000  EACH|     400.00000       8800.00|                            | 
  MONUMENT, B                             |                            |                            | 
0063 615-06510                 1.000  EACH|     300.00000        300.00|                            | 
  MONUMENT, C                             |                            |                            | 
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0064 615-06515                13.000  EACH|      93.00000       1209.00|                            | 
  MONUMENT, D                             |                            |                            | 
0065 615-06527                 6.000  EACH|     300.00000       1800.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0066 616-02320              4130.000  m2  |       2.50000      10325.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0067 616-05688               288.400  Mg  |      27.00000       7786.80|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0068 616-06405              2156.600  Mg  |      45.00000      97047.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0069 616-51367               173.000  m2  |      57.70000       9982.10|                            | 
  SLOPEWALL, CONCRETE, 100 mm             |                            |                            | 
0070 621-01004                 4.000  EACH|     645.00000       2580.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0071 621-02363             14000.000  m2  |       0.21000       2940.00|                            | 
  MULCHED SEEDING, T, CONVENTIONAL MIX    |                            |                            | 
0072 621-03787                20.900  kg  |     103.00000       2152.70|                            | 
  SEED MIXTURE, D                         |                            |                            | 
0073 621-04258                69.000  kg  |      81.00000       5589.00|                            | 
  SEED MIXTURE , SLOPE                    |                            |                            | 
0074 621-04258               340.000  kg  |      51.00000      17340.00|                            | 
  SEED MIXTURE , WET TO MESIC             |                            |                            | 
0075 621-06545                12.800  Mg  |     215.00000       2752.00|                            | 
  FERTILIZER                              |                            |                            | 
0076 621-06548                70.000  kg  |      45.00000       3150.00|                            | 
  SEED MIXTURE, CV                        |                            |                            | 
0077 621-06553              2419.000  kg  |      10.70000      25883.30|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0078 621-06557               540.000  kg  |       2.80000       1512.00|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0079 621-06565                71.300  Mg  |     250.00000      17825.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0080 621-06567               216.000  kL  |       0.60000        129.60|                            | 
  WATER                                   |                            |                            | 
0081 621-06574             12785.500  m2  |       3.05000      38995.78|                            | 
  SODDING                                 |                            |                            | 
0082 622-05606              2765.000  EACH|       2.85000       7880.25|                            | 
  PLANT, AQUATIC                          |                            |                            | 
0083 622-05655              3965.000  EACH|       2.60000      10309.00|                            | 
  PLANT, ROOT, TUBER, CORM, BULB          |                            |                            | 
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0084 622-52436                26.000  EACH|      25.00000        650.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0085 622-91786             11200.000  EACH|       3.25000      36400.00|                            | 
  SEEDLING                                |                            |                            | 
0086 624-92647                14.600  ha  |     250.00000       3650.00|                            | 
  HERBICIDE TREATMENT                     |                            |                            | 
0087 701-01849               643.000  m   |     128.00000      82304.00|                            | 
  PILE, CONCRETE, STEEL SHELL ENCASED,    |                            |                            | 
  7.92 mm, 356 mm                         |                            |                            | 
0088 702-51005                39.700  m3  |     517.00000      20524.90|                            | 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0089 702-51015                21.900  m3  |     275.00000       6022.50|                            | 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0090 703-51030              3570.000  kg  |       1.25000       4462.50|                            | 
  REINFORCING STEEL                       |                            |                            | 
0091 703-51032             34506.000  kg  |       1.35000      46583.10|                            | 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0092 704-51002               210.600  m3  |     585.00000     123201.00|                            | 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0093 706-05732                 4.000  EACH|      51.00000        204.00|                            | 
  CONCRETE BRIDGE RAILING TRANSITION, TBC |                            |                            | 
0094 706-51020                24.900  m3  |     700.00000      17430.00|                            | 
  CONCRETE, C, RAILING                    |                            |                            | 
0095 707-05984               365.000  m   |     360.00000     131400.00|                            | 
  STRUCTURAL MEMBERS, CONCRETE I-BEAM,    |                            |                            | 
  III, 1143 mm X 406 mm                   |                            |                            | 
0096 709-51821                        LUMP|    6500.00000       6500.00|                            | 
  SURFACE SEAL STRUCTURE NO. 3            |                            |                            | 
0097 715-02628                 8.000  EACH|     340.00000       2720.00|                            | 
  SAFETY METAL END SECTION, 6:1, 375 mm   |                            |                            | 
0098 715-05019                99.000  m   |     158.00000      15642.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 900 mm          |                            |                            | 
0099 715-05048             10542.900  m   |       7.50000      79071.75|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0100 715-05053              1131.000  m   |      22.25000      25164.75|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0101 715-05119               110.000  m   |      61.50000       6765.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 375 mm          |                            |                            | 
0102 715-05124                11.500  m   |     110.00000       1265.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 675 mm          |                            |                            | 
0103 715-05128                96.000  m   |     240.00000      23040.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 1200 mm         |                            |                            | 
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0104 715-05129                51.500  m   |     275.00000      14162.50|                            | 
  PIPE, TYPE 1, CIRCULAR, 1350 mm         |                            |                            | 
0105 715-05133                62.000  m   |     325.00000      20150.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 1500 mm         |                            |                            | 
0106 715-05149               224.800  m   |      56.00000      12588.80|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0107 715-05151                18.600  m   |      61.00000       1134.60|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0108 715-05169               180.500  m   |      66.00000      11913.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0109 715-05171                21.000  m   |      62.00000       1302.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 450 mm          |                            |                            | 
0110 715-05177                26.700  m   |     153.00000       4085.10|                            | 
  PIPE, TYPE 3, CIRCULAR, 900 mm          |                            |                            | 
0111 715-05217               162.000  m   |      50.00000       8100.00|                            | 
  PIPE, TYPE 5, CIRCULAR, 300 mm          |                            |                            | 
0112 715-05248                30.500  m   |     482.00000      14701.00|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 1.55  |                            |                            | 
  m2                                      |                            |                            | 
0113 715-05407                36.000  m   |      45.00000       1620.00|                            | 
  PIPE, END BENT DRAIN, 150 mm            |                            |                            | 
0114 715-05422                28.500  m   |     430.00000      12255.00|                            | 
  PIPE, SLOTTED DRAIN, 300 mm             |                            |                            | 
0115 715-05841                 2.000  EACH|     930.00000       1860.00|                            | 
  CONCRETE ANCHOR, 1500 mm                |                            |                            | 
0116 715-06004                 4.000  EACH|     600.00000       2400.00|                            | 
  CONCRETE ANCHOR, 1200 mm                |                            |                            | 
0117 715-06492                 2.000  EACH|     910.00000       1820.00|                            | 
  CONCRETE ANCHOR, 1350 mm                |                            |                            | 
0118 715-07303                 2.000  EACH|     940.00000       1880.00|                            | 
  CONCRETE ANCHOR, MIN. AREA 1.55 m2      |                            |                            | 
0119 715-46000                17.000  EACH|     220.00000       3740.00|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
0120 715-46005                17.000  EACH|     240.00000       4080.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0121 715-46010                 2.000  EACH|     335.00000        670.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0122 715-46025                 2.000  EACH|     540.00000       1080.00|                            | 
  PIPE END SECTION, 675 mm                |                            |                            | 
0123 715-46040                 8.000  EACH|     850.00000       6800.00|                            | 
  PIPE END SECTION, 900 mm                |                            |                            | 
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0124 718-06528                67.000  EACH|     650.00000      43550.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0125 718-06529                 3.000  EACH|     380.00000       1140.00|                            | 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0126 718-06531                 2.000  EACH|     280.00000        560.00|                            | 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0127 718-06532              2000.000  m   |       3.10000       6200.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0128 718-52610              2034.200  m3  |      36.30000      73841.46|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0130 720-94906                13.000  EACH|    1900.00000      24700.00|                            | 
  INLET, X5                               |                            |                            | 
0131 720-96031                 8.000  EACH|    2100.00000      16800.00|                            | 
  INLET, X5, MODIFIED                     |                            |                            | 
0132 723-06660               109.800  m2  |     600.00000      65880.00|                            | 
  WINGWALL                                |                            |                            | 
0133 723-06912                61.000  m   |    3800.00000     231800.00|                            | 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 2400 mm                               |                            |                            | 
0134 723-07111                31.700  m   |    3900.00000     123630.00|                            | 
  STRUCTURE, PRECAST THREE-SIDED, 6100 mm |                            |                            | 
  X 1830 mm                               |                            |                            | 
0135 728-98377                        LUMP|    6500.00000       6500.00|                            | 
  MASONRY COATING STRUCTURE NO. 3         |                            |                            | 
0136 731-93945               176.000  m2  |     240.00000      42240.00|                            | 
  FACE PANELS, CONCRETE                   |                            |                            | 
0137 731-93946               176.000  m2  |     290.00000      51040.00|                            | 
  WALL ERECTION                           |                            |                            | 
0138 731-93947                50.000  m   |      56.00000       2800.00|                            | 
  LEVELING PAD, CONCRETE                  |                            |                            | 
0139 801-04308                 5.000  EACH|     386.00000       1930.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0140 801-06198               120.000  DAY |     475.00000      57000.00|                            | 
  PATROLLER                               |                            |                            | 
0141 801-06207              4870.000  m   |       2.80000      13636.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0142 801-06577                14.000  m   |      16.70000        233.80|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0143 801-06625                34.000  EACH|      76.00000       2584.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1875662              |                            |                 
                                          |CRIDER & CRIDER, INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0144 801-06640                47.000  EACH|     135.00000       6345.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0145 801-06645                 4.000  EACH|      67.00000        268.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0146 801-06710               120.000  DAY |      14.50000       1740.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0147 801-06775                        LUMP|  208500.00000     208500.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0148 801-07118                90.000  m   |      48.40000       4356.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0149 801-07119                79.200  m   |      48.70000       3857.04|                            | 
  BARRICADE, III-B                        |                            |                            | 
0150 802-05701               112.300  m   |      23.70000       2661.51|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0151 802-76025                18.681  m2  |     130.00000       2428.53|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0152 802-76035                20.910  m2  |     120.00000       2509.20|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0153 804-06770                 2.000  EACH|      21.00000         42.00|                            | 
  DELINEATOR POST                         |                            |                            | 
0154 805-01815                 8.000  EACH|    1545.00000      12360.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0155 805-01842                19.000  EACH|     618.00000      11742.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0156 805-01844               987.500  m   |      15.70000      15503.75|                            | 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0157 805-01879                 2.000  EACH|     500.00000       1000.00|                            | 
  SIGNAL SERVICE, INSTALL                 |                            |                            | 
0158 805-02328               493.500  m   |       0.41000        202.34|                            | 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0160 805-03793                 2.000  EACH|     855.00000       1710.00|                            | 
  DETECTOR CARD RACK AND DETECTOR MODULES |                            |                            | 
0161 805-04782                 2.000  EACH|   33000.00000      66000.00|                            | 
  VIDEO VEHICLE DETECTOR SYSTEM           |                            |                            | 
0162 805-06834                 2.000  EACH|   13000.00000      26000.00|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE, TS2, TYPE I                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1875662              |                            |                 
                                          |CRIDER & CRIDER, INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0163 805-06881                16.000  EACH|     680.00000      10880.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm,    |                            |                            | 
  RED LED, AMBER LED, GREEN LED           |                            |                            | 
0164 805-06882                 4.000  EACH|     620.00000       2480.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm,    |                            |                            | 
  RED LED, AMBER LED ARROW, GREEN LED     |                            |                            | 
  ARROW                                   |                            |                            | 
0165 805-78415                 2.000  EACH|    1360.00000       2720.00|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0166 805-78420                 8.000  EACH|     175.00000       1400.00|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0167 805-78467                40.500  m   |       4.75000        192.38|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0168 805-78480               481.000  m   |       3.10000       1491.10|                            | 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0169 805-78485               274.000  m   |       3.40000        931.60|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0170 805-78490               318.000  m   |       3.80000       1208.40|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0171 805-78510              2072.000  m   |       1.85000       3833.20|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0172 805-78785                 7.000  EACH|     460.00000       3220.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0173 805-78795               145.000  m   |      16.00000       2320.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0174 805-78925                 2.000  EACH|     640.00000       1280.00|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0175 805-81032                 8.000  EACH|    1925.00000      15400.00|                            | 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0176 807-02784                 4.000  EACH|     670.00000       2680.00|                            | 
  LUMINAIRE MAST ARM, 6.1 m               |                            |                            | 
0177 807-02785                 4.000  EACH|     770.00000       3080.00|                            | 
  LUMINAIRE MAST ARM, 7.6 m               |                            |                            | 
0178 808-06701              2386.000  m   |       0.88000       2099.68|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0179 808-06703             13074.000  m   |       0.88000      11505.12|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0180 808-06713              3233.000  m   |       0.46000       1487.18|                            | 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0181 808-06714              3147.000  m   |       0.46000       1447.62|                            | 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  10,563,927.89                                                ROUTE : CO RD 17 
     CALL ORDER   : 210                     CONTRACT ID : R -26620-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(7) 35-1875662              |                            |                 
                                          |CRIDER & CRIDER, INC.       |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0182 808-06726                 7.000  m   |      10.15000         71.05|                            | 
  TRANSVERSE MARKINGS, PAINT, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0183 808-75035                10.000  m   |      10.15000        101.50|                            | 
  LINE, PAINT, SOLID, WHITE, 600 mm       |                            |                            | 
0184 808-75245             10509.000  m   |       0.88000       9247.92|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0185 808-75278               277.000  m   |       5.45000       1509.65|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 300 mm  |                            |                            | 
0186 808-75290               115.000  m   |      10.90000       1253.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0187 808-75297               143.000  m   |      10.90000       1558.70|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0188 808-75320                18.000  EACH|      46.00000        828.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0189 808-75325                18.000  EACH|      54.00000        972.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0190 808-75998               635.000  EACH|      18.30000      11620.50|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0191 808-92027              1989.000  m   |       3.65000       7259.85|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
0192 805-97114               481.000  m   |       0.26000        125.06|                            | 
  CABLE, INTERCONNECT, 6 PAIR 19          |                            |                            | 
     SECTION TOTALS                       |             $  9,638,234.30|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  9,638,234.30|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 07/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 8557001 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   62-1492793     API CONSTRUCTION CORP.                                                 $  2,691,233.09     100.0000% 
   2   35-0997978     PHEND & BROWN, INC.                                                    $  2,916,059.44     108.3540% 
   3   35-1139301     E & B PAVING, INC.                                                     $  2,963,184.79     110.1050% 
   4   35-1065659     BROOKS CONSTRUCTION                                                    $  2,965,095.94     110.1761% 
   5   35-1185040     NIBLOCK EXCAVATING, INC.                                               $  3,056,863.39     113.5859% 
   6   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                           $  3,218,916.47     119.6074% 
==================================================================================================================================== 
                                          |(1) 62-1492793              |(2) 35-0997978              |(3) 35-1139301     
                                          |API CONSTRUCTION CORP.      |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   60000.00000      60000.00|   35985.00000      35985.00|   70000.00000       70000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    1500.00000      27000.00|    1295.00000      23310.00|    1550.00000       27900.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   69595.00000      69595.00|  145000.00000     145000.00|  138000.00000      138000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   75000.00000      75000.00|   28900.00000      28900.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-03000                        LUMP|    5700.00000       5700.00|    1500.00000       1500.00|    1500.00000        1500.00 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0006 202-60820               110.000  SYS |      10.00000       1100.00|      10.30000       1133.00|      10.00000        1100.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0007 203-02000             49928.000  CYS |       3.60000     179740.80|      10.00000     499280.00|      10.00000      499280.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 205-06930                20.800  TON |      38.00000        790.40|      26.00000        540.80|      26.00000         540.80 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0009 205-06931               455.000  TON |      26.00000      11830.00|      30.00000      13650.00|      30.00000       13650.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06932              5851.000  LFT |       6.34000      37095.34|       6.34000      37095.34|       6.34000       37095.34 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0011 205-06933                 4.000  EACH|      60.00000        240.00|      60.00000        240.00|      60.00000         240.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0012 205-06937              4100.000  LFT |       1.26000       5166.00|       1.26000       5166.00|       1.26000        5166.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 205-06938               210.000  LFT |      27.00000       5670.00|      13.00000       2730.00|      13.00000        2730.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 62-1492793              |(2) 35-0997978              |(3) 35-1139301     
                                          |API CONSTRUCTION CORP.      |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 207-07499             53163.000  SYS |       2.05000     108984.15|       2.05000     108984.15|       2.05000      108984.15 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0015 211-07454              4760.000  CYS |       9.70000      46172.00|      11.50000      54740.00|      11.50000       54740.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 301-07448             22676.000  TON |      10.00000     226760.00|       9.70000     219957.20|      10.50000      238098.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0017 303-01180              7600.000  TON |      10.00000      76000.00|      11.50000      87400.00|      11.50000       87400.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 401-06264                        LUMP|    4000.00000       4000.00|    1500.00000       1500.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0019 401-07321              4917.000  TON |      34.00000     167178.00|      32.90000     161769.30|      32.00000      157344.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07390              8265.000  TON |      28.50000     235552.50|      28.00000     231420.00|      27.00000      223155.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0021 401-07407             12684.000  TON |      26.00000     329784.00|      24.10000     305684.40|      27.00000      342468.00 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0022 405-05517                84.200  TON |     390.00000      32838.00|     240.00000      20208.00|     175.00000       14735.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                30.700  TON |     175.00000       5372.50|     145.00000       4451.50|     150.00000        4605.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 603-06040               150.000  LFT |       4.40000        660.00|       4.40000        660.00|       2.80000         420.00 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0025 603-06040              1630.000  LFT |       5.40000       8802.00|       5.40000       8802.00|       2.80000        4564.00 
  FENCE, FARM FIELD, 47 IN. , BARBED WIRE |                            |                            | 
0026 605-06120              3206.000  LFT |       7.40000      23724.40|       8.00000      25648.00|       8.00000       25648.00 
  CURB, CONCRETE                          |                            |                            | 
0027 605-06160              1352.000  LFT |      10.20000      13790.40|      10.00000      13520.00|      14.00000       18928.00 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                            |                            | 
0028 610-05527              1111.000  TON |      50.00000      55550.00|      45.75000      50828.25|      45.00000       49995.00 
  HMA FOR APPROACHES                      |                            |                            | 
0029 611-05330               819.000  SYS |      32.50000      26617.50|      26.50000      21703.50|      22.00000       18018.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0030 611-06497                26.000  EACH|     100.00000       2600.00|     100.00000       2600.00|     100.00000        2600.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0031 611-06498                 3.000  EACH|     140.00000        420.00|     140.00000        420.00|     140.00000         420.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0032 615-06505                10.000  EACH|     390.00000       3900.00|     390.00000       3900.00|     400.00000        4000.00 
  MONUMENT, B                             |                            |                            | 
0033 615-06527                 4.000  EACH|     290.00000       1160.00|     290.00000       1160.00|     425.00000        1700.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 62-1492793              |(2) 35-0997978              |(3) 35-1139301     
                                          |API CONSTRUCTION CORP.      |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 616-02320              6746.000  SYS |       0.85000       5734.10|       1.90000      12817.40|       1.90000       12817.40 
  GEOTEXTILES                             |                            |                            | 
0035 616-06405              3412.000  TON |      23.00000      78476.00|      20.00000      68240.00|      20.00000       68240.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0036 621-01004                 6.000  EACH|     750.00000       4500.00|     750.00000       4500.00|     750.00000        4500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-02770             39000.000  SYS |       1.24000      48360.00|       1.24000      48360.00|       1.24000       48360.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0038 621-06545                10.000  TON |     480.00000       4800.00|     480.00000       4800.00|     480.00000        4800.00 
  FERTILIZER                              |                            |                            | 
0039 621-06553              4097.000  LBS |       2.54000      10406.38|       2.54000      10406.38|       2.54000       10406.38 
  SEED MIXTURE, R                         |                            |                            | 
0040 621-06557              1808.000  LBS |       1.48000       2675.84|       1.48000       2675.84|       1.48000        2675.84 
  SEED MIXTURE, T                         |                            |                            | 
0041 621-06565                48.000  TON |     367.00000      17616.00|     367.00000      17616.00|     367.00000       17616.00 
  MULCHING MATERIAL                       |                            |                            | 
0042 621-06567                60.000  MG  |       2.00000        120.00|       2.00000        120.00|       2.00000         120.00 
  WATER                                   |                            |                            | 
0043 621-06574              9578.000  SYS |       2.56000      24519.68|       2.56000      24519.68|       2.56000       24519.68 
  SODDING                                 |                            |                            | 
0044 621-06575              5412.000  SYS |       2.56000      13854.72|       2.56000      13854.72|       2.56000       13854.72 
  SODDING, NURSERY                        |                            |                            | 
0045 715-03475                 2.000  EACH|     210.25000        420.50|     230.00000        460.00|     230.00000         460.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            | 
0046 715-05019                82.000  LFT |      76.55000       6277.10|      55.00000       4510.00|      55.00000        4510.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0047 715-05048             38410.000  LFT |       2.30000      88343.00|       2.02000      77588.20|       2.02000       77588.20 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0048 715-05053              1799.000  LFT |      12.00000      21588.00|      10.80000      19429.20|      10.80000       19429.20 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0049 715-05121               374.000  LFT |      33.50000      12529.00|      36.50000      13651.00|      36.50000       13651.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0050 715-05123               296.000  LFT |      38.80000      11484.80|      58.00000      17168.00|      58.00000       17168.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0051 715-05125                62.000  LFT |      55.90000       3465.80|      62.00000       3844.00|      62.00000        3844.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0052 715-05128                62.000  LFT |      84.75000       5254.50|      98.00000       6076.00|      98.00000        6076.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0053 715-05133               110.000  LFT |     130.60000      14366.00|     137.00000      15070.00|     137.00000       15070.00 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 62-1492793              |(2) 35-0997978              |(3) 35-1139301     
                                          |API CONSTRUCTION CORP.      |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 715-05149               372.000  LFT |      24.15000       8983.80|      19.00000       7068.00|      19.00000        7068.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0055 715-05151              1030.000  LFT |      26.35000      27140.50|      23.50000      24205.00|      23.50000       24205.00 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0056 715-05152               154.000  LFT |      29.75000       4581.50|      26.00000       4004.00|      26.00000        4004.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0057 715-05154                78.000  LFT |      43.15000       3365.70|      33.00000       2574.00|      33.00000        2574.00 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0058 715-05156               775.000  LFT |      45.25000      35068.75|      40.00000      31000.00|      40.00000       31000.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            | 
0059 715-05168              1286.000  LFT |      16.20000      20833.20|      20.00000      25720.00|      20.00000       25720.00 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0060 715-05246                60.000  LFT |     156.40000       9384.00|     167.00000      10020.00|     167.00000       10020.00 
  PIPE, TYPE 1, DEFORMED, 14.7 SQ. FT.    |                            |                            | 
0061 715-05840                 2.000  EACH|     775.00000       1550.00|     830.00000       1660.00|     830.00000        1660.00 
  CONCRETE ANCHOR, MIN. AREA 14.7 SQ.FT.  |                            |                            | 
0062 715-05841                 2.000  EACH|     775.00000       1550.00|     810.00000       1620.00|     810.00000        1620.00 
  CONCRETE ANCHOR, 60 IN.                 |                            |                            | 
0063 715-06004                 2.000  EACH|     730.00000       1460.00|     650.00000       1300.00|     650.00000        1300.00 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0064 715-07584               510.000  LFT |     130.60000      66606.00|     122.00000      62220.00|     122.00000       62220.00 
  PIPE, TYPE 1, DEFORMED, 21.9 SQ. FT.    |                            |                            | 
0065 715-07585                 2.000  EACH|     790.00000       1580.00|     760.00000       1520.00|     760.00000        1520.00 
  CONCRETE ANCHOR, MIN. AREA 21.9 SQ. FT. |                            |                            | 
0066 715-07586                40.000  LFT |      55.25000       2210.00|      54.00000       2160.00|      54.00000        2160.00 
  PIPE, TYPE 1, DEFORMED, 4.5 SQ. FT.     |                            |                            | 
0067 715-07587                40.000  LFT |      51.70000       2068.00|      53.00000       2120.00|      53.00000        2120.00 
  PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.     |                            |                            | 
0068 715-46000                52.000  EACH|     124.40000       6468.80|     110.00000       5720.00|     110.00000        5720.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0069 715-46005                 4.000  EACH|     151.30000        605.20|     125.00000        500.00|     125.00000         500.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0070 715-46010                11.000  EACH|     188.60000       2074.60|     165.00000       1815.00|     165.00000        1815.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0071 715-46020                12.000  EACH|     288.75000       3465.00|     235.00000       2820.00|     235.00000        2820.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0072 715-46030                 2.000  EACH|     392.25000        784.50|     355.00000        710.00|     355.00000         710.00 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0073 715-46040                 2.000  EACH|     672.50000       1345.00|     475.00000        950.00|     475.00000         950.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0074 715-46055                 2.000  EACH|     225.30000        450.60|     350.00000        700.00|     350.00000         700.00 
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 62-1492793              |(2) 35-0997978              |(3) 35-1139301     
                                          |API CONSTRUCTION CORP.      |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0075 715-97607                 2.000  EACH|     262.35000        524.70|     295.00000        590.00|     295.00000         590.00 
  PIPE END SECTION, MIN. AREA 4.5 SQ. FT. |                            |                            | 
0076 718-06531                83.000  EACH|     495.00000      41085.00|     370.00000      30710.00|     370.00000       30710.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0077 718-06532              6000.000  LFT |       0.90000       5400.00|       0.85000       5100.00|       0.90000        5400.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0078 718-52610              3455.000  CYS |      18.00000      62190.00|      18.50000      63917.50|      18.50000       63917.50 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0079 718-99153             26345.000  SYS |       0.35000       9220.75|       1.00000      26345.00|       1.00000       26345.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0080 720-45030                 2.000  EACH|    1125.00000       2250.00|    1400.00000       2800.00|    1400.00000        2800.00 
  INLET, E7                               |                            |                            | 
0081 720-45050                 9.000  EACH|    1275.00000      11475.00|    1350.00000      12150.00|    1350.00000       12150.00 
  INLET, J11                              |                            |                            | 
0082 720-45060                 4.000  EACH|    1265.00000       5060.00|    1300.00000       5200.00|    1300.00000        5200.00 
  INLET, M11                              |                            |                            | 
0083 720-45410                 3.000  EACH|    1095.00000       3285.00|    1200.00000       3600.00|    1200.00000        3600.00 
  MANHOLE, C4                             |                            |                            | 
0084 720-45415                 1.000  EACH|    1950.00000       1950.00|    1670.00000       1670.00|    1670.00000        1670.00 
  MANHOLE, D4                             |                            |                            | 
0085 720-45425                 1.000  EACH|    6335.00000       6335.00|    8400.00000       8400.00|    8400.00000        8400.00 
  MANHOLE, F4 MODIFIED                    |                            |                            | 
0086 720-97218                 1.000  EACH|    2180.00000       2180.00|    2300.00000       2300.00|    2300.00000        2300.00 
  MANHOLE, D7                             |                            |                            | 
0087 720-99350                 1.000  EACH|    1765.00000       1765.00|    2200.00000       2200.00|    2200.00000        2200.00 
  INLET, C16                              |                            |                            | 
0088 801-04308                16.000  EACH|     385.00000       6160.00|     385.00000       6160.00|     385.00000        6160.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0089 801-06640                24.000  EACH|     300.00000       7200.00|     300.00000       7200.00|     300.00000        7200.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0090 801-06645                 2.000  EACH|      50.00000        100.00|      50.00000        100.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0091 801-06775                        LUMP|   67300.00000      67300.00|   29250.00000      29250.00|   21810.00000       21810.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0092 801-07119               216.000  LFT |      18.50000       3996.00|      18.00000       3888.00|      18.50000        3996.00 
  BARRICADE, III-B                        |                            |                            | 
0093 802-05701               354.500  LFT |      12.95000       4590.78|      12.95000       4590.78|      12.95000        4590.78 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0094 802-76025                25.000  SFT |       5.95000        148.75|       5.95000        148.75|       5.95000         148.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 62-1492793              |(2) 35-0997978              |(3) 35-1139301     
                                          |API CONSTRUCTION CORP.      |PHEND & BROWN, INC.         |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0095 802-76035               190.400  SFT |       6.25000       1190.00|       6.25000       1190.00|       6.25000        1190.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0096 804-76350                13.000  EACH|      25.00000        325.00|      16.00000        208.00|      17.50000         227.50 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                            |                            | 
0097 808-06703             39605.000  LFT |       0.36000      14257.80|       0.36000      14257.80|       0.36000       14257.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0098 808-75240              4030.000  LFT |       0.36000       1450.80|       0.36000       1450.80|       0.36000        1450.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0099 808-75245             16070.000  LFT |       0.36000       5785.20|       0.36000       5785.20|       0.36000        5785.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0100 808-75297               175.000  LFT |       4.85000        848.75|       4.85000        848.75|       4.85000         848.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
     SECTION TOTALS                       |             $  2,691,233.09|             $  2,916,059.44|                $  2,963,184.79 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,691,233.09|             $  2,916,059.44|                $  2,963,184.79 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |(5) 35-1185040              |(6) 35-1016737     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   40575.00000      40575.00|   65000.00000      65000.00|   68800.00000       68800.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                18.000  MOS |    1470.00000      26460.00|    2000.00000      36000.00|    1700.00000       30600.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  148000.00000     148000.00|  160000.00000     160000.00|  116000.00000      116000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   15000.00000      15000.00|   30000.00000      30000.00|   53650.00000       53650.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-03000                        LUMP|    1500.00000       1500.00|    4500.00000       4500.00|    6237.50000        6237.50 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0006 202-60820               110.000  SYS |       6.95000        764.50|      20.00000       2200.00|       7.00000         770.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0007 203-02000             49928.000  CYS |      10.00000     499280.00|       8.50000     424388.00|       8.65000      431877.20 
  EXCAVATION, COMMON                      |                            |                            | 
0008 205-06930                20.800  TON |      26.00000        540.80|      35.00000        728.00|      40.75000         847.60 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0009 205-06931               455.000  TON |      30.00000      13650.00|      35.00000      15925.00|      24.75000       11261.25 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06932              5851.000  LFT |       6.34000      37095.34|       3.75000      21941.25|       3.45000       20185.95 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0011 205-06933                 4.000  EACH|      60.00000        240.00|      50.00000        200.00|      75.00000         300.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0012 205-06937              4100.000  LFT |       1.26000       5166.00|       1.00000       4100.00|       1.42000        5822.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 205-06938               210.000  LFT |      13.00000       2730.00|      20.00000       4200.00|      17.73000        3723.30 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0014 207-07499             53163.000  SYS |       2.05000     108984.15|       2.35000     124933.05|       2.05000      108984.15 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0015 211-07454              4760.000  CYS |      11.50000      54740.00|      12.00000      57120.00|      18.40000       87584.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0016 301-07448             22676.000  TON |      10.30000     233562.80|      12.00000     272112.00|      11.25000      255105.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0017 303-01180              7600.000  TON |      14.00000     106400.00|      12.00000      91200.00|      11.25000       85500.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0018 401-06264                        LUMP|    1500.00000       1500.00|    6500.00000       6500.00|    3600.00000        3600.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0019 401-07321              4917.000  TON |      32.90000     161769.30|      31.00000     152427.00|      37.55000      184633.35 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0020 401-07390              8265.000  TON |      29.00000     239685.00|      30.00000     247950.00|      30.60000      252909.00 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |(5) 35-1185040              |(6) 35-1016737     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 401-07407             12684.000  TON |      24.10000     305684.40|      29.00000     367836.00|      29.40000      372909.60 
  QC/QA-HMA, 2, 64, BASE, 25.0 mm         |                            |                            | 
0022 405-05517                84.200  TON |     240.00000      20208.00|     200.00000      16840.00|     275.00000       23155.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0023 406-05520                30.700  TON |     145.00000       4451.50|     200.00000       6140.00|     160.00000        4912.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0024 603-06040               150.000  LFT |       2.80000        420.00|       4.40000        660.00|       4.40000         660.00 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0025 603-06040              1630.000  LFT |       2.80000       4564.00|       5.40000       8802.00|       5.40000        8802.00 
  FENCE, FARM FIELD, 47 IN. , BARBED WIRE |                            |                            | 
0026 605-06120              3206.000  LFT |       8.00000      25648.00|       7.40000      23724.40|       7.40000       23724.40 
  CURB, CONCRETE                          |                            |                            | 
0027 605-06160              1352.000  LFT |      10.40000      14060.80|      10.20000      13790.40|      10.20000       13790.40 
  CURB AND GUTTER, B, CONCRETE, MODIFIED  |                            |                            | 
0028 610-05527              1111.000  TON |      43.75000      48606.25|      50.00000      55550.00|      45.00000       49995.00 
  HMA FOR APPROACHES                      |                            |                            | 
0029 611-05330               819.000  SYS |      28.90000      23669.10|      37.00000      30303.00|      32.50000       26617.50 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0030 611-06497                26.000  EACH|     100.00000       2600.00|     110.00000       2860.00|     110.00000        2860.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0031 611-06498                 3.000  EACH|     140.00000        420.00|     150.00000        450.00|     150.00000         450.00 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0032 615-06505                10.000  EACH|     390.00000       3900.00|     390.00000       3900.00|     390.00000        3900.00 
  MONUMENT, B                             |                            |                            | 
0033 615-06527                 4.000  EACH|     290.00000       1160.00|     290.00000       1160.00|     290.00000        1160.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0034 616-02320              6746.000  SYS |       1.90000      12817.40|       2.00000      13492.00|       2.10000       14166.60 
  GEOTEXTILES                             |                            |                            | 
0035 616-06405              3412.000  TON |      20.00000      68240.00|      22.00000      75064.00|      19.00000       64828.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0036 621-01004                 6.000  EACH|     750.00000       4500.00|     750.00000       4500.00|     750.00000        4500.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0037 621-02770             39000.000  SYS |       1.24000      48360.00|       1.25000      48750.00|       1.24000       48360.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0038 621-06545                10.000  TON |     480.00000       4800.00|     480.00000       4800.00|     480.00000        4800.00 
  FERTILIZER                              |                            |                            | 
0039 621-06553              4097.000  LBS |       2.54000      10406.38|       2.54000      10406.38|       2.54000       10406.38 
  SEED MIXTURE, R                         |                            |                            | 
0040 621-06557              1808.000  LBS |       1.48000       2675.84|       1.48000       2675.84|       1.48000        2675.84 
  SEED MIXTURE, T                         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |(5) 35-1185040              |(6) 35-1016737     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0041 621-06565                48.000  TON |     367.00000      17616.00|     367.00000      17616.00|     367.00000       17616.00 
  MULCHING MATERIAL                       |                            |                            | 
0042 621-06567                60.000  MG  |       2.00000        120.00|       2.00000        120.00|       2.00000         120.00 
  WATER                                   |                            |                            | 
0043 621-06574              9578.000  SYS |       2.56000      24519.68|       2.56000      24519.68|       2.56000       24519.68 
  SODDING                                 |                            |                            | 
0044 621-06575              5412.000  SYS |       2.56000      13854.72|       2.56000      13854.72|       2.56000       13854.72 
  SODDING, NURSERY                        |                            |                            | 
0045 715-03475                 2.000  EACH|     230.00000        460.00|     300.00000        600.00|     269.00000         538.00 
  SAFETY METAL END SECTION, 4:1, 15 IN.   |                            |                            | 
0046 715-05019                82.000  LFT |      55.00000       4510.00|      74.00000       6068.00|      74.65000        6121.30 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0047 715-05048             38410.000  LFT |       2.02000      77588.20|       3.00000     115230.00|       3.80000      145958.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0048 715-05053              1799.000  LFT |      10.80000      19429.20|       6.75000      12143.25|      22.39000       40279.61 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0049 715-05121               374.000  LFT |      36.50000      13651.00|      30.00000      11220.00|      46.35000       17334.90 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0050 715-05123               296.000  LFT |      58.00000      17168.00|      35.00000      10360.00|      53.90000       15954.40 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0051 715-05125                62.000  LFT |      62.00000       3844.00|      63.00000       3906.00|      62.69000        3886.78 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0052 715-05128                62.000  LFT |      98.00000       6076.00|     100.00000       6200.00|      97.15000        6023.30 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0053 715-05133               110.000  LFT |     137.00000      15070.00|     160.00000      17600.00|     109.33000       12026.30 
  PIPE, TYPE 1, CIRCULAR, 60 IN.          |                            |                            | 
0054 715-05149               372.000  LFT |      19.00000       7068.00|      27.00000      10044.00|      30.42000       11316.24 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0055 715-05151              1030.000  LFT |      23.50000      24205.00|      28.50000      29355.00|      34.05000       35071.50 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0056 715-05152               154.000  LFT |      26.00000       4004.00|      30.00000       4620.00|      39.35000        6059.90 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0057 715-05154                78.000  LFT |      33.00000       2574.00|      37.00000       2886.00|      37.49000        2924.22 
  PIPE, TYPE 2, CIRCULAR, 24 IN.          |                            |                            | 
0058 715-05156               775.000  LFT |      40.00000      31000.00|      53.00000      41075.00|      44.40000       34410.00 
  PIPE, TYPE 2, CIRCULAR, 30 IN.          |                            |                            | 
0059 715-05168              1286.000  LFT |      20.00000      25720.00|      25.00000      32150.00|      28.88000       37139.68 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0060 715-05246                60.000  LFT |     167.00000      10020.00|     150.00000       9000.00|     178.35000       10701.00 
  PIPE, TYPE 1, DEFORMED, 14.7 SQ. FT.    |                            |                            | 
0061 715-05840                 2.000  EACH|     830.00000       1660.00|     650.00000       1300.00|    1025.00000        2050.00 
  CONCRETE ANCHOR, MIN. AREA 14.7 SQ.FT.  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |(5) 35-1185040              |(6) 35-1016737     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0062 715-05841                 2.000  EACH|     810.00000       1620.00|     650.00000       1300.00|    1100.00000        2200.00 
  CONCRETE ANCHOR, 60 IN.                 |                            |                            | 
0063 715-06004                 2.000  EACH|     650.00000       1300.00|     650.00000       1300.00|     925.00000        1850.00 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0064 715-07584               510.000  LFT |     122.00000      62220.00|     120.00000      61200.00|     122.50000       62475.00 
  PIPE, TYPE 1, DEFORMED, 21.9 SQ. FT.    |                            |                            | 
0065 715-07585                 2.000  EACH|     760.00000       1520.00|     650.00000       1300.00|    1150.00000        2300.00 
  CONCRETE ANCHOR, MIN. AREA 21.9 SQ. FT. |                            |                            | 
0066 715-07586                40.000  LFT |      54.00000       2160.00|      75.00000       3000.00|      60.70000        2428.00 
  PIPE, TYPE 1, DEFORMED, 4.5 SQ. FT.     |                            |                            | 
0067 715-07587                40.000  LFT |      53.00000       2120.00|      60.00000       2400.00|      60.12000        2404.80 
  PIPE, TYPE 1, DEFORMED, 1.8 SQ. FT.     |                            |                            | 
0068 715-46000                52.000  EACH|     110.00000       5720.00|     175.00000       9100.00|     127.00000        6604.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0069 715-46005                 4.000  EACH|     125.00000        500.00|     200.00000        800.00|     149.00000         596.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0070 715-46010                11.000  EACH|     165.00000       1815.00|     230.00000       2530.00|     180.00000        1980.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0071 715-46020                12.000  EACH|     235.00000       2820.00|     350.00000       4200.00|     220.00000        2640.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0072 715-46030                 2.000  EACH|     355.00000        710.00|     440.00000        880.00|     335.00000         670.00 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0073 715-46040                 2.000  EACH|     475.00000        950.00|     750.00000       1500.00|     690.00000        1380.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0074 715-46055                 2.000  EACH|     350.00000        700.00|     560.00000       1120.00|     250.00000         500.00 
  PIPE END SECTION, MIN. AREA 1.8 SQ. FT. |                            |                            | 
0075 715-97607                 2.000  EACH|     295.00000        590.00|     325.00000        650.00|     305.00000         610.00 
  PIPE END SECTION, MIN. AREA 4.5 SQ. FT. |                            |                            | 
0076 718-06531                83.000  EACH|     370.00000      30710.00|     200.00000      16600.00|     490.00000       40670.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0077 718-06532              6000.000  LFT |       0.90000       5400.00|       0.90000       5400.00|       0.90000        5400.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0078 718-52610              3455.000  CYS |      18.50000      63917.50|      18.00000      62190.00|      26.00000       89830.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0079 718-99153             26345.000  SYS |       1.00000      26345.00|       0.40000      10538.00|       1.90000       50055.50 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0080 720-45030                 2.000  EACH|    1400.00000       2800.00|     850.00000       1700.00|    1025.00000        2050.00 
  INLET, E7                               |                            |                            | 
0081 720-45050                 9.000  EACH|    1350.00000      12150.00|    1100.00000       9900.00|    1350.00000       12150.00 
  INLET, J11                              |                            |                            | 
0082 720-45060                 4.000  EACH|    1300.00000       5200.00|    1100.00000       4400.00|    1350.00000        5400.00 
  INLET, M11                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |(5) 35-1185040              |(6) 35-1016737     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0083 720-45410                 3.000  EACH|    1200.00000       3600.00|    1400.00000       4200.00|    1175.00000        3525.00 
  MANHOLE, C4                             |                            |                            | 
0084 720-45415                 1.000  EACH|    1670.00000       1670.00|    2200.00000       2200.00|    1685.00000        1685.00 
  MANHOLE, D4                             |                            |                            | 
0085 720-45425                 1.000  EACH|    8400.00000       8400.00|    6000.00000       6000.00|    4780.00000        4780.00 
  MANHOLE, F4 MODIFIED                    |                            |                            | 
0086 720-97218                 1.000  EACH|    2300.00000       2300.00|    3000.00000       3000.00|    1975.00000        1975.00 
  MANHOLE, D7                             |                            |                            | 
0087 720-99350                 1.000  EACH|    2200.00000       2200.00|    2200.00000       2200.00|    1850.00000        1850.00 
  INLET, C16                              |                            |                            | 
0088 801-04308                16.000  EACH|     385.00000       6160.00|     375.00000       6000.00|     385.00000        6160.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0089 801-06640                24.000  EACH|     300.00000       7200.00|     250.00000       6000.00|     300.00000        7200.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0090 801-06645                 2.000  EACH|      50.00000        100.00|      65.00000        130.00|      50.00000         100.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0091 801-06775                        LUMP|   44730.00000      44730.00|   10000.00000      10000.00|   10000.00000       10000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0092 801-07119               216.000  LFT |      18.50000       3996.00|      25.00000       5400.00|      18.50000        3996.00 
  BARRICADE, III-B                        |                            |                            | 
0093 802-05701               354.500  LFT |      12.95000       4590.78|       8.50000       3013.25|      12.96000        4594.32 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0094 802-76025                25.000  SFT |       5.95000        148.75|      15.00000        375.00|       5.95000         148.75 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0095 802-76035               190.400  SFT |       6.25000       1190.00|      15.30000       2913.12|       6.25000        1190.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0096 804-76350                13.000  EACH|      16.00000        208.00|     312.00000       4056.00|      16.00000         208.00 
  DELINEATOR WITH POST, D3, 3 IN. DIA.    |                            |                            | 
0097 808-06703             39605.000  LFT |       0.36000      14257.80|       0.26000      10297.30|       0.36000       14257.80 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0098 808-75240              4030.000  LFT |       0.36000       1450.80|       0.26000       1047.80|       0.36000        1450.80 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0099 808-75245             16070.000  LFT |       0.36000       5785.20|       0.26000       4178.20|       0.36000        5785.20 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0100 808-75297               175.000  LFT |       4.85000        848.75|       4.85000        848.75|       4.85000         848.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,981,899.60                                                  ROUTE : 1000E. 
     CALL ORDER   : 220                     CONTRACT ID : R -26648-A                   COUNTIES : NOBLE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1065659              |(5) 35-1185040              |(6) 35-1016737     
                                          |BROOKS CONSTRUCTION         |NIBLOCK EXCAVATING, INC.    |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $  2,965,095.94|             $  3,056,863.39|                $  3,218,916.47 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,965,095.94|             $  3,056,863.39|                $  3,218,916.47 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N791004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1068009     DYER CONSTRUCTION CO                              REJECTED             $    791,755.87     100.0000% 
   2   35-1120685     WALSH & KELLY, INC.                               AWARD                $    842,778.98     106.4442% 
   3   35-1035700     BUCKO CONSTRUCTION                                                     $    959,999.90     121.2494% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $    964,498.50     121.8176% 
   5   35-1106884     ELLAS CONSTRUCTION COMPANY, INC.                                       $  1,014,030.08     128.0735% 
   6   35-1035114     SUPERIOR CONSTRUCTION CO                                               $  1,122,760.26     141.8063% 
==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-1120685              |(3) 35-1035700     
                                          |DYER CONSTRUCTION CO        |WALSH & KELLY               |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|    8500.00000       8500.00|    9500.00000       9500.00|   10000.00000       10000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    1300.00000       7800.00|    1200.00000       7200.00|    2000.00000       12000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   27000.00000      27000.00|   41000.00000      41000.00|   47999.98000       47999.98 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    8262.00000       8262.00|   14000.00000      14000.00|    5000.00000        5000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               963.500  LFT |       3.20000       3083.20|       3.00000       2890.50|       4.65000        4480.28 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51330                        LUMP|   36000.00000      36000.00|   15000.00000      15000.00|    3000.00000        3000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              4042.000  CYS |       4.00000      16168.00|       4.00000      16168.00|      15.00000       60630.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070             13035.000  CYS |       9.05000     117966.75|       9.05000     117966.75|      10.80000      140778.00 
  BORROW                                  |                            |                            | 
0009 203-96153               227.000  TON |      19.95000       4528.65|      12.00000       2724.00|      17.50000        3972.50 
  BACKFILL, STONE                         |                            |                            | 
0010 205-06932                34.000  LFT |      24.75000        841.50|      20.00000        680.00|      24.75000         841.50 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0011 205-06933                 7.000  EACH|      60.00000        420.00|      60.00000        420.00|      60.00000         420.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0012 205-06935                 1.000  EACH|    1168.70000       1168.70|     100.00000        100.00|    2700.00000        2700.00 
  TEMPORARY SEDIMENT BASIN                |                            |                            | 
0013 205-06936               208.000  TON |      29.00000       6032.00|      29.00000       6032.00|      25.30000        5262.40 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-1120685              |(3) 35-1035700     
                                          |DYER CONSTRUCTION CO        |WALSH & KELLY               |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 205-06937              1930.000  LFT |       1.50000       2895.00|       1.50000       2895.00|       1.52000        2933.60 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 207-07500              8973.000  SYS |       2.74000      24586.02|       2.74000      24586.02|       5.85000       52492.05 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-02050              1118.000  CYS |      14.00000      15652.00|      14.00000      15652.00|      11.00000       12298.00 
  B BORROW                                |                            |                            | 
0017 211-07454              1200.000  CYS |      17.70000      21240.00|      17.70000      21240.00|      12.00000       14400.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448                41.000  TON |      18.05000        740.05|      29.00000       1189.00|      17.00000         697.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 303-01180               278.200  TON |      13.75000       3825.25|      16.25000       4520.75|      13.00000        3616.60 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0020 401-07328               665.900  TON |      42.00000      27967.80|      42.00000      27967.80|      36.50000       24305.35 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0021 401-07398              1109.800  TON |      32.00000      35513.60|      32.00000      35513.60|      32.50000       36068.50 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 401-07424              3129.500  TON |      29.00000      90755.50|      29.00000      90755.50|      29.00000       90755.50 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0023 401-07429              1632.700  TON |      33.00000      53879.10|      33.00000      53879.10|      32.50000       53062.75 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0024 405-05517                 0.950  TON |     600.00000        570.00|     600.00000        570.00|     500.00000         475.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05520                 8.130  TON |     240.00000       1951.20|     240.00000       1951.20|     450.00000        3658.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01740                 5.000  EACH|    1700.00000       8500.00|    1700.00000       8500.00|    1775.00000        8875.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0027 601-02636                37.500  LFT |      17.00000        637.50|      17.00000        637.50|      26.00000         975.00 
  GUARDRAIL, W BEAM, NESTED               |                            |                            | 
0028 601-94689                 3.000  EACH|    1900.00000       5700.00|    1900.00000       5700.00|    2050.00000        6150.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-97774                 3.000  EACH|     900.00000       2700.00|     900.00000       2700.00|     800.00000        2400.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0030 601-99105              1231.500  LFT |       9.00000      11083.50|       9.00000      11083.50|       9.90000       12191.85 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0031 605-06120               239.000  LFT |      12.00000       2868.00|      29.00000       6931.00|      17.00000        4063.00 
  CURB, CONCRETE                          |                            |                            | 
0032 605-06155              2345.000  LFT |      15.00000      35175.00|      14.50000      34002.50|      11.00000       25795.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0033 607-06175                20.000  LFT |      15.00000        300.00|     100.00000       2000.00|      15.00000         300.00 
  GUTTER, CONCRETE                        |                            |                            | 
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                                                        TABULATION OF BIDS 
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==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-1120685              |(3) 35-1035700     
                                          |DYER CONSTRUCTION CO        |WALSH & KELLY               |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 610-05527               143.500  TON |      75.00000      10762.50|      75.00000      10762.50|      42.50000        6098.75 
  HMA FOR APPROACHES                      |                            |                            | 
0035 611-05330               438.000  SYS |      31.00000      13578.00|      48.00000      21024.00|      33.25000       14563.50 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0036 611-06497                 8.000  EACH|      66.00000        528.00|     150.00000       1200.00|     185.00000        1480.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0037 611-95728               100.000  SYS |      35.25000       3525.00|      66.00000       6600.00|      38.00000        3800.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  8 IN.                                   |                            |                            | 
0038 614-06480               114.000  LFT |      25.00000       2850.00|     250.00000      28500.00|      59.25000        6754.50 
  HEADER, CEMENT CONCRETE, C              |                            |                            | 
0039 616-02320               379.000  SYS |       1.35000        511.65|       1.32000        500.28|       1.50000         568.50 
  GEOTEXTILES                             |                            |                            | 
0040 616-06406               158.000  SYS |      18.95000       2994.10|      40.42000       6386.36|      21.80000        3444.40 
  RIPRAP, REVETMENT                       |                            |                            | 
0041 616-06811                 5.670  CYS |      55.50000        314.69|     225.99000       1281.36|     120.00000         680.40 
  RIPRAP , HANDLAID                       |                            |                            | 
0042 621-01004                 1.000  EACH|     795.00000        795.00|     795.00000        795.00|     795.00000         795.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0043 621-06548                10.000  LBS |      25.00000        250.00|      25.00000        250.00|      25.00000         250.00 
  SEED MIXTURE, CV                        |                            |                            | 
0044 621-06560              4050.000  SYS |       0.40000       1620.00|       0.38000       1539.00|       0.38000        1539.00 
  MULCHED SEEDING, U                      |                            |                            | 
0045 621-06567                 8.000  MG  |       2.00000         16.00|       2.00000         16.00|       2.00000          16.00 
  WATER                                   |                            |                            | 
0046 621-06570               222.300  CYS |      22.10000       4912.83|      25.00000       5557.50|      35.00000        7780.50 
  TOP SOIL                                |                            |                            | 
0047 621-06575              2000.000  SYS |       4.20000       8400.00|       4.18000       8360.00|       4.18000        8360.00 
  SODDING, NURSERY                        |                            |                            | 
0048 703-51030             20772.000  LBS |       0.80000      16617.60|       0.80000      16617.60|       0.70000       14540.40 
  REINFORCING STEEL                       |                            |                            | 
0049 714-44240                90.400  CYS |     325.00000      29380.00|     325.00000      29380.00|    1000.00000       90400.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0050 715-05019               192.000  LFT |      59.20000      11366.40|      59.20000      11366.40|     160.00000       30720.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0051 715-05048              2641.000  LFT |       5.15000      13601.15|       5.15000      13601.15|       4.00000       10564.00 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0052 715-05053                22.000  LFT |      30.00000        660.00|      30.00000        660.00|      10.00000         220.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-1120685              |(3) 35-1035700     
                                          |DYER CONSTRUCTION CO        |WALSH & KELLY               |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0053 715-05128               104.000  LFT |     105.00000      10920.00|     105.00000      10920.00|     110.00000       11440.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0054 715-05149               432.000  LFT |      23.60000      10195.20|      23.60000      10195.20|      33.00000       14256.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0055 715-05152                 4.000  LFT |      64.60000        258.40|      64.60000        258.40|     350.00000        1400.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0056 715-05169               119.000  LFT |      21.25000       2528.75|      21.25000       2528.75|      36.00000        4284.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0057 715-46000                 1.000  EACH|     240.00000        240.00|     240.00000        240.00|     175.00000         175.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0058 715-46005                 4.000  EACH|     270.00000       1080.00|     270.00000       1080.00|     200.00000         800.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0059 715-46040                 4.000  EACH|     566.00000       2264.00|     566.00000       2264.00|     470.00000        1880.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0060 718-06532              3000.000  LFT |       1.00000       3000.00|       1.00000       3000.00|       0.90000        2700.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0061 718-52610               238.000  CYS |      13.50000       3213.00|      13.50000       3213.00|      30.00000        7140.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0062 718-99153              2966.000  SYS |       0.40000       1186.40|       0.40000       1186.40|       1.25000        3707.50 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0063 720-44000                 2.000  EACH|     357.00000        714.00|     357.00000        714.00|     250.00000         500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0064 720-44040                 1.000  EACH|     378.00000        378.00|     378.00000        378.00|     385.00000         385.00 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            | 
0065 720-45030                 1.000  EACH|     760.00000        760.00|     760.00000        760.00|    1000.00000        1000.00 
  INLET, E7                               |                            |                            | 
0066 720-45045                 2.000  EACH|     862.00000       1724.00|     862.00000       1724.00|    1250.00000        2500.00 
  INLET, J10                              |                            |                            | 
0067 720-45055                 2.000  EACH|     891.00000       1782.00|     891.00000       1782.00|    1375.00000        2750.00 
  INLET, M10                              |                            |                            | 
0068 720-45275                 2.000  EACH|     466.00000        932.00|     466.00000        932.00|     750.00000        1500.00 
  PIPE CATCH BASIN, 24 IN.                |                            |                            | 
0069 720-98174                 1.000  EACH|    1210.00000       1210.00|    1210.00000       1210.00|    1600.00000        1600.00 
  INLET, B15                              |                            |                            | 
0070 720-98555                 2.000  EACH|    1258.00000       2516.00|    1258.00000       2516.00|    1800.00000        3600.00 
  INLET, C15                              |                            |                            | 
0071 732-91742                 2.000  EACH|    1090.00000       2180.00|    1090.00000       2180.00|    1000.00000        2000.00 
  FIRE HYDRANT ASSEMBLY, ADJUST           |                            |                            | 
0072 801-01506                 4.000  EACH|      47.00000        188.00|      47.00000        188.00|      47.00000         188.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (RXR)                              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-1120685              |(3) 35-1035700     
                                          |DYER CONSTRUCTION CO        |WALSH & KELLY               |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0073 801-06203              5170.000  LFT |       0.20000       1034.00|       0.21000       1085.70|       0.21000        1085.70 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0074 801-06625                24.000  EACH|      49.00000       1176.00|      49.00000       1176.00|      49.00000        1176.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0075 801-06640                50.000  EACH|      68.00000       3400.00|      68.00000       3400.00|      68.00000        3400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0076 801-06775                        LUMP|    4300.00000       4300.00|   12000.00000      12000.00|    2500.00000        2500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0077 801-07119               240.000  LFT |       5.65000       1356.00|       5.63000       1351.20|       5.63000        1351.20 
  BARRICADE, III-B                        |                            |                            | 
0078 802-05701                28.500  LFT |       7.95000        226.58|       8.00000        228.00|      11.15000         317.78 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0079 802-05702                42.000  LFT |       5.95000        249.90|       8.00000        336.00|       8.90000         373.80 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0080 802-76035                33.000  SFT |      14.50000        478.50|      11.00000        363.00|      18.45000         608.85 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0081 805-06592                90.000  LFT |       8.00000        720.00|       8.00000        720.00|       8.80000         792.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0082 805-86890              1050.000  LFT |       0.25000        262.50|       0.25000        262.50|       0.50000         525.00 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                            |                            | 
  STRANDED COPPER                         |                            |                            | 
0083 805-86920                15.000  EACH|      15.00000        225.00|      15.00000        225.00|      12.40000         186.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0084 805-86930                16.000  EACH|      15.00000        240.00|      15.00000        240.00|      11.60000         185.60 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0085 805-98335              1035.000  LFT |       2.90000       3001.50|       2.90000       3001.50|       3.80000        3933.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0086 805-98336                90.000  LFT |       2.90000        261.00|       2.90000        261.00|       3.80000         342.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0087 807-02191                 1.000  EACH|     500.00000        500.00|     500.00000        500.00|     600.00000         600.00 
  HANDHOLE, LIGHTING                      |                            |                            | 
0088 807-02193                 7.000  EACH|     500.00000       3500.00|     500.00000       3500.00|     550.00000        3850.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                            |                            | 
  8 FT.                                   |                            |                            | 
0089 807-85602                 1.000  EACH|    1180.00000       1180.00|    1180.00000       1180.00|    1380.00000        1380.00 
  LIGHT POLE, 34 FT. E.M.H., 15.0 FT.     |                            |                            | 
  MAST ARM, BREAKAWAY BASE                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1068009              |(2) 35-1120685              |(3) 35-1035700     
                                          |DYER CONSTRUCTION CO        |WALSH & KELLY               |BUCKO CONSTRUCTION           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0090 807-85648                 6.000  EACH|    1170.00000       7020.00|    1170.00000       7020.00|    1644.00000        9864.00 
  LIGHT POLE, 36 FT. E.M.H., 10.0 FT.     |                            |                            | 
  MAST ARM, BREAKAWAY BASE                |                            |                            | 
0091 807-86620                 7.000  EACH|     300.00000       2100.00|     300.00000       2100.00|     280.00000        1960.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 400 WATT                        |                            |                            | 
0092 807-86910                 7.000  EACH|      22.00000        154.00|      22.00000        154.00|      22.20000         155.40 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0093 807-86915                 7.000  EACH|      22.00000        154.00|      22.00000        154.00|      28.90000         202.30 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0094 807-86950                 7.000  EACH|      20.00000        140.00|      20.00000        140.00|      25.00000         175.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0095 807-86955                 7.000  EACH|     100.00000        700.00|     100.00000        700.00|     100.00000         700.00 
  CABLE DUCT MARKER                       |                            |                            | 
0096 808-03114                 4.000  EACH|      48.00000        192.00|      48.00000        192.00|      48.00000         192.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, (XING) 8 FT.             |                            |                            | 
0097 808-06711               180.000  LFT |       0.35000         63.00|       0.35000         63.00|       0.35000          63.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0098 808-06713              1987.000  LFT |       0.35000        695.45|       0.35000        695.45|       0.35000         695.45 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0099 808-06723                 9.000  EACH|      25.00000        225.00|      25.00000        225.00|      25.00000         225.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0100 808-06724                 1.000  EACH|      35.00000         35.00|      35.00000         35.00|      35.00000          35.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0101 808-75245              2772.000  LFT |       0.50000       1386.00|       0.48000       1330.56|       0.48000        1330.56 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0102 808-75297                27.000  LFT |       4.35000        117.45|       4.35000        117.45|       4.35000         117.45 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0103 601-06037                 4.000  EACH|     600.00000       2400.00|     600.00000       2400.00|     675.00000        2700.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
     SECTION TOTALS                       |             $    791,755.87|             $    842,778.98|                $    959,999.90 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    791,755.87|             $    842,778.98|                $    959,999.90 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1106884              |(6) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION COMPANY, |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   11000.00000      11000.00|   11000.00000      11000.00|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2500.00000      15000.00|    2200.00000      13200.00|    1600.00000        9600.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   48225.00000      48225.00|   50000.00000      50000.00|   55000.00000       55000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   19290.00000      19290.00|   20000.00000      20000.00|   15000.00000       15000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               963.500  LFT |       4.10000       3950.35|       4.00000       3854.00|       4.00000        3854.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-51330                        LUMP|    2500.00000       2500.00|   70000.00000      70000.00|  125000.00000      125000.00 
  PRESENT STRUCTURE, REMOVE               |                            |                            | 
0007 203-02000              4042.000  CYS |      10.10000      40824.20|       6.00000      24252.00|      15.00000       60630.00 
  EXCAVATION, COMMON                      |                            |                            | 
0008 203-02070             13035.000  CYS |      12.00000     156420.00|      14.80000     192918.00|       4.00000       52140.00 
  BORROW                                  |                            |                            | 
0009 203-96153               227.000  TON |      25.00000       5675.00|      20.00000       4540.00|      18.00000        4086.00 
  BACKFILL, STONE                         |                            |                            | 
0010 205-06932                34.000  LFT |      25.00000        850.00|      25.00000        850.00|      24.75000         841.50 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0011 205-06933                 7.000  EACH|      61.00000        427.00|      60.00000        420.00|      60.00000         420.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0012 205-06935                 1.000  EACH|     500.00000        500.00|     800.00000        800.00|    2000.00000        2000.00 
  TEMPORARY SEDIMENT BASIN                |                            |                            | 
0013 205-06936               208.000  TON |      20.00000       4160.00|      25.00000       5200.00|      25.00000        5200.00 
  TEMPORARY SEDIMENT TRAP                 |                            |                            | 
0014 205-06937              1930.000  LFT |       1.60000       3088.00|       1.50000       2895.00|       1.52000        2933.60 
  TEMPORARY SILT FENCE                    |                            |                            | 
0015 207-07500              8973.000  SYS |       4.20000      37686.60|       5.85000      52492.05|       7.00000       62811.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0016 211-02050              1118.000  CYS |      15.00000      16770.00|      17.65000      19732.70|      20.00000       22360.00 
  B BORROW                                |                            |                            | 
0017 211-07454              1200.000  CYS |       0.10000        120.00|      12.20000      14640.00|      12.20000       14640.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0018 301-07448                41.000  TON |      25.00000       1025.00|      29.30000       1201.30|      15.00000         615.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0019 303-01180               278.200  TON |      20.00000       5564.00|      19.50000       5424.90|      13.00000        3616.60 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0020 401-07328               665.900  TON |      50.00000      33295.00|      42.00000      27967.80|      42.00000       27967.80 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1106884              |(6) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION COMPANY, |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0021 401-07398              1109.800  TON |      40.00000      44392.00|      32.00000      35513.60|      32.00000       35513.60 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0022 401-07424              3129.500  TON |      36.00000     112662.00|      29.00000      90755.50|      29.00000       90755.50 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0023 401-07429              1632.700  TON |      46.00000      75104.20|      33.00000      53879.10|      33.00000       53879.10 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19 mm  |                            |                            | 
0024 405-05517                 0.950  TON |     700.00000        665.00|     600.00000        570.00|     600.00000         570.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0025 406-05520                 8.130  TON |     200.00000       1626.00|     240.00000       1951.20|     240.00000        1951.20 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0026 601-01740                 5.000  EACH|    1785.00000       8925.00|    1700.00000       8500.00|    1700.00000        8500.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 4                               |                            |                            | 
0027 601-02636                37.500  LFT |      17.40000        652.50|      17.00000        637.50|      17.00000         637.50 
  GUARDRAIL, W BEAM, NESTED               |                            |                            | 
0028 601-94689                 3.000  EACH|    1957.00000       5871.00|    1900.00000       5700.00|    1900.00000        5700.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0029 601-97774                 3.000  EACH|     936.00000       2808.00|     900.00000       2700.00|     900.00000        2700.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0030 601-99105              1231.500  LFT |      10.00000      12315.00|       9.00000      11083.50|       9.00000       11083.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0031 605-06120               239.000  LFT |      15.00000       3585.00|      29.00000       6931.00|      20.00000        4780.00 
  CURB, CONCRETE                          |                            |                            | 
0032 605-06155              2345.000  LFT |      13.00000      30485.00|      14.50000      34002.50|      14.00000       32830.00 
  CURB AND GUTTER, CONCRETE, MODIFIED     |                            |                            | 
0033 607-06175                20.000  LFT |      36.50000        730.00|      29.00000        580.00|      50.00000        1000.00 
  GUTTER, CONCRETE                        |                            |                            | 
0034 610-05527               143.500  TON |      70.00000      10045.00|      50.00000       7175.00|      75.00000       10762.50 
  HMA FOR APPROACHES                      |                            |                            | 
0035 611-05330               438.000  SYS |      35.00000      15330.00|      45.00000      19710.00|      35.00000       15330.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0036 611-06497                 8.000  EACH|     150.00000       1200.00|     185.00000       1480.00|     125.00000        1000.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0037 611-95728               100.000  SYS |      54.00000       5400.00|      55.00000       5500.00|      45.00000        4500.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  8 IN.                                   |                            |                            | 
0038 614-06480               114.000  LFT |      35.00000       3990.00|      22.00000       2508.00|      60.00000        6840.00 
  HEADER, CEMENT CONCRETE, C              |                            |                            | 
0039 616-02320               379.000  SYS |       2.00000        758.00|       2.50000        947.50|       2.25000         852.75 
  GEOTEXTILES                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1106884              |(6) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION COMPANY, |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0040 616-06406               158.000  SYS |      21.00000       3318.00|      34.75000       5490.50|      35.00000        5530.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0041 616-06811                 5.670  CYS |      50.00000        283.50|      65.50000        371.39|     225.00000        1275.75 
  RIPRAP , HANDLAID                       |                            |                            | 
0042 621-01004                 1.000  EACH|     800.00000        800.00|     795.00000        795.00|     795.00000         795.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0043 621-06548                10.000  LBS |      26.00000        260.00|      25.00000        250.00|      25.00000         250.00 
  SEED MIXTURE, CV                        |                            |                            | 
0044 621-06560              4050.000  SYS |       0.40000       1620.00|       0.38000       1539.00|       0.38000        1539.00 
  MULCHED SEEDING, U                      |                            |                            | 
0045 621-06567                 8.000  MG  |       2.00000         16.00|       2.00000         16.00|       2.00000          16.00 
  WATER                                   |                            |                            | 
0046 621-06570               222.300  CYS |      27.00000       6002.10|      13.20000       2934.36|      20.00000        4446.00 
  TOP SOIL                                |                            |                            | 
0047 621-06575              2000.000  SYS |       4.25000       8500.00|       4.20000       8400.00|       4.18000        8360.00 
  SODDING, NURSERY                        |                            |                            | 
0048 703-51030             20772.000  LBS |       0.65000      13501.80|       0.80000      16617.60|       1.50000       31158.00 
  REINFORCING STEEL                       |                            |                            | 
0049 714-44240                90.400  CYS |     670.00000      60568.00|     370.00000      33448.00|    1100.00000       99440.00 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0050 715-05019               192.000  LFT |      72.00000      13824.00|      95.00000      18240.00|      95.00000       18240.00 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0051 715-05048              2641.000  LFT |       4.00000      10564.00|       5.80000      15317.80|       5.80000       15317.80 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0052 715-05053                22.000  LFT |       5.00000        110.00|      25.00000        550.00|      25.00000         550.00 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0053 715-05128               104.000  LFT |     118.00000      12272.00|     138.00000      14352.00|     138.00000       14352.00 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0054 715-05149               432.000  LFT |      26.50000      11448.00|      26.00000      11232.00|      26.00000       11232.00 
  PIPE, TYPE 2, CIRCULAR, 12 IN.          |                            |                            | 
0055 715-05152                 4.000  LFT |     110.00000        440.00|      65.00000        260.00|      65.00000         260.00 
  PIPE, TYPE 2, CIRCULAR, 18 IN.          |                            |                            | 
0056 715-05169               119.000  LFT |      28.00000       3332.00|      28.00000       3332.00|      28.00000        3332.00 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0057 715-46000                 1.000  EACH|     260.00000        260.00|     275.00000        275.00|     275.00000         275.00 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0058 715-46005                 4.000  EACH|     260.00000       1040.00|     304.00000       1216.00|     304.00000        1216.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0059 715-46040                 4.000  EACH|     520.00000       2080.00|     845.00000       3380.00|     845.00000        3380.00 
  PIPE END SECTION, 36 IN.                |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1106884              |(6) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION COMPANY, |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0060 718-06532              3000.000  LFT |       0.95000       2850.00|       0.90000       2700.00|       0.90000        2700.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0061 718-52610               238.000  CYS |      25.00000       5950.00|      21.00000       4998.00|      21.00000        4998.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0062 718-99153              2966.000  SYS |       0.55000       1631.30|       1.20000       3559.20|       1.20000        3559.20 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0063 720-44000                 2.000  EACH|     200.00000        400.00|       2.36000          4.72|     236.00000         472.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0064 720-44040                 1.000  EACH|     370.00000        370.00|     354.00000        354.00|     354.00000         354.00 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            | 
0065 720-45030                 1.000  EACH|    1000.00000       1000.00|    1330.00000       1330.00|    1330.00000        1330.00 
  INLET, E7                               |                            |                            | 
0066 720-45045                 2.000  EACH|    1300.00000       2600.00|    1300.00000       2600.00|    1300.00000        2600.00 
  INLET, J10                              |                            |                            | 
0067 720-45055                 2.000  EACH|    1300.00000       2600.00|    1350.00000       2700.00|    1315.00000        2630.00 
  INLET, M10                              |                            |                            | 
0068 720-45275                 2.000  EACH|     800.00000       1600.00|    1000.00000       2000.00|    1000.00000        2000.00 
  PIPE CATCH BASIN, 24 IN.                |                            |                            | 
0069 720-98174                 1.000  EACH|    2080.00000       2080.00|    1657.00000       1657.00|    1657.00000        1657.00 
  INLET, B15                              |                            |                            | 
0070 720-98555                 2.000  EACH|    2150.00000       4300.00|    1800.00000       3600.00|    1798.00000        3596.00 
  INLET, C15                              |                            |                            | 
0071 732-91742                 2.000  EACH|     663.00000       1326.00|     677.00000       1354.00|     677.00000        1354.00 
  FIRE HYDRANT ASSEMBLY, ADJUST           |                            |                            | 
0072 801-01506                 4.000  EACH|      50.00000        200.00|      47.00000        188.00|      47.00000         188.00 
  TEMPORARY PAVEMENT MESSAGE MARKINGS,    |                            |                            | 
  WORD (RXR)                              |                            |                            | 
0073 801-06203              5170.000  LFT |       0.22000       1137.40|       0.21000       1085.70|       0.21000        1085.70 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0074 801-06625                24.000  EACH|      50.00000       1200.00|      49.00000       1176.00|      49.00000        1176.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0075 801-06640                50.000  EACH|      70.00000       3500.00|      68.00000       3400.00|      68.00000        3400.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0076 801-06775                        LUMP|   10000.00000      10000.00|    4300.00000       4300.00|   33300.00000       33300.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0077 801-07119               240.000  LFT |       5.90000       1416.00|       5.63000       1351.20|       5.63000        1351.20 
  BARRICADE, III-B                        |                            |                            | 
0078 802-05701                28.500  LFT |       8.50000        242.25|       8.00000        228.00|       8.00000         228.00 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0079 802-05702                42.000  LFT |       8.50000        357.00|       8.00000        336.00|       8.00000         336.00 
  SIGN POST, SQUARE, 2, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1106884              |(6) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION COMPANY, |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0080 802-76035                33.000  SFT |      12.00000        396.00|      11.00000        363.00|      11.00000         363.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.100 IN. THICKNESS             |                            |                            | 
0081 805-06592                90.000  LFT |       8.50000        765.00|       8.00000        720.00|       8.00000         720.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
0082 805-86890              1050.000  LFT |       0.28000        294.00|       0.25000        262.50|       0.25000         262.50 
  POLE CIRCUIT CABLE, 1C NO. 10 THW OR TW |                            |                            | 
  STRANDED COPPER                         |                            |                            | 
0083 805-86920                15.000  EACH|      16.00000        240.00|      15.00000        225.00|      15.00000         225.00 
  MULTIPLE COMPRESSION FITTING, NOT       |                            |                            | 
  WATERPROOFED                            |                            |                            | 
0084 805-86930                16.000  EACH|      16.00000        256.00|      15.00000        240.00|      15.00000         240.00 
  INSULATING LINK, NOT WATERPROOFED       |                            |                            | 
0085 805-98335              1035.000  LFT |       3.00000       3105.00|       2.90000       3001.50|       2.90000        3001.50 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  TRENCH, 4 1/C                           |                            |                            | 
0086 805-98336                90.000  LFT |       3.00000        270.00|       2.90000        261.00|       2.90000         261.00 
  WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN  |                            |                            | 
  CONDUIT, 4 1/C                          |                            |                            | 
0087 807-02191                 1.000  EACH|     525.00000        525.00|     500.00000        500.00|     500.00000         500.00 
  HANDHOLE, LIGHTING                      |                            |                            | 
0088 807-02193                 7.000  EACH|     525.00000       3675.00|     500.00000       3500.00|     500.00000        3500.00 
  LIGHT STANDARD FOUNDATION, 3 FT. DIA. X |                            |                            | 
  8 FT.                                   |                            |                            | 
0089 807-85602                 1.000  EACH|    1200.00000       1200.00|    1180.00000       1180.00|    1180.00000        1180.00 
  LIGHT POLE, 34 FT. E.M.H., 15.0 FT.     |                            |                            | 
  MAST ARM, BREAKAWAY BASE                |                            |                            | 
0090 807-85648                 6.000  EACH|    1200.00000       7200.00|    1170.00000       7020.00|    1170.00000        7020.00 
  LIGHT POLE, 36 FT. E.M.H., 10.0 FT.     |                            |                            | 
  MAST ARM, BREAKAWAY BASE                |                            |                            | 
0091 807-86620                 7.000  EACH|     310.00000       2170.00|     300.00000       2100.00|     300.00000        2100.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 400 WATT                        |                            |                            | 
0092 807-86910                 7.000  EACH|      23.00000        161.00|      22.00000        154.00|      22.00000         154.00 
  CONNECTOR KIT, UNFUSED                  |                            |                            | 
0093 807-86915                 7.000  EACH|      23.00000        161.00|      22.00000        154.00|      22.00000         154.00 
  CONNECTOR KIT, FUSED                    |                            |                            | 
0094 807-86950                 7.000  EACH|      21.00000        147.00|      20.00000        140.00|      20.00000         140.00 
  SIGN, UNDERPASS, AND ROADWAY LIGHTING   |                            |                            | 
  LOCATION IDENTIFICATION                 |                            |                            | 
0095 807-86955                 7.000  EACH|     105.00000        735.00|     100.00000        700.00|     100.00000         700.00 
  CABLE DUCT MARKER                       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,056,413.44                                                  ROUTE : 
     CALL ORDER   : 230                     CONTRACT ID : R -26666-A                   COUNTIES : LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |(5) 35-1106884              |(6) 35-1035114     
                                          |RIETH RILEY CONSTRUCTION    |ELLAS CONSTRUCTION COMPANY, |SUPERIOR CONSTRUCTION CO     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0096 808-03114                 4.000  EACH|      50.00000        200.00|      48.00000        192.00|      48.00000         192.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, (XING) 8 FT.             |                            |                            | 
0097 808-06711               180.000  LFT |       0.40000         72.00|       0.35000         63.00|       0.35000          63.00 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0098 808-06713              1987.000  LFT |       0.40000        794.80|       0.35000        695.45|       0.35000         695.45 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0099 808-06723                 9.000  EACH|      26.00000        234.00|      25.00000        225.00|      25.00000         225.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, LANE  |                            |                            | 
  INDICATION ARROW                        |                            |                            | 
0100 808-06724                 1.000  EACH|      37.00000         37.00|      35.00000         35.00|      35.00000          35.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  ONLY                                    |                            |                            | 
0101 808-75245              2772.000  LFT |       0.50000       1386.00|       0.48000       1330.56|       0.48000        1330.56 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0102 808-75297                27.000  LFT |       4.50000        121.50|       4.35000        117.45|       4.35000         117.45 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0103 601-06037                 4.000  EACH|     610.00000       2440.00|     600.00000       2400.00|     600.00000        2400.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
     SECTION TOTALS                       |             $    964,498.50|             $  1,014,030.08|                $  1,122,760.26 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    964,498.50|             $  1,014,030.08|                $  1,122,760.26 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,340,393.76                                                  ROUTE : 469 
     CALL ORDER   : 250                     CONTRACT ID : R -26712-A                   COUNTIES : ALLEN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4691003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   33-0349226     PENHALL COMPANY                                                        $  1,951,578.08     100.0000% 
   2   35-1374866     PRIMCO, INC.                                                           $  1,966,200.88     100.7492% 
   3   37-1215990     HUFF SEALING CORPORATION                                               $  2,115,923.16     108.4211% 
   4   25-1370389     SWANK ASSOCIATED CO                                                    $  2,300,768.04     117.8926% 
   5   36-2668547     HARTMAN, KENNETH R., INC.                                              $  2,911,775.60     149.2010% 
   6   35-1139301     E & B PAVING, INC.                                                     $  3,052,553.95     156.4146% 
==================================================================================================================================== 
                                          |(1) 33-0349226              |(2) 35-1374866              |(3) 37-1215990     
                                          |PENHALL COMPANY             |PRIMCO, INC.                |HUFF SEALING CORPORATION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT PATCHING                                                    
                                          |                            |                            | 
0001 105-07039                 9.000  MOS |    1500.00000      13500.00|    1700.00000      15300.00|    1000.00000        9000.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   55000.00000      55000.00|   98310.00000      98310.00|   90000.00000       90000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 503-05240               396.000  LFT |       7.50000       2970.00|       9.25000       3663.00|      10.00000        3960.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0004 506-06333              1720.000  SYS |     147.00000     252840.00|      90.00000     154800.00|     117.00000      201240.00 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0005 506-06334               400.000  SYS |     145.00000      58000.00|     122.50000      49000.00|     145.00000       58000.00 
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            | 
0006 507-07480              1000.000  SYS |       8.00000       8000.00|      12.00000      12000.00|       9.50000        9500.00 
  PCCP PROFILING                          |                            |                            | 
0007 507-07481           1814044.000  LFT |       0.82000    1487516.08|       0.85000    1541937.40|       0.89000     1614499.16 
  CRACKS AND JOINTS IN PCCP, SEAL         |                            |                            | 
0008 507-07482             14112.000  LFT |       2.25000      31752.00|       2.00000      28224.00|       2.00000       28224.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            | 
0009 801-01093                 6.000  EACH|     750.00000       4500.00|    2500.00000      15000.00|    2500.00000       15000.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0010 801-06640                30.000  EACH|     200.00000       6000.00|     160.00000       4800.00|     160.00000        4800.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0011 801-06710               100.000  DAY |      50.00000       5000.00|      18.00000       1800.00|      30.00000        3000.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0012 801-06775                        LUMP|   25000.00000      25000.00|   39056.48000      39056.48|   76900.00000       76900.00 
  MAINTAINING TRAFFIC                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 250 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,340,393.76                                                  ROUTE : 469 
     CALL ORDER   : 250                     CONTRACT ID : R -26712-A                   COUNTIES : ALLEN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 33-0349226              |(2) 35-1374866              |(3) 37-1215990     
                                          |PENHALL COMPANY             |PRIMCO, INC.                |HUFF SEALING CORPORATION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0013 801-92448               600.000  DAY |       2.50000       1500.00|       3.85000       2310.00|       3.00000        1800.00 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
     SECTION TOTALS                       |             $  1,951,578.08|             $  1,966,200.88|                $  2,115,923.16 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,951,578.08|             $  1,966,200.88|                $  2,115,923.16 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 250 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,340,393.76                                                  ROUTE : 469 
     CALL ORDER   : 250                     CONTRACT ID : R -26712-A                   COUNTIES : ALLEN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 25-1370389              |(5) 36-2668547              |(6) 35-1139301     
                                          |SWANK ASSOCIATED CO         |HARTMAN, KENNETH R., INC.   |E & B PAVING, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   PAVEMENT PATCHING                                                    
                                          |                            |                            | 
0001 105-07039                 9.000  MOS |    2000.00000      18000.00|    1700.00000      15300.00|    2083.59000       18752.31 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|  150000.00000     150000.00|   40500.00000      40500.00|  152627.70000      152627.70 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 503-05240               396.000  LFT |      10.00000       3960.00|      10.00000       3960.00|       6.58000        2605.68 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0004 506-06333              1720.000  SYS |     123.00000     211560.00|     117.00000     201240.00|     122.01000      209857.20 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0005 506-06334               400.000  SYS |     155.00000      62000.00|     155.00000      62000.00|     155.35000       62140.00 
  PCCP PATCHING, PARTIAL DEPTH            |                            |                            | 
0006 507-07480              1000.000  SYS |      10.00000      10000.00|      15.00000      15000.00|       6.28000        6280.00 
  PCCP PROFILING                          |                            |                            | 
0007 507-07481           1814044.000  LFT |       0.91000    1650780.04|       1.35000    2448959.40|       1.39000     2521521.16 
  CRACKS AND JOINTS IN PCCP, SEAL         |                            |                            | 
0008 507-07482             14112.000  LFT |       1.50000      21168.00|       1.35000      19051.20|       2.35000       33163.20 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            | 
0009 801-01093                 6.000  EACH|    2500.00000      15000.00|    2500.00000      15000.00|    2550.00000       15300.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0010 801-06640                30.000  EACH|     160.00000       4800.00|     160.00000       4800.00|     163.20000        4896.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0011 801-06710               100.000  DAY |      20.00000       2000.00|      18.00000       1800.00|      28.05000        2805.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0012 801-06775                        LUMP|  150000.00000     150000.00|   83115.00000      83115.00|   21381.70000       21381.70 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 801-92448               600.000  DAY |       2.50000       1500.00|       1.75000       1050.00|       2.04000        1224.00 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
     SECTION TOTALS                       |             $  2,300,768.04|             $  2,911,775.60|                $  3,052,553.95 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,300,768.04|             $  2,911,775.60|                $  3,052,553.95 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 270 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : STATE ROAD 58 
     CALL ORDER   : 270                     CONTRACT ID : R -26731-A                   COUNTIES : LAWRENCE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 09/30/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1049546     THOMAS, W.L., INC.                                                     $    178,757.82     100.0000% 
   2   54-1342714     TRI COUNTY BUILDERS CO                                                 $    188,000.00     105.1702% 
   3   35-1875662     CRIDER & CRIDER, INC.                                                  $    189,584.25     106.0564% 
   4   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    194,268.19     108.6767% 
   5   35-1673827     HENDERSON, H.E., INC.                             CONDITIONAL BID      $    215,382.45     120.4884% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 280 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    14,331.00                                                  ROUTE : SR 135 
     CALL ORDER   : 280                     CONTRACT ID : R -26765-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 06/20/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1004746     TEMPLE & TEMPLE EXCAVATING & PAVING, INC.                              $      4,578.20     100.0000% 
   2   35-1874009     HAUER EXCAVATING                                                       $     11,413.45     249.2999% 
   3   35-1817574     YARDBERRY LANDSCAPE                                                    $     14,314.10     312.6578% 
   4   30-8027898     BRYAN'S HAULING & EXCAVATING                                           $     14,495.00     316.6091% 
   5   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $     17,970.50     392.5232% 
==================================================================================================================================== 
                                          |(1) 35-1004746              |(2) 35-1874009              |(3) 35-1817574     
                                          |TEMPLE & TEMPLE EXCAVATING  |HAUER EXCAVATING            |YARDBERRY LANDSCAPE          
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF BUILDINGS AND FOUNDATIONS                              
                                          |                            |                            | 
0001 202-03000                        LUMP|    3600.00000       3600.00|    9600.00000       9600.00|   13000.00000       13000.00 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0002 621-01004                 1.000  EACH|     350.00000        350.00|     400.00000        400.00|    1000.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0003 621-06559              3141.000  SYS |       0.20000        628.20|       0.45000       1413.45|       0.10000         314.10 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $      4,578.20|             $     11,413.45|                $     14,314.10 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $      4,578.20|             $     11,413.45|                $     14,314.10 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 280 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $    14,331.00                                                  ROUTE : SR 135 
     CALL ORDER   : 280                     CONTRACT ID : R -26765-A                   COUNTIES : WASHINGTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 30-8027898              |(5) 35-2070195              |                 
                                          |BRYAN'S HAULING & EXCAVATING|ALPHA EXCAVATING & LANDSCAPI|                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF BUILDINGS AND FOUNDATIONS                              
                                          |                            |                            | 
0001 202-03000                        LUMP|   13189.88000      13189.88|   15450.00000      15450.00| 
  HOUSES AND BUILDINGS, REMOVE            |                            |                            | 
0002 621-01004                 1.000  EACH|     300.00000        300.00|     950.00000        950.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0003 621-06559              3141.000  SYS |       0.32000       1005.12|       0.50000       1570.50| 
  MULCHED SEEDING, R                      |                            |                            | 
     SECTION TOTALS                       |             $     14,495.00|             $     17,970.50| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $     14,495.00|             $     17,970.50| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 290 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,690.88                                                  ROUTE : 41 
     CALL ORDER   : 290                     CONTRACT ID : R -26846-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 08/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 01750AE 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1874009     HAUER EXCAVATING                                                       $    107,798.00     100.0000% 
   2   35-1127746     S & G EXCAVATING INC                                                   $    117,681.00     109.1680% 
   3   35-1815287     DENNEY EXCAVATING INC.                                                 $    129,090.34     119.7520% 
   4   35-2031359     HERITAGE INDUSTRIAL SERVICES L.L.C.                                    $    191,800.00     177.9253% 
==================================================================================================================================== 
                                          |(1) 35-1874009              |(2) 35-1127746              |(3) 35-1815287     
                                          |HAUER EXCAVATING            |S & G EXCAVATING INC        |DENNEY EXCAVATING INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0002 202-03000                        LUMP|   19160.00000      19160.00|   21850.00000      21850.00|   15754.00000       15754.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 2                                   |                            |                            | 
0003 202-03000                        LUMP|   13880.00000      13880.00|   15034.00000      15034.00|   11076.00000       11076.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0004 202-03000                        LUMP|   11350.00000      11350.00|   11468.00000      11468.00|   10654.00000       10654.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 40                                  |                            |                            | 
0005 202-03000                        LUMP|   12920.00000      12920.00|    6500.00000       6500.00|    6551.00000        6551.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6                                   |                            |                            | 
0006 202-03000                        LUMP|     660.00000        660.00|     900.00000        900.00|     200.00000         200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6SA                                 |                            |                            | 
0007 202-03000                        LUMP|     660.00000        660.00|     900.00000        900.00|     200.00000         200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6SB                                 |                            |                            | 
0008 202-03000                        LUMP|     660.00000        660.00|     900.00000        900.00|     200.00000         200.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6SC                                 |                            |                            | 
0009 621-06559              3444.000  SYS |       0.50000       1722.00|       1.00000       3444.00|       0.79750        2746.59 
  MULCHED SEEDING, R                      |                            |                            | 
0010 202-03135                10.000  SFT |      45.00000        450.00|      20.00000        200.00|      90.00000         900.00 
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            | 
   REMOVE                                 |                            |                            | 
0011 621-06570               255.000  CYS |      12.20000       3111.00|      12.00000       3060.00|      16.50000        4207.50 
  TOP SOIL                                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 290 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,690.88                                                  ROUTE : 41 
     CALL ORDER   : 290                     CONTRACT ID : R -26846-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1874009              |(2) 35-1127746              |(3) 35-1815287     
                                          |HAUER EXCAVATING            |S & G EXCAVATING INC        |DENNEY EXCAVATING INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0012 621-01004                 2.000  EACH|     500.00000       1000.00|    1000.00000       2000.00|     500.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0013 202-05823                 1.000  EACH|    2300.00000       2300.00|    1900.00000       1900.00|    1000.00000        1000.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            | 
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                            |                            | 
0014 202-05826                 3.000  EACH|    3500.00000      10500.00|    3500.00000      10500.00|    3000.00000        9000.00 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            | 
  DISPOSE, OVER 10000 GALLONS CAPACITY    |                            |                            | 
0015 202-05545               500.000  CYS |      35.50000      17750.00|      48.00000      24000.00|      32.50000       16250.00 
  REGULATED MATERIALS, DISPOSE, C         |                            |                            | 
0016 202-05550               500.000  CYS |       6.00000       3000.00|       6.00000       3000.00|       1.25000         625.00 
  REGULATED MATERIALS, REMOVE, C          |                            |                            | 
0017 202-05555               500.000  CYS |       6.00000       3000.00|      12.00000       6000.00|       6.25000        3125.00 
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            | 
0018 202-05571                20.000  EACH|      50.00000       1000.00|      60.00000       1200.00|      75.00000        1500.00 
  TESTING FOR WASTES , TPH                |                            |                            | 
0019 202-05571                10.000  EACH|      65.00000        650.00|      75.00000        750.00|      37.50000         375.00 
  TESTING FOR WASTES , WATER, BENZENE     |                            |                            | 
0020 202-05571                10.000  EACH|     100.00000       1000.00|     110.00000       1100.00|     131.25000        1312.50 
  TESTING FOR WASTES , TPH, 48 HOUR       |                            |                            | 
  RESULTS                                 |                            |                            | 
0021 202-05544               250.000  GAL |       4.00000       1000.00|       3.00000        750.00|     161.00000       40250.00 
  REGULATED MATERIALS, DISPOSE, C ,       |                            |                            | 
  SLUDGE FROM TANKS                       |                            |                            | 
0022 202-05544               125.000  GAL |       2.50000        312.50|       2.20000        275.00|       1.61000         201.25 
  REGULATED MATERIALS, DISPOSE, C , SLUDGE|                            |                            | 
0023 202-05549               250.000  GAL |       0.75000        187.50|       1.00000        250.00|       1.50000         375.00 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            | 
  FROM TANKS                              |                            |                            | 
0024 202-05549               125.000  GAL |       0.75000         93.75|       1.00000        125.00|       1.00000         125.00 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            | 
0025 202-05554               250.000  GAL |       0.75000        187.50|       1.00000        250.00|       1.50000         375.00 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  SLUDGE FROM TANKS                       |                            |                            | 
0026 202-05554               125.000  GAL |       0.75000         93.75|       1.00000        125.00|       1.50000         187.50 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  SLUDGE                                  |                            |                            | 
0027 202-05544              1000.000  GAL |       0.35000        350.00|       0.40000        400.00|       0.40000         400.00 
  REGULATED MATERIALS, DISPOSE, C ,       |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 290 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,690.88                                                  ROUTE : 41 
     CALL ORDER   : 290                     CONTRACT ID : R -26846-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1874009              |(2) 35-1127746              |(3) 35-1815287     
                                          |HAUER EXCAVATING            |S & G EXCAVATING INC        |DENNEY EXCAVATING INC.       
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0028 202-05549              1000.000  GAL |       0.30000        300.00|       0.30000        300.00|       0.25000         250.00 
  REGULATED MATERIALS, REMOVE, C ,        |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 
0029 202-05554              1000.000  GAL |       0.50000        500.00|       0.50000        500.00|       0.25000         250.00 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 
     SECTION TOTALS                       |             $    107,798.00|             $    117,681.00|                $    129,090.34 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    107,798.00|             $    117,681.00|                $    129,090.34 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 290 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,690.88                                                  ROUTE : 41 
     CALL ORDER   : 290                     CONTRACT ID : R -26846-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   DEMOLITION OF HOUSES AND BUILDINGS                                   
                                          |                            |                            | 
0002 202-03000                        LUMP|   32278.00000      32278.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 2                                   |                            |                            | 
0003 202-03000                        LUMP|   53500.00000      53500.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 4                                   |                            |                            | 
0004 202-03000                        LUMP|   22000.00000      22000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 40                                  |                            |                            | 
0005 202-03000                        LUMP|   20500.00000      20500.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6                                   |                            |                            | 
0006 202-03000                        LUMP|    2000.00000       2000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6SA                                 |                            |                            | 
0007 202-03000                        LUMP|    2000.00000       2000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6SB                                 |                            |                            | 
0008 202-03000                        LUMP|    2000.00000       2000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 6SC                                 |                            |                            | 
0009 621-06559              3444.000  SYS |       0.50000       1722.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0010 202-03135                10.000  SFT |     135.00000       1350.00|                            | 
  REGULATED ASBESTOS CONTAINING MATERIALS,|                            |                            | 
   REMOVE                                 |                            |                            | 
0011 621-06570               255.000  CYS |      25.00000       6375.00|                            | 
  TOP SOIL                                |                            |                            | 
0012 621-01004                 2.000  EACH|     550.00000       1100.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0013 202-05823                 1.000  EACH|    3300.00000       3300.00|                            | 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            | 
  DISPOSE, UNDER 3000 GALLONS CAPACITY    |                            |                            | 
0014 202-05826                 3.000  EACH|    3500.00000      10500.00|                            | 
  UNDERGROUND STORAGE TANK, REMOVE AND    |                            |                            | 
  DISPOSE, OVER 10000 GALLONS CAPACITY    |                            |                            | 
0015 202-05545               500.000  CYS |      33.50000      16750.00|                            | 
  REGULATED MATERIALS, DISPOSE, C         |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   336,690.88                                                  ROUTE : 41 
     CALL ORDER   : 290                     CONTRACT ID : R -26846-A                   COUNTIES : VIGO 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2031359              |                            |                 
                                          |HERITAGE INDUSTRIAL SERVICES|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 202-05550               500.000  CYS |       3.50000       1750.00|                            | 
  REGULATED MATERIALS, REMOVE, C          |                            |                            | 
0017 202-05555               500.000  CYS |      17.00000       8500.00|                            | 
  REGULATED MATERIALS, TRANSPORT, C       |                            |                            | 
0018 202-05571                20.000  EACH|      70.00000       1400.00|                            | 
  TESTING FOR WASTES , TPH                |                            |                            | 
0019 202-05571                10.000  EACH|      40.00000        400.00|                            | 
  TESTING FOR WASTES , WATER, BENZENE     |                            |                            | 
0020 202-05571                10.000  EACH|     145.00000       1450.00|                            | 
  TESTING FOR WASTES , TPH, 48 HOUR       |                            |                            | 
  RESULTS                                 |                            |                            | 
0021 202-05544               250.000  GAL |       0.30000         75.00|                            | 
  REGULATED MATERIALS, DISPOSE, C ,       |                            |                            | 
  SLUDGE FROM TANKS                       |                            |                            | 
0022 202-05544               125.000  GAL |       0.30000         37.50|                            | 
  REGULATED MATERIALS, DISPOSE, C , SLUDGE|                            |                            | 
0023 202-05549               250.000  GAL |       2.10000        525.00|                            | 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            | 
  FROM TANKS                              |                            |                            | 
0024 202-05549               125.000  GAL |       2.10000        262.50|                            | 
  REGULATED MATERIALS, REMOVE, C , SLUDGE |                            |                            | 
0025 202-05554               250.000  GAL |       1.00000        250.00|                            | 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  SLUDGE FROM TANKS                       |                            |                            | 
0026 202-05554               125.000  GAL |       1.00000        125.00|                            | 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  SLUDGE                                  |                            |                            | 
0027 202-05544              1000.000  GAL |       0.30000        300.00|                            | 
  REGULATED MATERIALS, DISPOSE, C ,       |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 
0028 202-05549              1000.000  GAL |       0.75000        750.00|                            | 
  REGULATED MATERIALS, REMOVE, C ,        |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 
0029 202-05554              1000.000  GAL |       0.60000        600.00|                            | 
  REGULATED MATERIALS, TRANSPORT, C ,     |                            |                            | 
  GROUNDWATER, SURFACE PETROLEUM          |                            |                            | 
  CONTAMINATED                            |                            |                            | 
     SECTION TOTALS                       |             $    191,800.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    191,800.00|                            | 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 294                     CONTRACT ID : R -26894-A                   COUNTIES : MARION 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/18/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1057871     SMOCK FANSLER CORPORATION                                              $  1,947,396.39     100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $  2,208,017.60     113.3830% 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,159,436.50                                                  ROUTE : SR 57 
     CALL ORDER   : 300                     CONTRACT ID : RS-25846-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0173040 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,818,235.50     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  2,070,500.00     113.8741% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $  2,101,563.77     115.5825% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   17500.00000      17500.00|    5600.00000       5600.00|   15000.00000       15000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |    2000.00000      20000.00|    1230.00000      12300.00|    1500.00000       15000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   70000.00000      70000.00|   62901.43000      62901.43|  105000.00000      105000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241                24.000  m   |      15.00000        360.00|      15.00000        360.00|      15.00000         360.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-60820            115620.000  m2  |       0.15000      17343.00|       0.20000      23124.00|       0.35000       40467.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 202-78515                        LUMP|     995.00000        995.00|     991.00000        991.00|     480.00000         480.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0007 202-86946                14.000  EACH|     230.00000       3220.00|     229.79000       3217.06|     110.00000        1540.00 
  HANDHOLE, REMOVE                        |                            |                            | 
0008 202-90277                 3.000  EACH|     250.00000        750.00|     246.30000        738.90|     200.00000         600.00 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0009 202-93741                11.000  EACH|     150.00000       1650.00|     150.00000       1650.00|    1000.00000       11000.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0010 202-93995                 2.000  EACH|     370.00000        740.00|     366.50000        733.00|     600.00000        1200.00 
  SIGNAL POLE FOUNDATION, REMOVE          |                            |                            | 
0011 202-93999                 2.000  EACH|     235.00000        470.00|     235.50000        471.00|     262.50000         525.00 
  SIGNAL POLE, REMOVE                     |                            |                            | 
0012 202-95579                 1.000  EACH|     141.00000        141.00|     141.00000        141.00|     262.50000         262.50 
  SERVICE POINT, REMOVE                   |                            |                            | 
0013 202-96151                        LUMP|     440.00000        440.00|     438.00000        438.00|     400.00000         400.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0014 203-02000              4850.000  m3  |      13.50000      65475.00|      13.55000      65717.50|      23.75000      115187.50 
  EXCAVATION, COMMON                      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,159,436.50                                                  ROUTE : SR 57 
     CALL ORDER   : 300                     CONTRACT ID : RS-25846-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 203-02070               100.000  m3  |      15.00000       1500.00|      14.80000       1480.00|      13.00000        1300.00 
  BORROW                                  |                            |                            | 
0016 205-06932               186.000  m   |      20.50000       3813.00|      18.50000       3441.00|      10.45000        1943.70 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0017 205-06937              1140.000  m   |      10.30000      11742.00|       5.05000       5757.00|       5.30000        6042.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0018 211-02050              2135.000  m3  |      26.00000      55510.00|      25.80000      55083.00|      34.00000       72590.00 
  B BORROW                                |                            |                            | 
0019 211-07454                 5.800  m3  |      37.00000        214.60|      37.00000        214.60|      14.00000          81.20 
  STRUCTURE BACKFILL                      |                            |                            | 
0020 303-01180              1680.000  Mg  |      20.00000      33600.00|      23.40000      39312.00|      20.00000       33600.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0021 303-07449              2170.000  Mg  |      19.25000      41772.50|      20.30000      44051.00|      17.50000       37975.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0022 304-07490               100.000  Mg  |     145.00000      14500.00|     143.00000      14300.00|     175.00000       17500.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0023 401-06264                        LUMP|    5000.00000       5000.00|    3500.00000       3500.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0024 401-07328             11000.000  Mg  |      52.00000     572000.00|      64.00000     704000.00|      47.00000      517000.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm SMA   |                            |                            | 
0025 401-07379             10150.000  Mg  |      35.50000     360325.00|      47.00000     477050.00|      40.00000      406000.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0026 401-07413              2090.000  Mg  |      39.00000      81510.00|      48.00000     100320.00|      41.00000       85690.00 
  QC/QA-HMA, 3, 70, BASE, 25.0 mm         |                            |                            | 
0027 405-05517                34.000  Mg  |     350.00000      11900.00|     300.00000      10200.00|     295.00000       10030.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0028 406-05520                56.000  Mg  |     220.00000      12320.00|     190.00000      10640.00|     185.00000       10360.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0029 601-01625                 1.000  EACH|    1600.00000       1600.00|    1600.00000       1600.00|    1600.00000        1600.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0030 601-01846                 1.000  EACH|    1800.00000       1800.00|    1800.00000       1800.00|    1800.00000        1800.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0031 601-06035                34.400  m   |      29.00000        997.60|      29.00000        997.60|      29.00000         997.60 
  GUARDRAIL, RESET                        |                            |                            | 
0032 601-06037                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     700.00000         700.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0033 601-94689                12.000  EACH|    2100.00000      25200.00|    2100.00000      25200.00|    3000.00000       36000.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0034 601-99105               347.000  m   |      31.00000      10757.00|      31.00000      10757.00|      31.00000       10757.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,159,436.50                                                  ROUTE : SR 57 
     CALL ORDER   : 300                     CONTRACT ID : RS-25846-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 610-07487              1200.000  Mg  |      65.00000      78000.00|      52.00000      62400.00|      47.00000       56400.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0036 616-02305              1000.000  m3  |     120.00000     120000.00|     119.00000     119000.00|     250.00000      250000.00 
  GABIONS                                 |                            |                            | 
0037 616-02320              1250.000  m2  |       1.70000       2125.00|       1.70000       2125.00|       9.00000       11250.00 
  GEOTEXTILES                             |                            |                            | 
0038 616-06405               100.000  Mg  |      31.50000       3150.00|      31.40000       3140.00|      41.00000        4100.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0039 621-01004                 2.000  EACH|     660.00000       1320.00|     725.00000       1450.00|     660.00000        1320.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0040 621-06559              1750.000  m2  |       1.35000       2362.50|       0.66000       1155.00|       1.35000        2362.50 
  MULCHED SEEDING, R                      |                            |                            | 
0041 715-05168                 9.100  m   |     122.00000       1110.20|     122.00000       1110.20|     400.00000        3640.00 
  PIPE, TYPE 3, CIRCULAR, 300 mm          |                            |                            | 
0042 715-05596                 5.400  m   |     152.00000        820.80|     152.00000        820.80|     520.00000        2808.00 
  PIPE EXTENSION, CIRCULAR, 450 mm        |                            |                            | 
0043 715-07143                 1.000  EACH|     880.00000        880.00|     680.00000        680.00|     650.00000         650.00 
  SAFETY METAL END SECTION, 6:1, 300 mm   |                            |                            | 
0044 715-46000                 1.000  EACH|     365.00000        365.00|     365.00000        365.00|     650.00000         650.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0045 715-46010                 2.000  EACH|     455.00000        910.00|     455.00000        910.00|     900.00000        1800.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0046 801-06203              2050.000  m   |       1.20000       2460.00|       1.60000       3280.00|       3.25000        6662.50 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0047 801-06207              1250.000  m   |       3.60000       4500.00|       3.45000       4312.50|       4.25000        5312.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0048 801-06640                35.000  EACH|      90.00000       3150.00|      90.00000       3150.00|     117.14000        4099.90 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0049 801-06775                        LUMP|    9600.00000       9600.00|   35000.00000      35000.00|   50000.00000       50000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0050 805-01815                 2.000  EACH|    1500.00000       3000.00|    1494.50000       2989.00|    1500.00000        3000.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0051 805-01842                13.000  EACH|     615.00000       7995.00|     612.85000       7967.05|     625.00000        8125.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0052 805-02971                        LUMP|     410.00000        410.00|     407.00000        407.00|     450.00000         450.00 
  ELECTRICAL SERVICE                      |                            |                            | 
0053 805-06592              1395.000  m   |      30.70000      42826.50|      30.62000      42714.90|      30.00000       41850.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0054 805-78100                 1.000  EACH|    7000.00000       7000.00|    6887.00000       6887.00|    8280.00000        8280.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,159,436.50                                                  ROUTE : SR 57 
     CALL ORDER   : 300                     CONTRACT ID : RS-25846-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0055 805-78205                 7.000  EACH|     380.00000       2660.00|     378.58000       2650.06|     400.00000        2800.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0056 805-78230                 1.000  EACH|     640.00000        640.00|     640.00000        640.00|     600.00000         600.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0057 805-78415                 4.000  EACH|    1570.00000       6280.00|    1566.00000       6264.00|    1250.00000        5000.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0058 805-78420                 4.000  EACH|     225.00000        900.00|     225.00000        900.00|     225.00000         900.00 
  DISCONNECT HANGER                       |                            |                            | 
0059 805-78467               940.000  m   |       4.00000       3760.00|       4.00000       3760.00|       4.00000        3760.00 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0060 805-78470               345.000  m   |       1.35000        465.75|       1.33000        458.85|       1.00000         345.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0061 805-78485                85.000  m   |       2.75000        233.75|       2.73000        232.05|       3.30000         280.50 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0062 805-78490               160.000  m   |       3.20000        512.00|       3.17000        507.20|       3.60000         576.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0063 805-78510               515.000  m   |       1.90000        978.50|       1.90000        978.50|       2.64000        1359.60 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0064 805-78785                 4.000  EACH|     580.00000       2320.00|     576.25000       2305.00|     450.00000        1800.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0065 805-78795               130.000  m   |      23.15000       3009.50|      23.15000       3009.50|      26.25000        3412.50 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0066 805-78925                 1.000  EACH|     570.00000        570.00|     570.00000        570.00|     600.00000         600.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0067 805-81060                 2.000  EACH|    2500.00000       5000.00|    2500.00000       5000.00|    3060.00000        6120.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0068 808-06712              1990.000  m   |       0.38000        756.20|       0.38000        756.20|       0.34000         676.60 
  LINE, PAINT, BROKEN, YELLOW, 100 mm     |                            |                            | 
0069 808-06713             27010.000  m   |       0.34000       9183.40|       0.34000       9183.40|       0.34000        9183.40 
  LINE, PAINT, SOLID, WHITE, 100 mm       |                            |                            | 
0070 808-06714             11855.000  m   |       0.34000       4030.70|       0.34000       4030.70|       0.34000        4030.70 
  LINE, PAINT, SOLID, YELLOW, 100 mm      |                            |                            | 
0071 808-75290               330.000  m   |      10.00000       3300.00|      10.00000       3300.00|       8.33000        2748.90 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 600 mm  |                            |                            | 
0072 808-75297               164.000  m   |      10.00000       1640.00|      10.00000       1640.00|       8.33000        1366.12 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0073 808-75320                10.000  EACH|      50.00000        500.00|      50.00000        500.00|      45.00000         450.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 300 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,159,436.50                                                  ROUTE : SR 57 
     CALL ORDER   : 300                     CONTRACT ID : RS-25846-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0074 808-75325                 5.000  EACH|      65.00000        325.00|      65.00000        325.00|      52.00000         260.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0075 808-75340                 2.000  EACH|     500.00000       1000.00|     500.00000       1000.00|     250.00000         500.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0076 808-75994               185.000  EACH|       8.50000       1572.50|       8.50000       1572.50|       6.48000        1198.80 
  PRISMATIC REFLECTOR                     |                            |                            | 
0077 808-75996               900.000  EACH|       8.00000       7200.00|       3.50000       3150.00|       5.00000        4500.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0078 808-75998               925.000  EACH|      19.50000      18037.50|      25.50000      23587.50|      18.25000       16881.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0079 808-92027              2765.000  m   |       2.00000       5530.00|       2.00000       5530.00|       2.70000        7465.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  200mm                                   |                            |                            | 
     SECTION TOTALS                       |             $  1,818,235.50|             $  2,070,500.00|                $  2,101,563.77 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,818,235.50|             $  2,070,500.00|                $  2,101,563.77 
==================================================================================================================================== 
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                                                                                                                   PAGE : 310 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   665,778.00                                                  ROUTE : SR 68 
     CALL ORDER   : 310                     CONTRACT ID : RS-26350-A                   COUNTIES : WARRICK 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 998700A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    654,500.00     100.0000% 
   2   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $    663,400.00     101.3598% 
   3   35-0626844     RUDOLPH, J.H. & CO                                                     $    671,189.30     102.5499% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2400.00000       2400.00|    2250.00000       2250.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 4.000  MOS |    2250.00000       9000.00|    1230.00000       4920.00|    2000.00000        8000.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   31000.00000      31000.00|   33283.18000      33283.18|   33500.00000       33500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820               758.000  SYS |       7.50000       5685.00|       4.20000       3183.60|       8.00000        6064.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-93741                 8.000  EACH|     470.00000       3760.00|     250.00000       2000.00|     600.00000        4800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 303-07449              1973.000  TON |      16.00000      31568.00|      17.50000      34527.50|      14.85000       29299.05 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0007 304-07490               566.000  TON |     110.00000      62260.00|     105.00000      59430.00|     125.00000       70750.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0008 401-06264                        LUMP|    1500.00000       1500.00|    2800.00000       2800.00|    2000.00000        2000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07321              4094.000  TON |      38.00000     155572.00|      39.00000     159666.00|      37.00000      151478.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 401-07371              6005.000  TON |      32.00000     192160.00|      36.50000     219182.50|      33.30000      199966.50 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0011 402-07451               397.000  TON |      54.00000      21438.00|      42.80000      16991.60|      55.00000       21835.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0012 405-05517                29.000  TON |     296.00000       8584.00|     310.00000       8990.00|     295.00000        8555.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0013 406-05520                25.000  TON |     185.00000       4625.00|     190.00000       4750.00|     190.00000        4750.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 601-94689                 8.000  EACH|    2295.00000      18360.00|    2410.00000      19280.00|    2690.00000       21520.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   665,778.00                                                  ROUTE : SR 68 
     CALL ORDER   : 310                     CONTRACT ID : RS-26350-A                   COUNTIES : WARRICK 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-2040801              |(3) 35-0626844     
                                          |E & B PAVING, INC.          |GOHMANN ASPHALT & CONSTR., I|RUDOLPH, J.H. & CO           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 610-05527              1015.000  TON |      70.00000      71050.00|      50.00000      50750.00|      37.00000       37555.00 
  HMA FOR APPROACHES                      |                            |                            | 
0016 801-06203              1834.000  LFT |       0.40000        733.60|       0.50000        917.00|       1.00000        1834.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0017 801-06207              1834.000  LFT |       1.04000       1907.36|       1.10000       2017.40|       1.75000        3209.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0018 801-06640                24.000  EACH|     100.00000       2400.00|      65.00000       1560.00|     120.00000        2880.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0019 801-06775                        LUMP|   18164.54000      18164.54|   20000.00000      20000.00|   45000.00000       45000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0020 808-06712              4586.000  LFT |       0.05000        229.30|       0.07000        321.02|       0.05000         229.30 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0021 808-06713             36684.000  LFT |       0.05000       1834.20|       0.07000       2567.88|       0.05000        1834.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0022 808-06714             22286.000  LFT |       0.05000       1114.30|       0.07000       1560.02|       0.05000        1114.30 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0023 808-75297                91.000  LFT |       3.40000        309.40|       5.00000        455.00|       3.55000         323.05 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0024 808-75996               394.000  EACH|       3.70000       1457.80|       8.45000       3329.30|       5.00000        1970.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0025 808-75998               394.000  EACH|      18.75000       7387.50|      22.00000       8668.00|      19.60000        7722.40 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    654,500.00|             $    663,400.00|                $    671,189.30 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    654,500.00|             $    663,400.00|                $    671,189.30 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,329,573.54                                                  ROUTE : 13 
     CALL ORDER   : 320                     CONTRACT ID : RS-26376-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   40  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3748001 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,027,188.02     100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                   $  1,116,070.15     108.6529% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,163,535.00     113.2738% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    1965.00000       1965.00|    7000.00000       7000.00|    7500.00000        7500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    2300.00000       9200.00|    1380.00000       5520.00|    2600.00000       10400.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   50000.00000      50000.00|   19000.00000      19000.00|   50000.00000       50000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241               126.000  LFT |       7.50000        945.00|      12.00000       1512.00|       8.00000        1008.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-60820            114413.000  SYS |       1.20000     137295.60|       1.35000     154457.55|       0.90000      102971.70 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 304-07490               422.900  TON |     112.00000      47364.80|     135.00000      57091.50|     100.00000       42290.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 304-07493               310.000  TON |      45.00000      13950.00|     162.00000      50220.00|      67.00000       20770.00 
  HMA WIDENING, TYPE B                    |                            |                            | 
0008 401-07328             17091.000  TON |      38.00000     649458.00|      35.70000     610148.70|      43.00000      734913.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0009 406-05520                51.000  TON |     195.00000       9945.00|     140.00000       7140.00|     175.00000        8925.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 601-01846                 1.000  EACH|    1950.00000       1950.00|    2115.00000       2115.00|    2000.00000        2000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0011 601-99105                87.500  LFT |      11.80000       1032.50|      26.45000       2314.38|      12.00000        1050.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0012 610-07487              1618.000  TON |      38.00000      61484.00|      85.00000     137530.00|      80.00000      129440.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0013 801-06207              9570.000  LFT |       1.02000       9761.40|       0.50000       4785.00|       1.00000        9570.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,329,573.54                                                  ROUTE : 13 
     CALL ORDER   : 320                     CONTRACT ID : RS-26376-A                   COUNTIES : MADISON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 801-06640                62.000  EACH|      60.00000       3720.00|      65.00000       4030.00|      60.00000        3720.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|   20000.00000      20000.00|   44000.00000      44000.00|   28373.95000       28373.95 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 808-06712             12540.000  LFT |       0.07000        877.80|       0.07000        877.80|       0.05000         627.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0017 808-06713            121892.000  LFT |       0.04000       4875.68|       0.04000       4875.68|       0.05000        6094.60 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0018 808-06714             45541.000  LFT |       0.04000       1821.64|       0.04000       1821.64|       0.05000        2277.05 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0019 808-06721               472.000  LFT |       0.01000          4.72|       0.01000          4.72|       0.25000         118.00 
  TRANSVERSE MARKINGS, PAINT, CROSSWALK   |                            |                            | 
  LINE, 4 IN.                             |                            |                            | 
0020 808-75297               196.500  LFT |       3.75000        736.88|       3.95000        776.18|       3.80000         746.70 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0021 808-75340                 2.000  EACH|     400.00000        800.00|     425.00000        850.00|     370.00000         740.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
     SECTION TOTALS                       |             $  1,027,188.02|             $  1,116,070.15|                $  1,163,535.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,027,188.02|             $  1,116,070.15|                $  1,163,535.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,921.91                                                  ROUTE : 26 
     CALL ORDER   : 330                     CONTRACT ID : RS-26378-A                   COUNTIES : GRANT 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3227022 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    559,560.25     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    578,863.25     103.4496% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $    844,100.00     150.8506% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    1650.00000       1650.00|    2750.00000       2750.00|    4500.00000        4500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    1760.00000       5280.00|    1750.00000       5250.00|    2600.00000        7800.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   28345.00000      28345.00|   28925.00000      28925.00|   35000.00000       35000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            124093.000  SYS |       0.40000      49637.20|       0.25000      31023.25|       0.60000       74455.80 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 304-07490               793.000  TON |      49.00000      38857.00|      63.13000      50062.09|     115.00000       91195.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07328              9517.000  TON |      36.00000     342612.00|      37.12000     353271.04|      50.00000      475850.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 406-05520                29.000  TON |     145.00000       4205.00|     206.00000       5974.00|     175.00000        5075.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 610-07487              1105.800  TON |      40.00000      44232.00|      52.11000      57623.24|      96.00000      106156.80 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0009 720-44000                 6.000  EACH|     300.00000       1800.00|     387.00000       2322.00|     360.00000        2160.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0010 801-06207              3526.500  LFT |       0.79000       2785.94|       0.72000       2539.08|       1.00000        3526.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0011 801-06640                60.000  EACH|      85.00000       5100.00|      85.00000       5100.00|      93.00000        5580.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   26975.00000      26975.00|   25942.44000      25942.44|   21594.50000       21594.50 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 808-06712              5343.000  LFT |       0.08000        427.44|       0.08000        427.44|       0.10000         534.30 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0014 808-06713             68080.000  LFT |       0.07000       4765.60|       0.07000       4765.60|       0.10000        6808.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   849,921.91                                                  ROUTE : 26 
     CALL ORDER   : 330                     CONTRACT ID : RS-26378-A                   COUNTIES : GRANT 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-0918397     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 808-06714             29921.000  LFT |       0.07000       2094.47|       0.07000       2094.47|       0.10000        2992.10 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0016 808-75140                 2.000  EACH|     200.00000        400.00|     200.00000        400.00|     220.00000         440.00 
  PAVEMENT MESSAGE MARKINGS, PAINT, WORD  |                            |                            | 
  RXR                                     |                            |                            | 
0017 808-75297                96.000  LFT |       4.10000        393.60|       4.10000        393.60|       4.50000         432.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
     SECTION TOTALS                       |             $    559,560.25|             $    578,863.25|                $    844,100.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    559,560.25|             $    578,863.25|                $    844,100.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 340 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   768,286.22                                                  ROUTE : 27 
     CALL ORDER   : 340                     CONTRACT ID : RS-26379-A                   COUNTIES : JAY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2497009 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    485,495.24     100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                   $    490,674.08     101.0667% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1145884              |                 
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2775.00000       2775.00|    4700.00000       4700.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 1.000  MOS |    2600.00000       2600.00|    1500.00000       1500.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   24265.00000      24265.00|   24300.00000      24300.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820              7073.000  SYS |       0.12000        848.76|       0.76000       5375.48| 
  SURFACE MILLING, ASPHALT , 1 1/2"       |                            |                            | 
0005 202-60820            107728.000  SYS |       0.26000      28009.28|       0.50000      53864.00| 
  SURFACE MILLING, ASPHALT , 1"           |                            |                            | 
0006 304-07491               453.000  TON |      66.34000      30052.02|      61.74000      27968.22| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0007 401-07323              9215.500  TON |      34.50000     317934.75|      32.75000     301807.63| 
  QC/QA-HMA, 4, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 406-05520                27.500  TON |     195.00000       5362.50|     150.00000       4125.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0009 610-07488               751.000  TON |      54.55000      40967.05|      52.58000      39487.58| 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0010 801-06207              6185.000  LFT |       0.01000         61.85|       0.80000       4948.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0011 801-06640                36.000  EACH|      85.00000       3060.00|      85.00000       3060.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0012 801-06775                        LUMP|   21270.86000      21270.86|   11250.00000      11250.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0013 808-06712              5951.000  LFT |       0.08000        476.08|       0.08000        476.08| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0014 808-06713             67444.000  LFT |       0.07000       4721.08|       0.07000       4721.08| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 340 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   768,286.22                                                  ROUTE : 27 
     CALL ORDER   : 340                     CONTRACT ID : RS-26379-A                   COUNTIES : JAY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1145884              |                 
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 808-06714             38043.000  LFT |       0.07000       2663.01|       0.07000       2663.01| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0016 808-75297                24.000  LFT |       9.50000        228.00|       9.50000        228.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0017 808-75320                 1.000  EACH|     200.00000        200.00|     200.00000        200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
     SECTION TOTALS                       |             $    485,495.24|             $    490,674.08| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    485,495.24|             $    490,674.08| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 350 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   792,401.33                                                  ROUTE : 27 
     CALL ORDER   : 350                     CONTRACT ID : RS-26380-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2497010 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $    586,730.36     100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                   $    706,094.10     120.3438% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1145884              |                 
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2150.00000       2150.00|    4820.00000       4820.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1660.00000       9960.00|    2000.00000      12000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   29325.00000      29325.00|   32500.00000      32500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            128812.000  SYS |       0.19000      24474.28|       0.80000     103049.60| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 304-07490                40.000  TON |      70.71000       2828.40|     115.00000       4600.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 401-07322              9666.000  TON |      35.00000     338310.00|      35.00000     338310.00| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0007 406-05520                30.000  TON |     193.80000       5814.00|     200.00000       6000.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 606-07484             49157.000  LFT |       0.15000       7373.55|       0.20000       9831.40| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0009 610-07487              1020.000  TON |      56.01000      57130.20|      65.00000      66300.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0010 615-06525                10.000  EACH|     240.00000       2400.00|     400.00000       4000.00| 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0011 715-02839               304.000  LFT |      45.87000      13944.48|      50.00000      15200.00| 
  PIPE, POLYETHYLENE LINER, 24 IN.        |                            |                            | 
0012 715-02840               411.000  LFT |      55.84000      22950.24|      60.00000      24660.00| 
  PIPE, POLYETHYLENE LINER, 30 IN.        |                            |                            | 
0013 715-03293                99.000  LFT |     121.44000      12022.56|     140.00000      13860.00| 
  PIPE, POLYETHYLENE LINER, 48 IN         |                            |                            | 
0014 715-03404                85.000  LFT |      55.25000       4696.25|      60.00000       5100.00| 
  PIPE, POLYETHYLENE LINER, 18 IN.        |                            |                            | 
0015 715-91219                86.000  LFT |     112.13000       9643.18|     120.00000      10320.00| 
  PIPE, POLYETHYLENE LINER, 40 IN.        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 350 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   792,401.33                                                  ROUTE : 27 
     CALL ORDER   : 350                     CONTRACT ID : RS-26380-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1145884              |                 
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 715-93861               105.000  LFT |     149.68000      15716.40|     165.00000      17325.00| 
  PIPE, POLYETHYLENE LINER, 52 IN.        |                            |                            | 
0018 801-06640                20.000  EACH|      87.50000       1750.00|      70.00000       1400.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0019 801-06775                        LUMP|   20198.52000      20198.52|   30000.00000      30000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0020 808-06712             26229.000  LFT |       0.05000       1311.45|       0.05000       1311.45| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0021 808-06713             50233.000  LFT |       0.05000       2511.65|       0.05000       2511.65| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0022 808-06714              2716.000  LFT |       0.05000        135.80|       0.25000        679.00| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0023 801-06207              2895.000  LFT |       0.72000       2084.40|       0.80000       2316.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
     SECTION TOTALS                       |             $    586,730.36|             $    706,094.10| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    586,730.36|             $    706,094.10| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 360 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,142,189.39                                                  ROUTE : 28 
     CALL ORDER   : 360                     CONTRACT ID : RS-26382-A                   COUNTIES : TIPTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1065009 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,036,001.44     100.0000% 
   2   31-4351261     SHELLY & SANDS, INC.                                                   $  1,076,555.76     103.9145% 
   3   35-0524595     MOHR CONSTRUCTION CO                                                   $  1,089,888.23     105.2014% 
   4   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,099,300.00     106.1098% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0524595     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |MOHR CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3630.00000       3630.00|    7300.00000       7300.00|    6400.00000        6400.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 2.000  MOS |    2350.00000       4700.00|    2000.00000       4000.00|    2500.00000        5000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   51000.00000      51000.00|   19500.00000      19500.00|   94715.00000       94715.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820             88184.000  SYS |       1.25000     110230.00|       1.30000     114639.20|       0.76000       67019.84 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 304-07491              1005.800  TON |     140.00000     140812.00|     130.00000     130754.00|      88.00000       88510.40 
  HMA PATCHING, TYPE C                    |                            |                            | 
0006 401-07329             14465.500  TON |      40.00000     578620.00|      41.15000     595255.33|      47.05000      680601.78 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 406-05520                43.200  TON |     210.00000       9072.00|     150.00000       6480.00|     190.00000        8208.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 606-07484              1945.000  LFT |       1.30000       2528.50|       2.10000       4084.50|       1.07000        2081.15 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0009 610-07488              1270.500  TON |      73.00000      92746.50|     100.00000     127050.00|      60.00000       76230.00 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0010 615-06525                 6.000  EACH|     265.00000       1590.00|     425.00000       2550.00|     300.00000        1800.00 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0011 720-44000                 2.000  EACH|     315.00000        630.00|     265.00000        530.00|     250.00000         500.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0012 801-06207              7873.000  LFT |       1.02000       8030.46|       0.70000       5511.10|       1.00000        7873.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0013 801-06640                42.000  EACH|      85.00000       3570.00|      90.00000       3780.00|      90.95000        3819.90 
  CONSTRUCTION SIGN, A                    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 360 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,142,189.39                                                  ROUTE : 28 
     CALL ORDER   : 360                     CONTRACT ID : RS-26382-A                   COUNTIES : TIPTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 31-4351261              |(3) 35-0524595     
                                          |E & B PAVING, INC.          |SHELLY & SANDS, INC.        |MOHR CONSTRUCTION CO         
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 801-06775                        LUMP|   20500.00000      20500.00|   45600.00000      45600.00|   37600.00000       37600.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0015 808-06712             12573.000  LFT |       0.06000        754.38|       0.07000        880.11|       0.07000         880.11 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0016 808-06713            107456.000  LFT |       0.05000       5372.80|       0.06000       6447.36|       0.06000        6447.36 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0017 808-06714             28436.000  LFT |       0.05000       1421.80|       0.06000       1706.16|       0.06000        1706.16 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0018 808-75297                24.000  LFT |       9.50000        228.00|      10.00000        240.00|      10.17000         244.08 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0019 808-75320                 3.000  EACH|     165.00000        495.00|      58.00000        174.00|      58.85000         176.55 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0020 808-75325                 1.000  EACH|      70.00000         70.00|      74.00000         74.00|      74.90000          74.90 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
     SECTION TOTALS                       |             $  1,036,001.44|             $  1,076,555.76|                $  1,089,888.23 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,036,001.44|             $  1,076,555.76|                $  1,089,888.23 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 360 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,142,189.39                                                  ROUTE : 28 
     CALL ORDER   : 360                     CONTRACT ID : RS-26382-A                   COUNTIES : TIPTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    7000.00000       7000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 2.000  MOS |    2600.00000       5200.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   43000.00000      43000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820             88184.000  SYS |       0.90000      79365.60|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 304-07491              1005.800  TON |     135.00000     135783.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0006 401-07329             14465.500  TON |      45.00000     650947.50|                            | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0007 406-05520                43.200  TON |     170.00000       7344.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0008 606-07484              1945.000  LFT |       2.00000       3890.00|                            | 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0009 610-07488              1270.500  TON |      88.00000     111804.00|                            | 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0010 615-06525                 6.000  EACH|     360.00000       2160.00|                            | 
  CASTING ADJUSTED TO GRADE, MONUMENT     |                            |                            | 
0011 720-44000                 2.000  EACH|     360.00000        720.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0012 801-06207              7873.000  LFT |       1.00000       7873.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0013 801-06640                42.000  EACH|      92.00000       3864.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 801-06775                        LUMP|   25006.40000      25006.40|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0015 808-06712             12573.000  LFT |       0.10000       1257.30|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0016 808-06713            107456.000  LFT |       0.10000      10745.60|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0017 808-06714             28436.000  LFT |       0.10000       2843.60|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0018 808-75297                24.000  LFT |      10.00000        240.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0019 808-75320                 3.000  EACH|      60.00000        180.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 360 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,142,189.39                                                  ROUTE : 28 
     CALL ORDER   : 360                     CONTRACT ID : RS-26382-A                   COUNTIES : TIPTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0918397              |                            |                 
                                          |RIETH RILEY CONSTRUCTION    |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 808-75325                 1.000  EACH|      76.00000         76.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
     SECTION TOTALS                       |             $  1,099,300.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,099,300.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 370 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : NUS 35 
     CALL ORDER   : 370                     CONTRACT ID : RS-26388-A                   COUNTIES : HOWARD 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0524595     MOHR CONSTRUCTION CO                                                   $    255,294.35     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 380 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,153,573.01                                                  ROUTE : 36 
     CALL ORDER   : 380                     CONTRACT ID : RS-26389-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   65  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0961003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,192,889.15     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5900.00000       5900.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 3.000  MOS |    2200.00000       6600.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   59500.00000      59500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820              7000.000  SYS |       2.20000      15400.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 303-52308               806.500  TON |      12.75000      10282.88|                            | 
  COMPACTED AGGREGATE, O, 53              |                            |                            | 
0006 304-07490              3326.000  TON |      95.00000     315970.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-07320              4167.000  TON |      44.90000     187098.30|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0008 401-07321              9917.500  TON |      41.00000     406617.50|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 406-05520                41.100  TON |     200.00000       8220.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 606-07484             35124.000  LFT |       0.22000       7727.28|                            | 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0011 610-07487               669.600  TON |      68.00000      45532.80|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0013 801-06207              5768.000  LFT |       1.35000       7786.80|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                28.000  EACH|      90.00000       2520.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|   96330.00000      96330.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 801-97643               864.000  LFT |       4.60000       3974.40|                            | 
  TEMPORARY BUZZ STRIPS                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 380 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,153,573.01                                                  ROUTE : 36 
     CALL ORDER   : 380                     CONTRACT ID : RS-26389-A                   COUNTIES : RANDOLPH 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0017 808-06712              9778.000  LFT |       0.08000        782.24|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0018 808-06713             88119.000  LFT |       0.07000       6168.33|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0019 808-06714             18566.000  LFT |       0.07000       1299.62|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0020 808-75297                48.000  LFT |      10.50000        504.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0021 615-06520                17.000  EACH|     275.00000       4675.00|                            | 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
     SECTION TOTALS                       |             $  1,192,889.15|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,192,889.15|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 390 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,455,969.82                                                  ROUTE : US 421 AND SR 143 
     CALL ORDER   : 390                     CONTRACT ID : RS-26542-A                   COUNTIES : PULASKI         STARKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   70  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0818026 
                                                                                                  0818026 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,579,964.22     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,803,744.05     114.1636% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-04655                 9.000  MOS |     150.00000       1350.00|     425.00000       3825.00| 
  FIELD OFFICE COMMUNICATIONS EQUIPMENT   |                            |                            | 
0002 105-06845                        LUMP|    2500.00000       2500.00|    1500.00000       1500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0003 105-07039                 7.000  MOS |    1650.00000      11550.00|    1300.00000       9100.00| 
  FIELD OFFICE, B                         |                            |                            | 
0004 110-01001                        LUMP|   78995.00000      78995.00|   31000.00000      31000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0005 202-02241              4450.000  LFT |       2.10000       9345.00|       2.16000       9612.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-60820            150075.000  SYS |       0.22000      33016.50|       0.80000     120060.00| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0007 202-93741                12.000  EACH|     110.00000       1320.00|     113.30000       1359.60| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0008 203-02000               350.000  CYS |      19.00000       6650.00|      13.00000       4550.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0009 203-02070               120.000  CYS |      28.00000       3360.00|       8.50000       1020.00| 
  BORROW                                  |                            |                            | 
0010 211-07454               135.000  CYS |      28.00000       3780.00|      12.75000       1721.25| 
  STRUCTURE BACKFILL                      |                            |                            | 
0011 303-02051               112.000  TON |      25.00000       2800.00|      17.60000       1971.20| 
  STONE, 2                                |                            |                            | 
0012 303-04075              7490.000  TON |       9.00000      67410.00|      10.35000      77521.50| 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0013 304-07490               100.000  TON |      65.00000       6500.00|      68.00000       6800.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0014 401-06264                        LUMP|    4200.00000       4200.00|    6000.00000       6000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 390 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,455,969.82                                                  ROUTE : US 421 AND SR 143 
     CALL ORDER   : 390                     CONTRACT ID : RS-26542-A                   COUNTIES : PULASKI         STARKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 401-07328             14625.000  TON |      34.00000     497250.00|      37.40000     546975.00| 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0016 401-07379             17100.000  TON |      28.50000     487350.00|      35.00000     598500.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0017 401-07408               110.000  TON |      45.00000       4950.00|      68.50000       7535.00| 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0018 402-07451              1000.000  TON |      36.00000      36000.00|      35.00000      35000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0019 406-05520                95.000  TON |     250.00000      23750.00|     240.00000      22800.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0020 601-01522                 4.000  EACH|    1200.00000       4800.00|    1236.00000       4944.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0021 601-01846                 7.000  EACH|    1600.00000      11200.00|    1648.00000      11536.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0022 601-94689                15.000  EACH|    1900.00000      28500.00|    1957.00000      29355.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 601-97774                 2.000  EACH|     900.00000       1800.00|     927.00000       1854.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0024 601-99105              6200.000  LFT |       8.90000      55180.00|       9.17000      56854.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 610-07487              1224.000  TON |      45.00000      55080.00|      54.35000      66524.40| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0026 615-06527                 8.000  EACH|     450.00000       3600.00|     335.00000       2680.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0027 616-02320               195.000  SYS |       5.50000       1072.50|       3.20000        624.00| 
  GEOTEXTILES                             |                            |                            | 
0028 616-06405               180.000  TON |      32.00000       5760.00|      34.70000       6246.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0029 702-90915                 3.500  CYS |     550.00000       1925.00|     490.00000       1715.00| 
  CONCRETE, A                             |                            |                            | 
0030 715-05019                 6.000  LFT |     220.00000       1320.00|     270.00000       1620.00| 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
0031 715-05119               176.000  LFT |     105.00000      18480.00|     125.00000      22000.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0032 715-05123                62.000  LFT |     175.00000      10850.00|     200.00000      12400.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0033 715-05128                12.000  LFT |     245.00000       2940.00|     290.00000       3480.00| 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0034 715-06489                 6.000  LFT |     390.00000       2340.00|     660.00000       3960.00| 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 35.0  |                            |                            | 
  SQ. FT.                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 390 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,455,969.82                                                  ROUTE : US 421 AND SR 143 
     CALL ORDER   : 390                     CONTRACT ID : RS-26542-A                   COUNTIES : PULASKI         STARKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0035 715-46005                 2.000  EACH|     400.00000        800.00|     425.00000        850.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0036 720-44000                 2.000  EACH|     250.00000        500.00|     345.00000        690.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0037 720-45235                 2.000  EACH|    1500.00000       3000.00|    1000.00000       2000.00| 
  CATCH BASIN, E7 , MODIFIED              |                            |                            | 
0038 801-01093                 6.000  EACH|     978.00000       5868.00|    1007.34000       6044.04| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0039 801-04308                 8.000  EACH|      82.00000        656.00|      84.46000        675.68| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0040 801-06203             10000.000  LFT |       0.15000       1500.00|       0.15000       1500.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0041 801-06207              5200.000  LFT |       1.02000       5304.00|       2.08000      10816.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0042 801-06625                31.000  EACH|      38.00000       1178.00|      37.08000       1149.48| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0043 801-06640                93.000  EACH|      69.00000       6417.00|      73.13000       6801.09| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0044 801-07118                96.000  LFT |       3.54000        339.84|       3.34000        320.64| 
  BARRICADE, III-A                        |                            |                            | 
0045 801-07119                96.000  LFT |       3.98000        382.08|       3.76000        360.96| 
  BARRICADE, III-B                        |                            |                            | 
0046 804-06740                10.000  EACH|      12.59000        125.90|       8.85000         88.50| 
  DELINEATOR WITH POST, D2                |                            |                            | 
0047 808-06713            110432.000  LFT |       0.09000       9938.88|       0.09000       9938.88| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0048 808-75240             13760.000  LFT |       0.27000       3715.20|       0.28000       3852.80| 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0049 808-75245              6041.000  LFT |       0.27000       1631.07|       0.28000       1691.48| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0050 808-75297                45.000  LFT |       4.65000        209.25|       4.79000        215.55| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0051 808-75996               650.000  EACH|       3.50000       2275.00|       4.70000       3055.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0052 808-75998               650.000  EACH|      18.00000      11700.00|      18.54000      12051.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 390 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,455,969.82                                                  ROUTE : US 421 AND SR 143 
     CALL ORDER   : 390                     CONTRACT ID : RS-26542-A                   COUNTIES : PULASKI         STARKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-0918397              |                 
                                          |E & B PAVING, INC.          |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0054 801-06775                        LUMP|   37500.00000      37500.00|   29000.00000      29000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
     SECTION TOTALS                       |             $  1,579,964.22|             $  1,803,744.05| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,579,964.22|             $  1,803,744.05| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 400 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   156,859.84                                                  ROUTE : SR 3 
     CALL ORDER   : 400                     CONTRACT ID : RS-26583-A                   COUNTIES : HENRY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME :   20  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 2015004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   37-1215990     HUFF SEALING CORPORATION                                               $    153,418.60     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $    194,860.00     127.0119% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    220,377.00     143.6442% 
   4   25-1370389     SWANK ASSOCIATED CO                                                    $    258,218.36     168.3096% 
   5   35-1136349     TSCHUOR, GALE COMPANY, INC.                                            $    344,529.79     224.5684% 
==================================================================================================================================== 
                                          |(1) 37-1215990              |(2) 35-1139301              |(3) 35-1917625     
                                          |HUFF SEALING CORPORATION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2600.00000       2600.00|    1571.24000       1571.24|    2600.00000        2600.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|   12500.00000      12500.00|    9742.98000       9742.98|   11000.00000       11000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 506-06333               104.000  m2  |     260.00000      27040.00|     301.81000      31388.24|     300.00000       31200.00 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0004 507-07479                50.000  Mg  |     180.00000       9000.00|     338.70000      16935.00|     180.00000        9000.00 
  HMA PARTIAL DEPTH PATCHING , TYPE B     |                            |                            | 
0005 507-07482              8706.000  m   |       4.10000      35694.60|       5.80000      50494.80|       6.00000       52236.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND     |                            |                            | 
  SEAL , LONGITUDINAL                     |                            |                            | 
0006 507-07482             12290.000  m   |       4.10000      50389.00|       5.80000      71282.00|       6.00000       73740.00 
  CRACKS AND JOINTS IN PCCP, ROUT AND     |                            |                            | 
  SEAL , TRANSVERSE                       |                            |                            | 
0007 605-06090                30.000  m   |     140.00000       4200.00|      67.93000       2037.90|     250.00000        7500.00 
  CURB, INTEGRAL, CONCRETE , REPAIR       |                            |                            | 
0008 801-06640                43.000  EACH|      55.00000       2365.00|      56.10000       2412.30|      55.00000        2365.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0009 801-06710                30.000  DAY |      12.00000        360.00|      12.24000        367.20|      12.00000         360.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0010 801-06775                        LUMP|    7500.00000       7500.00|    6272.14000       6272.14|   28600.00000       28600.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0011 805-02503                60.000  m   |       1.00000         60.00|       4.59000        275.40|       1.60000          96.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0012 805-78795                60.000  m   |      28.50000       1710.00|      34.68000       2080.80|      28.00000        1680.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 400 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   156,859.84                                                  ROUTE : SR 3 
     CALL ORDER   : 400                     CONTRACT ID : RS-26583-A                   COUNTIES : HENRY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 37-1215990              |(2) 35-1139301              |(3) 35-1917625     
                                          |HUFF SEALING CORPORATION    |E & B PAVING, INC.          |MILESTONE CONTRACTORS, L.P.  
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     SECTION TOTALS                       |             $    153,418.60|             $    194,860.00|                $    220,377.00 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    153,418.60|             $    194,860.00|                $    220,377.00 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 400 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   156,859.84                                                  ROUTE : SR 3 
     CALL ORDER   : 400                     CONTRACT ID : RS-26583-A                   COUNTIES : HENRY 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 25-1370389              |(5) 35-1136349              |                 
                                          |SWANK ASSOCIATED CO         |TSCHUOR, GALE COMPANY, INC. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5000.00000       5000.00|    2969.04100       2969.04| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|   45000.00000      45000.00|   59813.62000      59813.62| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 506-06333               104.000  m2  |     325.00000      33800.00|     195.58000      20340.32| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0004 507-07479                50.000  Mg  |     300.00000      15000.00|     205.55000      10277.50| 
  HMA PARTIAL DEPTH PATCHING , TYPE B     |                            |                            | 
0005 507-07482              8706.000  m   |       5.41000      47099.46|       7.72000      67210.32| 
  CRACKS AND JOINTS IN PCCP, ROUT AND     |                            |                            | 
  SEAL , LONGITUDINAL                     |                            |                            | 
0006 507-07482             12290.000  m   |       5.41000      66488.90|       8.20000     100778.00| 
  CRACKS AND JOINTS IN PCCP, ROUT AND     |                            |                            | 
  SEAL , TRANSVERSE                       |                            |                            | 
0007 605-06090                30.000  m   |     170.00000       5100.00|      89.42000       2682.60| 
  CURB, INTEGRAL, CONCRETE , REPAIR       |                            |                            | 
0008 801-06640                43.000  EACH|      60.00000       2580.00|      91.36000       3928.48| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0009 801-06710                30.000  DAY |      25.00000        750.00|      17.13000        513.90| 
  FLASHING ARROW SIGN                     |                            |                            | 
0010 801-06775                        LUMP|   35000.00000      35000.00|   73988.01000      73988.01| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0011 805-02503                60.000  m   |       5.00000        300.00|       1.83000        109.80| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0012 805-78795                60.000  m   |      35.00000       2100.00|      31.97000       1918.20| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
     SECTION TOTALS                       |             $    258,218.36|             $    344,529.79| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    258,218.36|             $    344,529.79| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 410 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,980,000.00                                                  ROUTE : US 50 
     CALL ORDER   : 410                     CONTRACT ID : RS-26622-A                   COUNTIES : LAWRENCE        MARTIN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 11/15/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 042500G 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $  2,747,002.45     100.0000% 
   2   35-0626844     RUDOLPH, J.H. & CO                                                     $  2,875,773.25     104.6876% 
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  3,095,525.05     112.6873% 
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-0626844              |(3) 35-1357381     
                                          |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO          |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5800.00000       5800.00|   30000.00000      30000.00|   12000.00000       12000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1250.00000      12500.00|    1800.00000      18000.00|    1350.00000       13500.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   40250.00000      40250.00|  143000.00000     143000.00|  105000.00000      105000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820              4500.000  SYS |       2.00000       9000.00|       4.00000      18000.00|       1.85000        8325.00 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 203-91878               600.000  LFT |      10.75000       6450.00|      21.00000      12600.00|      38.00000       22800.00 
  LINEAR DITCH GRADING                    |                            |                            | 
0006 205-06932               210.000  LFT |      13.50000       2835.00|       5.00000       1050.00|      14.00000        2940.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0007 211-07454               625.000  CYS |      46.00000      28750.00|      21.60000      13500.00|      38.00000       23750.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0008 213-52830                16.500  CYS |      59.00000        973.50|     110.00000       1815.00|     100.00000        1650.00 
  FLOWABLE MORTAR                         |                            |                            | 
0009 303-07449              2450.000  TON |      14.60000      35770.00|      19.00000      46550.00|      18.40000       45080.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0010 304-07490               100.000  TON |      90.00000       9000.00|      80.00000       8000.00|     100.00000       10000.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0011 304-07493               270.000  TON |      56.00000      15120.00|      70.00000      18900.00|      55.00000       14850.00 
  HMA WIDENING, TYPE B                    |                            |                            | 
0012 401-06264                        LUMP|    5900.00000       5900.00|    4000.00000       4000.00|    4000.00000        4000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07328             14250.000  TON |      53.00000     755250.00|      48.25000     687562.50|      65.00000      926250.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm ,SMA  |                            |                            | 
0014 401-07362              6600.000  TON |      34.50000     227700.00|      36.25000     239250.00|      38.00000      250800.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 410 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,980,000.00                                                  ROUTE : US 50 
     CALL ORDER   : 410                     CONTRACT ID : RS-26622-A                   COUNTIES : LAWRENCE        MARTIN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-0626844              |(3) 35-1357381     
                                          |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO          |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 401-07408              7500.000  TON |      34.00000     255000.00|      38.00000     285000.00|      37.50000      281250.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0016 402-07451             12100.000  TON |      29.00000     350900.00|      36.50000     441650.00|      36.50000      441650.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0017 405-05517                40.000  TON |     200.00000       8000.00|     350.00000      14000.00|     320.00000       12800.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0018 406-05520                80.000  TON |     150.00000      12000.00|     185.00000      14800.00|     180.00000       14400.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0019 601-01846                 3.000  EACH|    1900.00000       5700.00|    1960.00000       5880.00|    2000.00000        6000.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0020 601-06035              3410.000  LFT |       6.75000      23017.50|       6.50000      22165.00|       7.50000       25575.00 
  GUARDRAIL, RESET                        |                            |                            | 
0021 601-92948             14760.000  LFT |       1.50000      22140.00|       1.50000      22140.00|       1.65000       24354.00 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0022 601-94689                 1.000  EACH|    2500.00000       2500.00|    4400.00000       4400.00|    2600.00000        2600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 601-99105               100.000  LFT |      12.50000       1250.00|      12.25000       1225.00|      13.00000        1300.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0024 601-99108                25.000  LFT |      19.00000        475.00|      18.00000        450.00|      19.50000         487.50 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0025 610-07487              2300.000  TON |      49.00000     112700.00|      48.25000     110975.00|      70.00000      161000.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0026 616-02320             36800.000  SYS |       1.70000      62560.00|       2.20000      80960.00|       1.25000       46000.00 
  GEOTEXTILES                             |                            |                            | 
0027 616-06405             17000.000  TON |      25.00000     425000.00|      19.50000     331500.00|      19.00000      323000.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0028 621-01004                 1.000  EACH|     290.00000        290.00|     665.00000        665.00|     300.00000         300.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0029 621-06559               500.000  SYS |       1.25000        625.00|       3.00000       1500.00|       1.25000         625.00 
  MULCHED SEEDING, R                      |                            |                            | 
0030 715-05121               400.000  LFT |     120.00000      48000.00|     185.00000      74000.00|     125.00000       50000.00 
  PIPE, TYPE 1, CIRCULAR, 18 IN.          |                            |                            | 
0031 715-05123               435.000  LFT |     116.00000      50460.00|     205.00000      89175.00|     132.00000       57420.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0032 715-06857               160.000  LFT |      60.00000       9600.00|      65.00000      10400.00|     154.00000       24640.00 
  PIPE LINER, THERMOPLASTIC, 24 IN.       |                            |                            | 
0033 715-46010                13.000  EACH|     465.00000       6045.00|     310.00000       4030.00|     170.00000        2210.00 
  PIPE END SECTION, 18 IN.                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 410 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,980,000.00                                                  ROUTE : US 50 
     CALL ORDER   : 410                     CONTRACT ID : RS-26622-A                   COUNTIES : LAWRENCE        MARTIN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-0626844              |(3) 35-1357381     
                                          |ROGERS GROUP, INC.          |RUDOLPH, J.H. & CO          |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0034 715-46020                15.000  EACH|     400.00000       6000.00|     400.00000       6000.00|     230.00000        3450.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0035 720-44000                 3.000  EACH|     625.00000       1875.00|     250.00000        750.00|     375.00000        1125.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0036 801-06203             10700.000  LFT |       0.20000       2140.00|       1.00000      10700.00|       0.25000        2675.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0037 801-06207              5350.000  LFT |       0.60000       3210.00|       1.50000       8025.00|       1.00000        5350.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0038 801-06640                37.000  EACH|     100.00000       3700.00|      95.00000       3515.00|     135.00000        4995.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0039 801-06775                        LUMP|  125000.00000     125000.00|   45000.00000      45000.00|   95000.00000       95000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0040 802-76055                56.000  LFT |       7.40000        414.40|       7.00000        392.00|       5.50000         308.00 
  SIGN POST, A                            |                            |                            | 
0041 808-06703              1595.000  LFT |       0.40000        638.00|       0.35000        558.25|       0.55000         877.25 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0042 808-06712              5185.000  LFT |       0.10000        518.50|       0.08000        414.80|       0.18000         933.30 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0043 808-06713            107010.000  LFT |       0.10000      10701.00|       0.07000       7490.70|       0.10000       10701.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0044 808-06714             87250.000  LFT |       0.10000       8725.00|       0.07000       6107.50|       0.10000        8725.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0045 808-75245              3690.000  LFT |       0.42000       1549.80|       0.35000       1291.50|       0.55000        2029.50 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0046 808-75290               209.000  LFT |       4.75000        992.75|       4.00000        836.00|       5.50000        1149.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 24 IN.  |                            |                            | 
0047 808-75297                20.000  LFT |       4.75000         95.00|       4.00000         80.00|       5.50000         110.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0048 808-75996              1340.000  EACH|       3.80000       5092.00|       3.25000       4355.00|       3.00000        4020.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0049 808-75998              1340.000  EACH|      18.50000      24790.00|      17.25000      23115.00|      28.00000       37520.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  2,747,002.45|             $  2,875,773.25|                $  3,095,525.05 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  2,747,002.45|             $  2,875,773.25|                $  3,095,525.05 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 420 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,324,709.03                                                  ROUTE : 60 
     CALL ORDER   : 420                     CONTRACT ID : RS-26623-A                   COUNTIES : LAWRENCE        ORANGE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3247003 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $    929,674.80     100.0000% 
   2   35-1056038     CALCAR QUARRIES, INC.                                                  $    941,335.38     101.2542% 
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    989,743.80     106.4612% 
   4   35-0626844     RUDOLPH, J.H. & CO                                                     $  1,209,414.35     130.0900% 
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1056038              |(3) 35-1357381     
                                          |ROGERS GROUP, INC.          |CALCAR QUARRIES, INC.       |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5200.00000       5200.00|    3000.00000       3000.00|    5000.00000        5000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|   16500.00000      16500.00|   28630.00000      28630.00|   31250.00000       31250.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02241                81.000  LFT |       3.20000        259.20|       3.00000        243.00|       3.25000         263.25 
  GUARDRAIL, REMOVE                       |                            |                            | 
0004 202-02676              5000.000  TON |       4.00000      20000.00|       2.50000      12500.00|       3.00000       15000.00 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            | 
  MATERIAL                                |                            |                            | 
0005 202-60820            194650.000  SYS |       0.30000      58395.00|       0.24000      46716.00|       0.35000       68127.50 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 202-93741                 9.000  EACH|     210.00000       1890.00|     400.00000       3600.00|     250.00000        2250.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 203-91878               650.000  LFT |      10.50000       6825.00|       7.50000       4875.00|       7.25000        4712.50 
  LINEAR DITCH GRADING                    |                            |                            | 
0008 205-06937              1500.000  LFT |       1.80000       2700.00|       1.70000       2550.00|       1.85000        2775.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0009 211-07454               215.000  CYS |      59.00000      12685.00|      32.00000       6880.00|      33.00000        7095.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0010 303-07449               100.000  TON |      16.75000       1675.00|      20.00000       2000.00|      25.00000        2500.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490               400.000  TON |      90.00000      36000.00|      45.00000      18000.00|      70.00000       28000.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 401-06264                        LUMP|    5800.00000       5800.00|    5600.00000       5600.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07321             15575.000  TON |      30.50000     475037.50|      30.75000     478931.25|      32.00000      498400.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 420 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,324,709.03                                                  ROUTE : 60 
     CALL ORDER   : 420                     CONTRACT ID : RS-26623-A                   COUNTIES : LAWRENCE        ORANGE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1056038              |(3) 35-1357381     
                                          |ROGERS GROUP, INC.          |CALCAR QUARRIES, INC.       |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 402-07451               200.000  TON |      34.00000       6800.00|      45.00000       9000.00|      70.00000       14000.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0015 405-05517                40.000  TON |     220.00000       8800.00|     220.00000       8800.00|     285.00000       11400.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0016 406-05520                52.000  TON |     180.00000       9360.00|     175.00000       9100.00|     170.00000        8840.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 601-01846                 5.000  EACH|    1700.00000       8500.00|    1625.00000       8125.00|    1750.00000        8750.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0018 601-06854                 2.000  EACH|    1895.00000       3790.00|    1800.00000       3600.00|    1950.00000        3900.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0019 601-94689                11.000  EACH|    2200.00000      24200.00|    2475.00000      27225.00|    2250.00000       24750.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-99105               763.000  LFT |      10.30000       7858.90|       9.80000       7477.40|      10.30000        7858.90 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0021 610-07487              1250.000  TON |      50.40000      63000.00|      42.00000      52500.00|      58.00000       72500.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0022 616-02320              8350.000  SYS |       1.00000       8350.00|       2.05000      17117.50|       1.30000       10855.00 
  GEOTEXTILES                             |                            |                            | 
0023 616-06405              2500.000  TON |      18.00000      45000.00|      21.55000      53875.00|      18.00000       45000.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0024 621-01004                 1.000  EACH|     420.00000        420.00|     450.00000        450.00|     450.00000         450.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0025 621-06559               500.000  SYS |       1.70000        850.00|       1.80000        900.00|       1.70000         850.00 
  MULCHED SEEDING, R                      |                            |                            | 
0026 715-01662               140.000  LFT |      21.00000       2940.00|      15.00000       2100.00|       5.25000         735.00 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0027 715-05119               245.000  LFT |      44.00000      10780.00|      67.00000      16415.00|      42.35000       10375.75 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0028 715-05123               125.000  LFT |     140.00000      17500.00|     149.00000      18625.00|     155.00000       19375.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0029 715-46005                 8.000  EACH|     190.00000       1520.00|     235.00000       1880.00|     135.00000        1080.00 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0030 715-46020                 4.000  EACH|     250.00000       1000.00|     450.00000       1800.00|     205.00000         820.00 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0031 801-06203              5930.000  LFT |       0.20000       1186.00|       0.45000       2668.50|       0.20000        1186.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0032 801-06207              5930.000  LFT |       0.20000       1186.00|       1.05000       6226.50|       0.80000        4744.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 420 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,324,709.03                                                  ROUTE : 60 
     CALL ORDER   : 420                     CONTRACT ID : RS-26623-A                   COUNTIES : LAWRENCE        ORANGE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1056038              |(3) 35-1357381     
                                          |ROGERS GROUP, INC.          |CALCAR QUARRIES, INC.       |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 801-06640                42.000  EACH|      84.20000       3536.40|      80.00000       3360.00|     115.00000        4830.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0034 801-06775                        LUMP|   18200.00000      18200.00|   37500.00000      37500.00|   29000.00000       29000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0035 808-04298                 4.000  EACH|     265.00000       1060.00|     250.00000       1000.00|     340.00000        1360.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0036 808-06712              7355.000  LFT |       0.10000        735.50|       0.08800        647.24|       0.09000         661.95 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0037 808-06713            118595.000  LFT |       0.10000      11859.50|       0.08800      10436.36|       0.09000       10673.55 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0038 808-06714             30010.000  LFT |       0.10000       3001.00|       0.08800       2640.88|       0.09000        2700.90 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0039 808-75043              1290.000  LFT |       0.80000       1032.00|       0.80000       1032.00|       1.05000        1354.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.|                            |                            | 
0040 808-75297                25.000  LFT |       3.50000         87.50|       3.30000         82.50|       3.75000          93.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0041 808-75996              1093.000  EACH|       3.60000       3934.80|       3.25000       3552.25|       2.50000        2732.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0042 808-75998              1093.000  EACH|      18.50000      20220.50|      18.00000      19674.00|      18.75000       20493.75 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    929,674.80|             $    941,335.38|                $    989,743.80 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    929,674.80|             $    941,335.38|                $    989,743.80 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 420 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,324,709.03                                                  ROUTE : 60 
     CALL ORDER   : 420                     CONTRACT ID : RS-26623-A                   COUNTIES : LAWRENCE        ORANGE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0626844              |                            |                 
                                          |RUDOLPH, J.H. & CO          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   25000.00000      25000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 110-01001                        LUMP|   60000.00000      60000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02241                81.000  LFT |       4.00000        324.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0004 202-02676              5000.000  TON |       6.60000      33000.00|                            | 
  TRANSPORTATION OF SALVAGEABLE MILLED    |                            |                            | 
  MATERIAL                                |                            |                            | 
0005 202-60820            194650.000  SYS |       0.75000     145987.50|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 202-93741                 9.000  EACH|     500.00000       4500.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 203-91878               650.000  LFT |       9.00000       5850.00|                            | 
  LINEAR DITCH GRADING                    |                            |                            | 
0008 205-06937              1500.000  LFT |       1.70000       2550.00|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0009 211-07454               215.000  CYS |      18.00000       3870.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0010 303-07449               100.000  TON |      19.00000       1900.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0011 304-07490               400.000  TON |      95.00000      38000.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0012 401-06264                        LUMP|    4000.00000       4000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07321             15575.000  TON |      33.50000     521762.50|                            | 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0014 402-07451               200.000  TON |      55.00000      11000.00|                            | 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0015 405-05517                40.000  TON |     260.00000      10400.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0016 406-05520                52.000  TON |     180.00000       9360.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 601-01846                 5.000  EACH|    1625.00000       8125.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0018 601-06854                 2.000  EACH|    1800.00000       3600.00|                            | 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0019 601-94689                11.000  EACH|    2874.80000      31622.80|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,324,709.03                                                  ROUTE : 60 
     CALL ORDER   : 420                     CONTRACT ID : RS-26623-A                   COUNTIES : LAWRENCE        ORANGE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0626844              |                            |                 
                                          |RUDOLPH, J.H. & CO          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 601-99105               763.000  LFT |       9.80000       7477.40|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0021 610-07487              1250.000  TON |      33.50000      41875.00|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0022 616-02320              8350.000  SYS |       1.90000      15865.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0023 616-06405              2500.000  TON |      21.00000      52500.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0024 621-01004                 1.000  EACH|     400.00000        400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0025 621-06559               500.000  SYS |       1.60000        800.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0026 715-01662               140.000  LFT |      40.00000       5600.00|                            | 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0027 715-05119               245.000  LFT |      75.00000      18375.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0028 715-05123               125.000  LFT |     250.00000      31250.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0029 715-46005                 8.000  EACH|     250.00000       2000.00|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0030 715-46020                 4.000  EACH|     400.00000       1600.00|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0031 801-06203              5930.000  LFT |       1.00000       5930.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0032 801-06207              5930.000  LFT |       1.05000       6226.50|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0033 801-06640                42.000  EACH|      70.00000       2940.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0034 801-06775                        LUMP|   58500.00000      58500.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0035 808-04298                 4.000  EACH|     375.00000       1500.00|                            | 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0036 808-06712              7355.000  LFT |       0.08000        588.40|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0037 808-06713            118595.000  LFT |       0.07000       8301.65|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0038 808-06714             30010.000  LFT |       0.07000       2100.70|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,324,709.03                                                  ROUTE : 60 
     CALL ORDER   : 420                     CONTRACT ID : RS-26623-A                   COUNTIES : LAWRENCE        ORANGE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0626844              |                            |                 
                                          |RUDOLPH, J.H. & CO          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0039 808-75043              1290.000  LFT |       0.53000        683.70|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN.|                            |                            | 
0040 808-75297                25.000  LFT |       4.50000        112.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0041 808-75996              1093.000  EACH|       4.00000       4372.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0042 808-75998              1093.000  EACH|      17.90000      19564.70|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,209,414.35|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,209,414.35|                            | 
==================================================================================================================================== 
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                                                                                                                   PAGE : 430 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,267,715.02                                                  ROUTE : 59 
     CALL ORDER   : 430                     CONTRACT ID : RS-26624-A                   COUNTIES : GREENE          KNOX 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   60  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3328004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1418333     ROGERS GROUP, INC.                                                     $    930,633.85     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,197,960.90     128.7252% 
   3   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  1,229,908.18     132.1581% 
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |(3) 35-2126716     
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |WABASH VALLEY ASPHALT CO. LL 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3800.00000       3800.00|    7500.00000       7500.00|    1667.15000        1667.15 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 7.000  MOS |    1225.00000       8575.00|    1400.00000       9800.00|    1365.00000        9555.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   31000.00000      31000.00|   59000.00000      59000.00|   60765.00000       60765.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            193571.000  SYS |       0.20000      38714.20|       0.40000      77428.40|       0.56000      108399.76 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-93741                 7.000  EACH|     355.00000       2485.00|     250.00000       1750.00|      21.00000         147.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0006 203-02000                15.000  CYS |     340.00000       5100.00|      40.00000        600.00|      43.05000         645.75 
  EXCAVATION, COMMON                      |                            |                            | 
0007 211-07454               137.000  CYS |      37.50000       5137.50|      24.00000       3288.00|      37.91000        5193.67 
  STRUCTURE BACKFILL                      |                            |                            | 
0008 303-01180                65.000  TON |      34.75000       2258.75|      40.00000       2600.00|      67.53000        4389.45 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0009 303-07449              2311.000  TON |      14.60000      33740.60|      20.00000      46220.00|      17.68000       40858.48 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0010 401-06264                        LUMP|    5700.00000       5700.00|    5000.00000       5000.00|    3261.47000        3261.47 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07321             15970.000  TON |      34.00000     542980.00|      41.00000     654770.00|      40.65000      649180.50 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0012 402-07451               600.000  TON |      42.30000      25380.00|      55.00000      33000.00|      46.62000       27972.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0013 405-05517                50.000  TON |     260.00000      13000.00|     290.00000      14500.00|     301.71000       15085.50 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0014 406-05520                49.000  TON |     190.00000       9310.00|     190.00000       9310.00|     252.00000       12348.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,267,715.02                                                  ROUTE : 59 
     CALL ORDER   : 430                     CONTRACT ID : RS-26624-A                   COUNTIES : GREENE          KNOX 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |(3) 35-2126716     
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |WABASH VALLEY ASPHALT CO. LL 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 601-01625                 1.000  EACH|    1350.00000       1350.00|    1600.00000       1600.00|    1680.00000        1680.00 
  GUARDRAIL CONNECTOR SYSTEM, W BEAM,     |                            |                            | 
  CURVED, 1                               |                            |                            | 
0016 601-01700                 4.000  EACH|    1600.00000       6400.00|    1900.00000       7600.00|    1890.00000        7560.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0017 601-06037                 1.000  EACH|     625.00000        625.00|     750.00000        750.00|     735.00000         735.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0018 601-06854                 6.000  EACH|    1725.00000      10350.00|    1950.00000      11700.00|    1995.00000       11970.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0019 601-94689                19.000  EACH|    2100.00000      39900.00|    2700.00000      51300.00|    2100.00000       39900.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0020 601-99105              1163.000  LFT |      10.40000      12095.20|      11.00000      12793.00|      10.50000       12211.50 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0021 610-05527               832.000  TON |      60.25000      50128.00|     100.00000      83200.00|     126.04000      104865.28 
  HMA FOR APPROACHES                      |                            |                            | 
0022 715-05125                70.000  LFT |      29.25000       2047.50|     115.00000       8050.00|      87.99000        6159.30 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0023 801-06203              6304.000  LFT |       0.60000       3782.40|       0.25000       1576.00|       0.30000        1891.20 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0024 801-06207              6304.000  LFT |       0.20000       1260.80|       1.00000       6304.00|       1.58000        9960.32 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0025 801-06640                76.000  EACH|      76.20000       5791.20|      85.00000       6460.00|      84.00000        6384.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0026 801-06775                        LUMP|   24000.00000      24000.00|   32000.00000      32000.00|   40000.00000       40000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0027 808-03115                 4.000  EACH|      81.25000        325.00|      90.00000        360.00|      84.00000         336.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (XING), 4 FT.       |                            |                            | 
0028 808-04298                 4.000  EACH|     255.00000       1020.00|     275.00000       1100.00|     262.50000        1050.00 
  PAVEMENT MESSAGE MARKING, THERMOPLASTIC,|                            |                            | 
   WORD (RR)                              |                            |                            | 
0029 808-06703               546.000  LFT |       0.10000         54.60|       1.00000        546.00|       0.95000         518.70 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0030 808-06712             15760.000  LFT |       0.10000       1576.00|       0.10000       1576.00|       0.10000        1576.00 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0031 808-06713            126080.000  LFT |       0.10000      12608.00|       0.10000      12608.00|       0.10000       12608.00 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0032 808-06714             47055.000  LFT |       0.10000       4705.50|       0.10000       4705.50|       0.10000        4705.50 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 430 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,267,715.02                                                  ROUTE : 59 
     CALL ORDER   : 430                     CONTRACT ID : RS-26624-A                   COUNTIES : GREENE          KNOX 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1418333              |(2) 35-1357381              |(3) 35-2126716     
                                          |ROGERS GROUP, INC.          |O'MARA, DAVE CONTRACTOR     |WABASH VALLEY ASPHALT CO. LL 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0033 808-75297                60.000  LFT |       3.15000        189.00|       3.50000        210.00|       3.26000         195.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0034 808-75300               440.000  LFT |       0.80000        352.00|       0.90000        396.00|       0.82000         360.80 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0035 808-75320                 1.000  EACH|      76.20000         76.20|      85.00000         85.00|      78.75000          78.75 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0036 808-75325                 1.000  EACH|      91.40000         91.40|     100.00000        100.00|      94.50000          94.50 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0037 808-75996              1150.000  EACH|       4.00000       4600.00|       4.50000       5175.00|       4.15000        4772.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0038 808-75998              1150.000  EACH|      17.50000      20125.00|      20.00000      23000.00|      18.11000       20826.50 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    930,633.85|             $  1,197,960.90|                $  1,229,908.18 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    930,633.85|             $  1,197,960.90|                $  1,229,908.18 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 440 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,100,000.00                                                  ROUTE : SR 157 
     CALL ORDER   : 440                     CONTRACT ID : RS-26632-A                   COUNTIES : CLAY            GREENE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 OWEN 
                                          CONTRACT TIME : 07/03/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 336000B 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $    967,684.79     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    984,740.70     101.7625% 
   3   35-1418333     ROGERS GROUP, INC.                                                     $  1,019,164.20     105.3198% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1357381              |(3) 35-1418333     
                                          |WABASH VALLEY ASPHALT CO. LL|O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07038                 6.000  MOS |    1413.30000       8479.80|    1300.00000       7800.00|    1320.00000        7920.00 
  FIELD OFFICE, A                         |                            |                            | 
0002 110-01001                        LUMP|   46200.00000      46200.00|   48750.00000      48750.00|   12650.00000       12650.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820              5492.000  SYS |       3.51000      19276.92|       1.50000       8238.00|       2.70000       14828.40 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 203-02080                 2.000  MILE|    3575.54000       7151.08|    2950.00000       5900.00|    6850.00000       13700.00 
  LINEAR GRADING                          |                            |                            | 
0005 303-01180               200.000  TON |      18.06000       3612.00|      25.00000       5000.00|      41.50000        8300.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 303-04075              3258.000  TON |      15.28000      49782.24|      18.00000      58644.00|      17.35000       56526.30 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0007 304-07490              1000.000  TON |      77.82000      77820.00|      70.00000      70000.00|      82.65000       82650.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0008 304-07493               200.000  TON |      77.82000      15564.00|      60.00000      12000.00|      64.50000       12900.00 
  HMA WIDENING, TYPE B                    |                            |                            | 
0009 401-07321             12708.000  TON |      33.22000     422159.76|      39.00000     495612.00|      38.85000      493705.80 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 401-07321              2100.000  TON |      44.04000      92484.00|      42.00000      88200.00|      43.25000       90825.00 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm WEDGE |                            |                            | 
  AND LEVEL                               |                            |                            | 
0011 402-07432               409.000  TON |      48.17000      19701.53|      46.00000      18814.00|      64.15000       26237.35 
  HMA TYPE A, SURFACE                     |                            |                            | 
0012 404-05511              7835.000  SYS |       1.20000       9402.00|       1.00000       7835.00|       2.60000       20371.00 
  SEAL COAT, 2                            |                            |                            | 
0013 406-05520                48.600  TON |     252.00000      12247.20|     170.00000       8262.00|     205.00000        9963.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 608-04395                20.000  TON |      58.67000       1173.40|      30.00000        600.00|     290.00000        5800.00 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 440 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,100,000.00                                                  ROUTE : SR 157 
     CALL ORDER   : 440                     CONTRACT ID : RS-26632-A                   COUNTIES : CLAY            GREENE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT                 OWEN 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |(2) 35-1357381              |(3) 35-1418333     
                                          |WABASH VALLEY ASPHALT CO. LL|O'MARA, DAVE CONTRACTOR     |ROGERS GROUP, INC.           
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 610-07487              1072.000  TON |      88.88000      95279.36|      65.00000      69680.00|      65.25000       69948.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0016 616-02320               250.000  SYS |       2.91000        727.50|       1.50000        375.00|       1.10000         275.00 
  GEOTEXTILES                             |                            |                            | 
0017 616-06405               150.000  TON |      43.07000       6460.50|      32.00000       4800.00|      30.40000        4560.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0018 621-01004                 1.000  EACH|     498.75000        498.75|     550.00000        550.00|     525.00000         525.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0019 621-06559              7500.000  SYS |       0.48000       3600.00|       0.50000       3750.00|       0.50000        3750.00 
  MULCHED SEEDING, R                      |                            |                            | 
0020 801-06203              1431.000  LFT |       0.91000       1302.21|       0.25000        357.75|       0.65000         930.15 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0021 801-06207              7129.000  LFT |       1.46000      10408.34|       0.80000       5703.20|       0.20000        1425.80 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0022 801-06640                41.000  EACH|      78.75000       3228.75|      80.00000       3280.00|      82.60000        3386.60 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0023 801-06775                        LUMP|   15000.00000      15000.00|   28000.00000      28000.00|   36650.00000       36650.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0024 808-03631              2028.000  LFT |       0.99000       2007.72|       1.00000       2028.00|       2.35000        4765.80 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0025 808-03632               390.000  LFT |       0.99000        386.10|       1.00000        390.00|       2.35000         916.50 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0026 808-04896               254.000  LFT |       0.99000        251.46|       1.00000        254.00|       2.35000         596.90 
  LINE, EPOXY, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0027 808-06712              7192.000  LFT |       0.20000       1438.40|       0.20000       1438.40|       0.10000         719.20 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0028 808-06713            141817.000  LFT |       0.10000      14181.70|       0.09000      12763.53|       0.10000       14181.70 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0029 808-06714            104648.000  LFT |       0.10000      10464.80|       0.09000       9418.32|       0.10000       10464.80 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0030 808-75996              1559.000  EACH|       7.37000      11489.83|       2.50000       3897.50|       4.10000        6391.90 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0031 615-06505                 6.000  EACH|     984.24000       5905.44|     400.00000       2400.00|     550.00000        3300.00 
  MONUMENT, B                             |                            |                            | 
     SECTION TOTALS                       |             $    967,684.79|             $    984,740.70|                $  1,019,164.20 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    967,684.79|             $    984,740.70|                $  1,019,164.20 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 450 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,372,916.60                                                  ROUTE : SR 352 
     CALL ORDER   : 450                     CONTRACT ID : RS-26634-A                   COUNTIES : BENTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 340400H 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,023,827.03     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,063,869.31     103.9110% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    5500.00000       5500.00|    3750.00000       3750.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 6.000  MOS |    2000.00000      12000.00|    1935.10000      11610.60| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   51150.00000      51150.00|   48418.26000      48418.26| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            123865.000  SYS |       0.60000      74319.00|       0.35000      43352.75| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 303-07449              2676.000  TON |      14.00000      37464.00|      16.09000      43056.84| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0006 304-07489               200.000  TON |      90.00000      18000.00|     111.22000      22244.00| 
  HMA PATCHING, TYPE A                    |                            |                            | 
0007 304-07492                53.000  TON |      90.00000       4770.00|     102.32000       5422.96| 
  HMA WIDENING, TYPE A                    |                            |                            | 
0008 401-06264                        LUMP|    2000.00000       2000.00|    1418.84000       1418.84| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07321             10021.000  TON |      32.00000     320672.00|      33.73000     338008.33| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 401-07371             12544.000  TON |      30.50000     382592.00|      30.94000     388111.36| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0011 402-07450               220.000  TON |      40.00000       8800.00|      87.22000      19188.40| 
  HMA, TYPE A, WEDGE AND LEVEL            |                            |                            | 
0012 406-05520                58.350  TON |     183.00000      10678.05|     178.34000      10406.14| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0013 610-07486               691.000  TON |      60.00000      41460.00|      89.43000      61796.13| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0014 615-06505                 8.000  EACH|     935.00000       7480.00|     589.43000       4715.44| 
  MONUMENT, B                             |                            |                            | 
0015 621-06574                20.000  SYS |      72.00000       1440.00|      72.00000       1440.00| 
  SODDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 450 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,372,916.60                                                  ROUTE : SR 352 
     CALL ORDER   : 450                     CONTRACT ID : RS-26634-A                   COUNTIES : BENTON 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |(2) 35-0918397              |                 
                                          |MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0016 720-44040                 1.000  EACH|     500.00000        500.00|    1304.27000       1304.27| 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            | 
0017 801-06203              9003.000  LFT |       0.50000       4501.50|       0.55000       4951.65| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0018 801-06207              4547.000  LFT |       1.40000       6365.80|       1.09000       4956.23| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0019 801-06640                37.000  EACH|      80.00000       2960.00|      85.00000       3145.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0020 801-06775                        LUMP|   17500.00000      17500.00|   31896.97000      31896.97| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0021 808-06712              8574.000  LFT |       0.08000        685.92|       0.09000        771.66| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0022 808-06713             87296.000  LFT |       0.08000       6983.68|       0.09000       7856.64| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0023 808-06714             27876.000  LFT |       0.08000       2230.08|       0.09000       2508.84| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0024 808-75297                70.000  LFT |       5.00000        350.00|       3.90000        273.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0025 808-75340                 2.000  EACH|     330.00000        660.00|     250.00000        500.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0026 808-75996               790.000  EACH|       3.50000       2765.00|       3.50000       2765.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $  1,023,827.03|             $  1,063,869.31| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,023,827.03|             $  1,063,869.31| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 460 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   535,872.00                                                  ROUTE : I-469 
     CALL ORDER   : 460                     CONTRACT ID : RS-26762-A                   COUNTIES : ALLEN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/01/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 4691002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $    415,566.80     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $    432,944.41     104.1816% 
   3   35-1016737     WAYNE ASPHALT & CONSTRUCTION                                           $    491,811.70     118.3472% 
   4   35-1145884     L I C A CONSTRUCTION                                                   $    529,668.25     127.4568% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1016737     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 4.000  MOS |    1000.00000       4000.00|    1710.00000       6840.00|    2000.00000        8000.00 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   20750.00000      20750.00|   21645.00000      21645.00|   48000.00000       48000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820             15015.000  SYS |       1.75000      26276.25|       1.85000      27777.75|       1.90000       28528.50 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 202-60822                63.000  SYS |       4.00000        252.00|       8.35000        526.05|       2.25000         141.75 
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            | 
  CONCRETE                                |                            |                            | 
0005 303-04075              1740.000  TON |      17.50000      30450.00|      14.75000      25665.00|      10.00000       17400.00 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0006 304-07490               213.000  TON |      50.00000      10650.00|      76.35000      16262.55|      55.00000       11715.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-07327              7200.000  TON |      35.00000     252000.00|      32.65000     235080.00|      38.00000      273600.00 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0008 402-07452                58.000  TON |      35.00000       2030.00|      53.30000       3091.40|      49.00000        2842.00 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520                23.700  TON |     150.00000       3555.00|     185.00000       4384.50|     165.00000        3910.50 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 606-07484             19868.000  LFT |       0.25000       4967.00|       0.27000       5364.36|       0.25000        4967.00 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0011 616-06401                10.000  TON |      27.25000        272.50|      39.85000        398.50|      20.00000         200.00 
  RIPRAP, DUMPED                          |                            |                            | 
0012 801-06203             50750.000  LFT |       0.01000        507.50|       0.01000        507.50|       0.10000        5075.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0013 801-06207             50750.000  LFT |       0.01000        507.50|       0.05000       2537.50|       0.80000       40600.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 460 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   535,872.00                                                  ROUTE : I-469 
     CALL ORDER   : 460                     CONTRACT ID : RS-26762-A                   COUNTIES : ALLEN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |(3) 35-1016737     
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |WAYNE ASPHALT & CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 801-06640                42.000  EACH|      86.00000       3612.00|      86.00000       3612.00|      86.00000        3612.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|    8450.00000       8450.00|   47251.10000      47251.10|    7000.00000        7000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 804-06771               200.000  EACH|      22.50000       4500.00|      22.50000       4500.00|      23.00000        4600.00 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0017 808-06705              2050.000  LFT |       4.00000       8200.00|       1.75000       3587.50|       1.75000        3587.50 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0018 808-06713             25460.000  LFT |       0.28000       7128.80|       0.12000       3055.20|       0.12000        3055.20 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0019 808-06714             25300.000  LFT |       0.28000       7084.00|       0.12000       3036.00|       0.12000        3036.00 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0020 808-75297               200.000  LFT |       9.50000       1900.00|       5.00000       1000.00|       5.00000        1000.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0021 808-75320                21.000  EACH|     158.00000       3318.00|      85.00000       1785.00|      85.00000        1785.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0022 808-75996               625.000  EACH|       3.25000       2031.25|       3.06000       1912.50|       9.00000        5625.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0023 808-75998               625.000  EACH|      21.00000      13125.00|      21.00000      13125.00|      21.65000       13531.25 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    415,566.80|             $    432,944.41|                $    491,811.70 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    415,566.80|             $    432,944.41|                $    491,811.70 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 460 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   535,872.00                                                  ROUTE : I-469 
     CALL ORDER   : 460                     CONTRACT ID : RS-26762-A                   COUNTIES : ALLEN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1145884              |                            |                 
                                          |L I C A CONSTRUCTION        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 4.000  MOS |    2000.00000       8000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   26100.00000      26100.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-60820             15015.000  SYS |       2.40000      36036.00|                            | 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0004 202-60822                63.000  SYS |      16.50000       1039.50|                            | 
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            | 
  CONCRETE                                |                            |                            | 
0005 303-04075              1740.000  TON |      21.20000      36888.00|                            | 
  COMPACTED AGGREGATE, O, 73              |                            |                            | 
0006 304-07490               213.000  TON |      92.00000      19596.00|                            | 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 401-07327              7200.000  TON |      45.00000     324000.00|                            | 
  QC/QA-HMA, 2, 70, SURFACE, 9.5 mm       |                            |                            | 
0008 402-07452                58.000  TON |      80.00000       4640.00|                            | 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520                23.700  TON |     200.00000       4740.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 606-07484             19868.000  LFT |       0.35000       6953.80|                            | 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0011 616-06401                10.000  TON |      25.00000        250.00|                            | 
  RIPRAP, DUMPED                          |                            |                            | 
0012 801-06203             50750.000  LFT |       0.12000       6090.00|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0013 801-06207             50750.000  LFT |       0.10000       5075.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0014 801-06640                42.000  EACH|      90.00000       3780.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0015 801-06775                        LUMP|   12700.00000      12700.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0016 804-06771               200.000  EACH|      23.30000       4660.00|                            | 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0017 808-06705              2050.000  LFT |       1.75000       3587.50|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0018 808-06713             25460.000  LFT |       0.12000       3055.20|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0019 808-06714             25300.000  LFT |       0.12000       3036.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 460 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   535,872.00                                                  ROUTE : I-469 
     CALL ORDER   : 460                     CONTRACT ID : RS-26762-A                   COUNTIES : ALLEN 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1145884              |                            |                 
                                          |L I C A CONSTRUCTION        |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 808-75297               200.000  LFT |       5.00000       1000.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0021 808-75320                21.000  EACH|      85.00000       1785.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0022 808-75996               625.000  EACH|       5.00000       3125.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0023 808-75998               625.000  EACH|      21.65000      13531.25|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $    529,668.25|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    529,668.25|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 470 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,570,157.56                                                  ROUTE : 101 
     CALL ORDER   : 470                     CONTRACT ID : RS-26834-A                   COUNTIES : ADAMS 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 11/01/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 550100C 
                                                                                                  550100C 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  1,159,790.54     100.0000% 
   2   35-1145884     L I C A CONSTRUCTION                                                   $  1,194,891.53     103.0264% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1145884              |                 
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1675.00000      10050.00|    1200.00000       7200.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   57975.00000      57975.00|   55010.00000      55010.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 202-02265                 1.000  EACH|    1450.00000       1450.00|    1250.00000       1250.00| 
  TREE, 48 IN., REMOVE                    |                            |                            | 
0004 202-02278               150.000  LFT |       5.56000        834.00|       5.00000        750.00| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0005 202-60820             75487.000  SYS |       0.41000      30949.67|       0.51000      38498.37| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0006 202-93741                 8.000  EACH|     150.00000       1200.00|     150.00000       1200.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 303-07449              3225.000  TON |       9.00000      29025.00|      10.71000      34539.75| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0008 304-07490               232.330  TON |      54.50000      12661.99|      59.51000      13825.96| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0009 304-07508             14537.000  TON |      22.95000     333624.15|      25.52000     370984.24| 
  WIDENING WITH QC/QA-HMA, 2, 64, BASE,   |                            |                            | 
  25 mm                                   |                            |                            | 
0010 401-06264                        LUMP|    3675.00000       3675.00|    2800.00000       2800.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07321              8555.000  TON |      28.90000     247239.50|      27.57000     235861.35| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0012 401-07390             11028.000  TON |      22.88000     252320.64|      24.99000     275589.72| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0013 402-07451                85.000  TON |      27.23000       2314.55|      44.91000       3817.35| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0014 406-05520                52.000  TON |     209.70000      10904.40|     150.00000       7800.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 470 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,570,157.56                                                  ROUTE : 101 
     CALL ORDER   : 470                     CONTRACT ID : RS-26834-A                   COUNTIES : ADAMS 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1145884              |                 
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 601-01846                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00| 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0016 601-92948               570.000  LFT |       4.00000       2280.00|       4.00000       2280.00| 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0017 601-94689                 6.000  EACH|    1900.00000      11400.00|    1900.00000      11400.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-97774                 1.000  EACH|     900.00000        900.00|     900.00000        900.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0019 601-99105               100.000  LFT |      12.00000       1200.00|      12.00000       1200.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0020 605-06140               150.000  LFT |      20.60000       3090.00|      15.00000       2250.00| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0023 615-06520                12.000  EACH|     279.90000       3358.80|     150.00000       1800.00| 
  MONUMENT, RE-ESTABLISH                  |                            |                            | 
0024 715-46030                 2.000  EACH|     595.00000       1190.00|     750.00000       1500.00| 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0025 801-06203              6953.000  LFT |       0.11000        764.83|       0.30000       2085.90| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0026 801-06207              3475.000  LFT |       0.72000       2502.00|       0.60000       2085.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0027 801-06640                33.000  EACH|      85.00000       2805.00|      85.00000       2805.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0028 801-06775                        LUMP|   29735.85000      29735.85|   17791.28000      17791.28| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0029 802-91122                22.000  EACH|      75.00000       1650.00|      75.00000       1650.00| 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0030 805-78470               460.000  LFT |       0.40000        184.00|       0.40000        184.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0031 805-78795               145.000  LFT |       7.50000       1087.50|       7.50000       1087.50| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0032 805-92951                 2.000  EACH|     250.00000        500.00|     250.00000        500.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0033 808-06712              7570.000  LFT |       0.08000        605.60|       0.08000        605.60| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0034 808-06713             69454.000  LFT |       0.08000       5556.32|       0.08000       5556.32| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0035 808-06714             21921.000  LFT |       0.08000       1753.68|       0.08000       1753.68| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/01/03 
                                                                                                                   PAGE : 470 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,570,157.56                                                  ROUTE : 101 
     CALL ORDER   : 470                     CONTRACT ID : RS-26834-A                   COUNTIES : ADAMS 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1145884              |                 
                                          |BROOKS CONSTRUCTION         |L I C A CONSTRUCTION        |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0036 808-75297                90.000  LFT |       5.50000        495.00|       5.50000        495.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0037 610-07486              1800.800  TON |      46.32000      83413.06|      41.89000      75435.51| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0038 611-06497                45.000  EACH|     171.00000       7695.00|     200.00000       9000.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
     SECTION TOTALS                       |             $  1,159,790.54|             $  1,194,891.53| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $  1,159,790.54|             $  1,194,891.53| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 480 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   614,109.12                                                  ROUTE : I-90 
     CALL ORDER   : 480                     CONTRACT ID : RT-26207-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : TOLL 
                                          CONTRACT TIME : 07/26/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1657131     MICHIANA CONTRACTING                                                   $    356,427.00     100.0000% 
   2   35-1339168     LAPORTE CONSTRUCTION CO                                                $    450,270.80     126.3290% 
   3   35-1582109     KANKAKEE VALLEY CONSTRUCTION                                           $    490,972.05     137.7482% 
   4   36-2231526     WALSH CONSTR CO OF ILL                                                 $    517,000.00     145.0507% 
==================================================================================================================================== 
                                          |(1) 35-1657131              |(2) 35-1339168              |(3) 35-1582109     
                                          |MICHIANA CONTRACTING        |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TOLL PLAZA MODIFICATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|     350.00000        350.00|      50.00000         50.00|    3492.97000        3492.97 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    1450.00000       5800.00|    2184.67000       8738.68|    2992.17000       11968.68 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   16700.00000      16700.00|   22050.00000      22050.00|   44373.00000       44373.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240               350.000  SYS |      40.00000      14000.00|      30.35000      10622.50|       9.62000        3367.00 
  PAVEMENT, REMOVE                        |                            |                            | 
0005 202-05677                 4.000  EACH|    2200.00000       8800.00|    2694.22000      10776.88|    1446.77000        5787.08 
  BARRIER ISLAND, REMOVE                  |                            |                            | 
0006 210-06717                        LUMP|    3670.00000       3670.00|    3190.00000       3190.00|    3190.00000        3190.00 
  ENVIRONMENTAL PLAZA CLEANING            |                            |                            | 
0007 210-06793                 1.000  EACH|  182800.00000     182800.00|  236920.00000     236920.00|  279363.33000      279363.33 
  CANOPY , 60 FT. X 95 FT.                |                            |                            | 
0008 210-06793                 1.000  EACH|    4400.00000       4400.00|   11500.00000      11500.00|    7313.13000        7313.13 
  CANOPY , REMOVAL                        |                            |                            | 
0009 210-07095                        LUMP|    1400.00000       1400.00|    4820.00000       4820.00|    4820.00000        4820.00 
  TEMPORARY LANE CONTROLLER LIGHTS        |                            |                            | 
0010 210-07095                        LUMP|    1335.00000       1335.00|    1125.00000       1125.00|    4250.00000        4250.00 
  TEMPORARY PLAZA LIGHTING                |                            |                            | 
0011 501-51940               850.000  LFT |       1.00000        850.00|       5.49000       4666.50|       1.61000        1368.50 
  PREFORMED JOINT MATERIAL, 1 IN.         |                            |                            | 
0012 601-05011                 4.000  EACH|   15065.00000      60260.00|   18071.68000      72286.72|   13674.65000       54698.60 
  BARRIER ISLAND                          |                            |                            | 
0013 603-04244                 4.000  EACH|     275.00000       1100.00|     750.00000       3000.00|     844.01000        3376.04 
  GATE , REMOVE AND RESET                 |                            |                            | 
0014 728-98377                        LUMP|    8800.00000       8800.00|    3250.00000       3250.00|    7504.00000        7504.00 
  MASONRY COATING                         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 480 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   614,109.12                                                  ROUTE : I-90 
     CALL ORDER   : 480                     CONTRACT ID : RT-26207-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : TOLL 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1657131              |(2) 35-1339168              |(3) 35-1582109     
                                          |MICHIANA CONTRACTING        |LAPORTE CONSTRUCTION CO     |KANKAKEE VALLEY CONSTRUCTION 
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0015 801-01093                 8.000  EACH|    1010.00000       8080.00|     930.00000       7440.00|     930.00000        7440.00 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY FLASHING 45 mph                |                            |                            | 
0016 801-06640                12.000  EACH|     110.00000       1320.00|      90.00000       1080.00|      90.00000        1080.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06710                60.000  DAY |      30.00000       1800.00|      16.00000        960.00|      16.00000         960.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0018 801-06775                        LUMP|    1100.00000       1100.00|    2436.40000       2436.40|    2000.00000        2000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 801-07119                72.000  LFT |      16.00000       1152.00|      15.00000       1080.00|      15.00000        1080.00 
  BARRICADE, III-B                        |                            |                            | 
0020 801-09133                 2.000  EACH|    5400.00000      10800.00|    4400.00000       8800.00|    4400.00000        8800.00 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
  REMOTELY PROGRAMMABLE                   |                            |                            | 
0021 802-03896                 4.000  EACH|    1000.00000       4000.00|     443.63000       1774.52|     259.93000        1039.72 
  BOLLARD , REMOVE                        |                            |                            | 
0022 805-92455                 8.000  EACH|     135.00000       1080.00|    1200.00000       9600.00|    1200.00000        9600.00 
  FLASHER BEACON ASSEMBLY                 |                            |                            | 
0023 807-04866                 6.000  EACH|     345.00000       2070.00|     740.60000       4443.60|     740.00000        4440.00 
  LUMINAIRE , 175 WATT, MH, DAMP LOCATION |                            |                            | 
0024 807-04962                 6.000  EACH|    2160.00000      12960.00|    2850.00000      17100.00|    2850.00000       17100.00 
  LIGHT , LANE CONTROLLER                 |                            |                            | 
0025 807-86600                 8.000  EACH|     225.00000       1800.00|     320.00000       2560.00|     320.00000        2560.00 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 100 WATT                        |                            |                            | 
     SECTION TOTALS                       |             $    356,427.00|             $    450,270.80|                $    490,972.05 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    356,427.00|             $    450,270.80|                $    490,972.05 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 480 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   614,109.12                                                  ROUTE : I-90 
     CALL ORDER   : 480                     CONTRACT ID : RT-26207-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : TOLL 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2231526              |                            |                 
                                          |WALSH CONSTR CO. OF ILL     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   TOLL PLAZA MODIFICATION                                              
                                          |                            |                            | 
0001 105-06845                        LUMP|   25000.00000      25000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 4.000  MOS |    2420.00000       9680.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   28000.00000      28000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02240               350.000  SYS |      26.23000       9180.50|                            | 
  PAVEMENT, REMOVE                        |                            |                            | 
0005 202-05677                 4.000  EACH|    3500.00000      14000.00|                            | 
  BARRIER ISLAND, REMOVE                  |                            |                            | 
0006 210-06717                        LUMP|   10000.00000      10000.00|                            | 
  ENVIRONMENTAL PLAZA CLEANING            |                            |                            | 
0007 210-06793                 1.000  EACH|  220983.10000     220983.10|                            | 
  CANOPY , 60 FT. X 95 FT.                |                            |                            | 
0008 210-06793                 1.000  EACH|   30000.00000      30000.00|                            | 
  CANOPY , REMOVAL                        |                            |                            | 
0009 210-07095                        LUMP|    4820.00000       4820.00|                            | 
  TEMPORARY LANE CONTROLLER LIGHTS        |                            |                            | 
0010 210-07095                        LUMP|    4250.00000       4250.00|                            | 
  TEMPORARY PLAZA LIGHTING                |                            |                            | 
0011 501-51940               850.000  LFT |       3.00000       2550.00|                            | 
  PREFORMED JOINT MATERIAL, 1 IN.         |                            |                            | 
0012 601-05011                 4.000  EACH|   15000.00000      60000.00|                            | 
  BARRIER ISLAND                          |                            |                            | 
0013 603-04244                 4.000  EACH|    1000.00000       4000.00|                            | 
  GATE , REMOVE AND RESET                 |                            |                            | 
0014 728-98377                        LUMP|    7500.00000       7500.00|                            | 
  MASONRY COATING                         |                            |                            | 
0015 801-01093                 8.000  EACH|    1000.00000       8000.00|                            | 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY FLASHING 45 mph                |                            |                            | 
0016 801-06640                12.000  EACH|     165.00000       1980.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06710                60.000  DAY |      25.00000       1500.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0018 801-06775                        LUMP|   30000.00000      30000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 801-07119                72.000  LFT |      20.00000       1440.00|                            | 
  BARRICADE, III-B                        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 480 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   614,109.12                                                  ROUTE : I-90 
     CALL ORDER   : 480                     CONTRACT ID : RT-26207-A                   COUNTIES : ELKHART 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : TOLL 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 36-2231526              |                            |                 
                                          |WALSH CONSTR CO. OF ILL     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0020 801-09133                 2.000  EACH|    5000.00000      10000.00|                            | 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
  REMOTELY PROGRAMMABLE                   |                            |                            | 
0021 802-03896                 4.000  EACH|     104.10000        416.40|                            | 
  BOLLARD , REMOVE                        |                            |                            | 
0022 805-92455                 8.000  EACH|    1200.00000       9600.00|                            | 
  FLASHER BEACON ASSEMBLY                 |                            |                            | 
0023 807-04866                 6.000  EACH|     740.00000       4440.00|                            | 
  LUMINAIRE , 175 WATT, MH, DAMP LOCATION |                            |                            | 
0024 807-04962                 6.000  EACH|    2850.00000      17100.00|                            | 
  LIGHT , LANE CONTROLLER                 |                            |                            | 
0025 807-86600                 8.000  EACH|     320.00000       2560.00|                            | 
  LUMINAIRE, ROADWAY, HIGH PRESSURE       |                            |                            | 
  SODIUM, 100 WATT                        |                            |                            | 
     SECTION TOTALS                       |             $    517,000.00|                            | 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    517,000.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 490 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,427,423.87                                                  ROUTE : 90 
     CALL ORDER   : 490                     CONTRACT ID : RT-26696-A                   COUNTIES : LAPORTE         LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : TOLL                                    PORTER          OTHERS 
                                          CONTRACT TIME : 06/30/03  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : N/A 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY, INC.                                                    $    891,744.44     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    965,746.94     108.2986% 
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |                 
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
SECTION 0001   WEDGE AND LEVEL                                                      
                                          |                            |                            | 
0001 105-06906                 3.000  MOS |     300.00000        900.00|      70.65000        211.95| 
  CELLULAR SERVICE(SUPERVISOR)            |                            |                            | 
0002 105-06907                 3.000  MOS |     600.00000       1800.00|      70.65000        211.95| 
  CELLULAR SERVICE(INSPECTOR)             |                            |                            | 
0003 110-01001                        LUMP|   40000.00000      40000.00|   12000.00000      12000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-60820            114166.000  SYS |       0.37000      42241.42|       1.09000     124440.94| 
  SURFACE MILLING, ASPHALT                |                            |                            | 
0005 202-60822             12000.000  SYS |       5.00000      60000.00|       1.00000      12000.00| 
  SURFACE MILLING, PORTLAND CEMENT        |                            |                            | 
  CONCRETE                                |                            |                            | 
0006 304-07491              1000.000  TON |      40.00000      40000.00|      15.00000      15000.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0007 401-07330              9420.000  TON |      31.50000     296730.00|      41.75000     393285.00| 
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm       |                            |                            | 
0008 401-07330              2129.000  TON |      33.00000      70257.00|      41.75000      88885.75| 
  QC/QA-HMA, 5, 70, SURFACE, 9.5 mm RAMPS |                            |                            | 
0009 401-07382              2484.000  TON |      26.00000      64584.00|      33.00000      81972.00| 
  QC/QA-HMA, 5, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
  RAMPS                                   |                            |                            | 
0010 401-07415              3548.000  TON |      26.00000      92248.00|      30.50000     108214.00| 
  QC/QA-HMA, 5, 70, BASE, 25.0 mm RAMPS   |                            |                            | 
0011 402-05498               132.000  TON |      30.00000       3960.00|      34.00000       4488.00| 
  HMA FOR PARKING AREA 12.5 mm            |                            |                            | 
  INTERMEDIATE                            |                            |                            | 
0012 402-05498               528.000  TON |      30.00000      15840.00|      30.50000      16104.00| 
  HMA FOR PARKING AREA 25.0 mm BASE       |                            |                            | 
0013 402-05498                80.000  TON |      42.00000       3360.00|      48.00000       3840.00| 
  HMA FOR PARKING AREA 9.5 mm SURFACE     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/03/03 
                                                                                                                   PAGE : 490 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,427,423.87                                                  ROUTE : 90 
     CALL ORDER   : 490                     CONTRACT ID : RT-26696-A                   COUNTIES : LAPORTE         LAKE 
     LETTING DATE : 03/25/03  10:00 AM      DISTRICT    : TOLL                                    PORTER          OTHERS 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |                 
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
0014 406-05520                12.000  TON |     700.00000       8400.00|     150.00000       1800.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0015 801-01093                 4.000  EACH|     397.00000       1588.00|     400.00000       1600.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0016 801-06207              8155.000  LFT |       1.50000      12232.50|       1.25000      10193.75| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0017 801-06640                32.000  EACH|      53.00000       1696.00|     120.00000       3840.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06710                45.000  DAY |      20.00000        900.00|      18.00000        810.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0019 801-06775                        LUMP|   20000.00000      20000.00|   10500.00000      10500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0020 801-09133                 6.000  EACH|    9558.00000      57348.00|    4800.00000      28800.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
  REMOTELY PROGRAMMABLE                   |                            |                            | 
0021 808-75007             52272.000  LFT |       0.22000      11499.84|       0.15000       7840.80| 
  LINE, PAINT, SOLID, WHITE, 6 IN.        |                            |                            | 
0022 808-75047             21120.000  LFT |       0.22000       4646.40|       0.15000       3168.00| 
  LINE, PAINT, SOLID, YELLOW, 6 IN.       |                            |                            | 
0023 808-75996               530.000  EACH|       6.00000       3180.00|       3.96000       2098.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0024 808-75998               530.000  EACH|      24.00000      12720.00|      28.00000      14840.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0025 808-96075             26136.000  LFT |       0.98000      25613.28|       0.75000      19602.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 6   |                            |                            | 
  IN.                                     |                            |                            | 
     SECTION TOTALS                       |             $    891,744.44|             $    965,746.94| 
------------------------------------------+---------------------------+---------------------------+------------------------------ 
     CONTRACT TOTALS                      |             $    891,744.44|             $    965,746.94| 
==================================================================================================================================== 



 


